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ABILITY OF KEY PERSONNEL 
STATEMENT  OF  SKILLS  AND  EXPERIENCE  OF  
KEY  STAFF 

Calvin, Giordano & Associates, Inc. (CGA) in
association with HBC Engineering, Inc. (HBC), 
BMA Consulting Engineering, Inc. (BMA), Lakdas 
Yohalem Engineering, Inc. (LYE) and  Arehna 
Engineering, Inc (AEI)  is pleased to submit this 
response to Broward County Board of County 
Commissioners (County) to be considered for 
the Solicitation PNC2119168P1 Continuing 

     
Civil Projects. 

who have completed numerous projects of similar 
scope, who possess the diversity of technical skills 
required for execution of this contract, and who 
have a full understanding of the requirements and 
intricacies of the types of projects associates with this 
contract.  The team is fully committed to dedicating 
the necessary manpower, expertise, and attentiveness 
to ensure that the County meets its objectives for this 
contract. 

The CGA Team will be led by Ms. Jenna Martinetti, 
P.E., who will be the central coordinator for all the 
activities and/or tasks for this contract.  Under her 
management throughout the contract, there will 
be continuous communication with the County’s 

         
regular communication with the County PM in order 
to provide them the project’s status and progress 

be responsible for allocating resources for the CGA 
team. 

Jenna Martinetti, PE, has 15 years of engineering 
experience and has completed various types of 

     
municipalities. Mrs. Martinetti has managed projects 

     
water and wastewater infrastructure improvements.  

    
experience includes design for milling and resurfacing, 
widening, reconstruction, safety improvement 

upgrades and compliance, signing and pavement 
     

incorporation and storm water pollution prevention 
      

      
and Local Agency Program (LAP) projects including 

    

     

 projects.  Ms. Martinetti has the LAP ADA, FHWA, 
    as well as the 

 

Mrs. Martinetti is currently wrapping up two 

     
the bicycle and pedestrian experience by adding 
medians, widening sidewalks and adding bike lanes. 

      
and a roundabout, which required a roundabout 

      
team.  The design and procurement of both of these 

     

Jupiter and a complete streets project for the Town 
 

 
Diana (Rivas) White, PE, has over 12 years 

       
     

engineering and transportation planning at CGA. 

        
have worked together in this capacity recently on 

       
     

justify the improvements desired by the Town of 
        

     
     

     
select transportation infrastructure engineering 

    

      
     

     
Plans Preparation Manual, Highway Capacity Manual, 

        
Johns, and Alachua Counties as well as various south 
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and 2 projects. The design and project management 
of the mast arm conversions for these 35 intersections 
gives her extensive knowledge and experience in 

 

Nicholas Mahon, PE, has 13 years of engineering 
experience and has worked on multi-disciplinary, 
design-bid, and design-bid-build projects in the 

      
     

accessibility, stormwater management, utility design, 
roadway deign, comprehensive master plans and 
investigations of storm and sanitary systems. His 
roadway design experience includes design for 
complete streets projects, milling and resurfacing, 

    
improvements, signing and pavement markings, 

     
prevention control plans.  

Mr. Mahon recently completed a LAP project for the 
      

bike lanes, and widening sidewalks to enhance 
the Andrews Avenue corridor. He is also the PM 
for the Tamarac Bike Lanes LAP projects and the 

 
enhancements on this major thoroughfare for 

        

signals upgraded as part of the roadway’s multimodal 
improvements. Mr. Mahon has successfully met the 

projects. 

Mr. Mohammed Sharifuzzaman, PE, has more  
than 16 years of professional experience in civil, 
environmental, and transportation engineering with 

(H&H), surface water management system design, 
    

analysis, master drainage study, conceptual/
master surface water management system design, 
stormwater pump station design, stormwater 

     
     

hydraulics. His extensive experience includes roadway 
projects including new construction, widening and 

      
extensively with permitting agencies including the 
Broward County Environmental Protection and 

    
     

     

     
      

municipalities, and counties. His trusted reputation 
with the permitting agencies has produced a long list 

 

and permitted the drainage systems for the 
     

       
which included environmental permitting with more 
than one agency as well as the local municipality. 

James Messick, PE,  has over 14 years of combined 
experience within both the private and public sector 

His responsibilities include roadway and associated 
drainage improvements, general site development 
for both public and private engineering projects, 
construction cost estimates, drainage studies, 
feasibility studies, design of septic/lift stations, large 
scale stormwater management systems, sewage 
collection and transmission systems, and water 
distribution systems, along with the permitting of 
stormwater management systems, utilities and local 

     

and local agencies, and detailed experience with 
engineering services during construction. 

Currently, Mr. Messick is the engineer of record and 
managing a large drainage improvements project 
in the City of Hallandale Beach which includes 
relocation and/or replacement of existing water and 
sewer mains as part of the overall neighborhood 

      
design a water distribution replacement system 

      
     

He also complete a roadway enhancement project in 
North Lauderdale that added a school crossing and 
upgraded sidewalks to the corridor.  

Nicholas Kanelidis, PE,   has background experience 
that encompasses site design, civil, geotechnical, 
surface water management, water, and wastewater 
services to both the private and public sector.  As 
a Project Manager at CGA, his responsibilities 
include preparing proposals with labor breakdowns, 
developing and managing project schedules, 
hydrologic and hydraulic modeling, developing 

  
Broward County Board of 
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permitting, bidding assistance, addressing Contracto
     

    

      
       

versatile in his ability to perform the tasks at eac
individual project stage. 

Currently Mr. Kanelidis is permitting roadway an
signing and pavement marking improvements alon

         

     
This residential project included a new stormwate

        
     

       
         

      

project that included replacement of three municipa
sewer pump stations, 20,000 linear feet of wate
main, 5,500 linear feet of sewer force main, an
15,000 linear feet of drainage pipe.  This projec
also required permit coordination between the City

 

Gavin Jones, AICP, PE, has over 24 years of experienc
in transportation planning.   His experience include

    
and also in the private sector, serving both publi
and privates sector clients. Mr. Jones has been th
leader of the full spectrum of transportation-relate

Plans. 

Carina Harvey, 

    
     

      

    
      

      

r 

h 

d 
g 

r 

l 
r 
d 
t 
, 

e 
s 

c 
e 
d 

 

Juan Rodriguez, has been involved in the civil  
engineering industry for 27 years. His experience 
extends from Architectural, Civil, and Mechanical, 

Markings working for several Cities, Counties and the 
 

Heidi Henderson, PE, has over 15 years of civil  
engineering experience in land development 
for both commercial and residential projects. 

Works and Utility permits, due diligence and site 
research, drainage design, water distribution and 
sanitary sewer collection and transmission system 
design, construction cost estimates, general site 
development for both public and private engineering 
projects, construction administration, observation, 

     
municipalities and local agencies throughout Central 

    
    

    
     

       
currently permitting a new drainage outfall for the 
Village of Key Biscayne and designing a new drainage 

Green Market in Hollywood.  

Rainier Gonzalez, EI,  has 4 years of civil engineering 
experience in stormwater, roadway, water, and 

      
complimented by a year of experience in construction. 

       
experience in civil design, and earned his Engineer 

process by creating and managing the utility matrix, 

solutions, permitting assistance and construction 
administration and bidding assistance such as bid 

     
has led the utility coordination for numerous recent 
roadway projects as well as stormwater and water/
sewer upgrade projects.  

Jorge Cervantes, PE,  has 30 years of experience in 
designing lighting, power, mechanical and plumbing 
system for parks, manufacturing, commercial, 
residential and educational buildings, engineering 

  
Broward County Board of 
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project fee estimates, lighting consultant expert 
witness. His experience also includes lighting 

    
parks, parking structures and outdoor parking 
areas.  His most recent experience includes 
photometric studies and lighting designs for parks 
and roadway corridors, equipment and material 
recommendations, and electrical designs for pump 
stations. He has experience in processing plans, 
permitting, inspections processes and methods in the 

Cervantes is responsible for budgeting and managing 
construction schedules, as well as the coordination of 
all logistics, including materials, tools, and labor in 
order to meet service quality. 

        
       

to their corridors, both including applying the draft 
     

He has also recently completed the lighting design 
for College Avenue by incorporating existing lighting 
while upgrading the overall corridor photometrics 

       
program.  

Marcos Mendoza,  is an irrigation specialist and 
landscape architect urban designer with over 24 years 
of experience.  He directs the landscape architectural 

        
ensuring that Quality Control and construction 
documents are consistent and thorough, while 

     
contribute his expertise in leading and directing the 
production and development of construction permit 

       
improvements as well as the Andrews Avenue 
corridor, both Broward County right of way. 

Michael Conner, RLA, ASLA,  has more than 
30 years of combined experience in municipal, 

      
is also knowledgeable in all aspects of urban and 
community forestry planning and tree inventory and 

     
         

planning, hardscape and landscape design. He also 
has successful experience in public space creation 
and planning, environmental mitigation, contract 
administration, site inspections, and grant writing. He 
will contribute his expertise in native planting, arborist 
services, and landscape construction administration 
for landscape projects.  Mr. Conner is the landscape 

 

as complete streets designs.  He recently completed 

 

Maria Alonso, NCIDQ,      
professional, with over 5 years of experience in 
landscape design, including park and planting  design  
for  both  publicly-funded  and private projects. Ms. 
Alonso contributes her experience in the creation of 
communication graphics, 3-dimensional renderings, 
providing schematic designs, and the development 
of construction technical drawings. 

Steve Watts, PSM, has over 29 years of experience 
as a surveyor and mapper. Having spent his entire 
surveying career working in Broward County, he is 
extremely knowledgeable of the rules, requirements 

     
       

     
type surveys, land acquisition, easements, title 
research, and computer mapping. 

Pablo Dominguez,  has over 20 years of experience 
as a survey technician and survey party chief. His 

      
methodology and operations provides invaluable 

     
      

        
equipment with responsibilities for all software and 

unmanned aerial drones and is the pilot for any of 
 

Mohamed Mabrouk, PE, has over 12 years of 
leadership, management, and construction experience 

         

      

experience and proven success in managing complex 
operations, cross-functional teams, and million-
dollar budgets. 

Felix Garcia, PE,  has over 12 years’ experience 
         

Project Manager and Project Administrator who 
has worked on multiple high complexity roadway 
projects throughout his career. His projects 
have included milling and resurfacing, widening, 

   
6 

 
Broward County Board of 

County Commissioners 



Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

    
improvements, stormwater installation, lighting, 
signing and pavement markings, landscape removal 

 

Julio Antonio, has over 34 years of experience as a 

Beach overseeing installation of a pedestrian bridge. 
         

       
Project where 13 concrete bridge decks were 
rehabilitated with an epoxy overlay. Julio is currently 
serving as the main senior inspector on the $10 M Bid 

 

Bradley Pratts,  has over 27 years of experience as 

        
Level 1. 

Bryan Williams, PE, has over 28 years of 
construction related experience. This includes 
approximately 18 years of projects with various 

      
his as

restoration in the immediate aftermath of Hurricane 

restoration and later for the permanent repairs. 
After the Hurricane restoration was completed, Mr. 
Williams worked on several roadway construction 

       
       

blown intersection reconstruction, which was the 
        

      
Turnpike. This project included the construction of a 

    
        

        
       

out Palm Beach County. More recently, Mr. Williams 

        

over 28 years of construction experience including 
 

HBC  ENGINEERING  COMPANY 

Adebayo Coker, PE,  provides over 26 years 
     

engineering experience in the planning, design 
      

managed and demonstrated exemplary leadership 
      

of expertise are in production and management of 
all phases of transportation design projects including 

     
     

 
    

    
    

      
provided technical leadership on a number of public 
and private sector projects. He has taken numerous 
projects from the planning phase through design, 
construction, and post design services. He has 
been responsible for coordination with clients, sub 
consultants, permitting agencies, between project 

    
control and quality assurance plan (QA/QC), and the 
supervision of project personnel on major projects. 

         

assignments, identifying goals, approved scope, 
budget, and schedule. He possess the design expertise 
needed to produce innovative, feasible and cost-

     

exceed its expectations. 

Jose Lopez, PE, provides over 14 years of extensive 

     
Projects. He has managed and engineered the 

      
projects involving site developments, storm drainage 
systems, paving, grading, water, sanitary sewer, 
erosion control, utility relocations. He has prepared 
plans and led the construction management for 
educational, pharmaceutical, commercial, water and 
wastewater infrastructure, and residential sector 
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projects. He also led public and private capital 
improvement projects from the design stage up to 
implementation ensuring compliance with quality, 
budget, time, and safety standards. Additionally, he 
has been responsible for coordination with clients, 
city personnel, sub-consultants, permitting agencies, 
contractors, and the supervision of project personnel 
on major projects.  

Hernan Lugo, PE, has over 21 years of experience. 
He has extensive drainage design, roadway design, 
and plans review experience. Hernan Lugo has 
provided project and construction management for 
planning, design, and construction administration 
services on various types of public and private 
facilities throughout the country and abroad. He 
has more than 20 years of experience in the AEC 

     

    
new equipment. Hernan’s experience also includes 
inspecting and servicing equipment for various types 
of maintenance facility projects. 

Gerard Osborne, PE, has over 35 years of experience 
in transportation engineering, transportation 

    
     

transportation planning experience includes micro-
simulation studies, capacity analysis, safety studies, 

and modeling. 

Gregory A. Prytyka, PE, has over 37 years of 
experience. He has designed and managed projects 

        

the development and implementation of statewide 
standards, criteria, procedures, and guidelines. Mr. 
Prytyka is a chief resource that has been relied on 
to provide training, technical advice and assistance 
to districts and their consultants on issues related 
to engineering and design policy, rules, criteria, 
standards, manuals, guidelines, and requirements. 
His role also involved managing utility coordination 
which involved Also provided utility coordination 
services which involved identifying, evaluating, and 

      
       

and documents. Mr. Prytyka was immersed in the 
      

       
Prytyka will ensure that all comments generated by 

        

well as, professional standard of care. 

Orlando Penate, PE, provides over 13 years of 
experience. His experience as a lighting design 
engineer includes production and management 
of all phases of lighting design projects including 

      
project designs and direction junior engineers, 

     
execute and deliver project work, while implementing 
client focused strategies. 

David Chang, PE, has over 30 years of transportation 
engineering experience in highway and bridge 
construction, toll road construction, Construction 

management and program management. Experience 
    

with established budgets and time constraints, 
construction schedule and cost estimates, preparing 
budget and performance reports, construction 
materials testing oversight, Critical Path Method 

and supplemental agreements, resolving disputes, 
    

constructability reviews, QA/QC audits, evaluating 
daily construction progress, participating in the 

     
contractors, and coordination with appropriate 
agencies. 

Edgardo Diaz, PE, has over 29 years of substantial 
public works experience in transportation and utilities 
experience. As a Civil Engineer, Edgar has performed 
in various capacities that include task, discipline and 
project management during conceptual, preliminary, 

      
bridges, roadways, rails, and tunnel projects. His 
experience was acquired while working on projects 

        
      

County as Project Manager and other consulting 
        

and construction of various utility and roadway 
projects. He has successfully managed engineers, 
planners and technicians as part of project teams with 
the purpose of developing design and construction 
plans/documents for utility projects and various types 
of roadway projects including interstate, arterial, and 
local roads.    
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BMA CONSULTING ENGINEERING INC. 
Jesus Mustafa, PE, has 31 years of experience 

      
and planning projects since 1986. He has experience 
in project management, highways and major and 

     
    

large multi-level interstate projects, and depressed 
     

       
Cypress Basin. 

Jesus Borjas, has 7 years of experience that includes 
utility coordination, conditions assessments of 
structural, mechanical, electrical, and hydraulic 
systems, design and prepare projects, plans 

      
inspections. 

Ronald Spencer, PE, has 44 years of experience 
being involved in the practice of civil engineering 
for more than 40 years. He is experienced in Project 
Management, General Engineering Consultant 
Project Management Activities, Consultant Plan 

     

     
      

 

Edmundo Zevallos, has 18 years of experience with 
      

from geometry and layout of retaining walls and 
concrete bridge structures, to complete detailing for 

       
     oduction. 

      

     
current bridge design codes, proposals and pursuits, 
and on-going projects including conventional design, 

 

AREHNA ENGINEERING, INC. 
Angela Alba, PE, has provide geotechnical 
engineering services on numerous geotechnical 
explorations over the past 20 years, recently serving 

       
     

     

involved in the planning, analysis, execution, and 

review of geotechnical projects ranging from roadway 
and railways to complex roadway bridge and tunnel 
projects to commercial high-rise buildings, school 
projects, and other local municipality projects. Ms. 
Alba has performed evaluations for retaining walls, 
drainage structures, shallow foundations, driven 
piles, drilled shafts, augercast piles, micropiles, and 
pressure injected footings. Ms. Alba experience has 

      
evaluations, soil nail wall design, and evaluation of 
geosynthetics applications, and geotechinical ground 
improvement techniques. 

Amy Guisinger, PE, has 18 years of experience 
including roadway, bridge, retaining wall, retention 
ponds and ground subsidence projects where 
she has performed shallow and deep foundation 
analyses, retaining wall and soil anchor system 
design, settlement and slope stability analyses, 
and pavement evaluation. Ms. Guisinger provided 

     
      

years. Ms. Guisinger has also worked on several bridge 

         

     
 

LAKDAS/YOHALEM ENGINEERING, INC.
Lakdas Nanayakkara, PE, has over 40 extensive 
experience in design and construction of water 
and waste water treatment plant and water control 
structures. He has successfully completed water 
control structure surveys of major water control 

Management. Mr. Nanayakkara has also designed 
a number of water control structures for private 
developments and number of city agencies in 
Broward County. 

     
construction observation of more than eight (8) major 
water treatment plants. 11 Wastewater treatment 
plant expansion projects for a number of cities and 
county in the tri-county area. 

His value-engineering experience has contributed to 
actual construction cost savings of over $2.8 Million 
in 16 value-engineering projects that he participated 
for in both Broward and Palm Beach County. 
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FIRM ORGANIZATIONAL CHART 

FIRM FDOT CERTIFICATIONS 

CALVIN, GIORDANO & 
ASSOCIATES, INC 
PROJECT MANAGER/CONTRACT 
MANGER 

3.1MINOR HIGHWAY DESIGN 
3.2 MAJOR HIGHWAY DESIGN 
6.1 TRAFFIC ENGINEERING STUDIES 
6.2 TRAFFIC SIGNAL TIMING 
7.1 SIGNING, PAVEMENT MARKING, AND CHANNELIZATION 
7.2 LIGHTING 
7.3 SIGNALIZATION 
8.1 CONTROL SURVEY 
8.2 DESIGN, RIGHT OF WAY, AND CONSTRUCTION SURVEY 
8.4 RIGHT OF WAY MAPPING 
10.1 ROADWAY CONSTRUCTION, ENGINEERING AND INSPECTION 
10.3 CONSTRUCTION MATERIALS INSPECTION 
10.4 MINOR BRIDGE AND MISCELLANEOUS STRUCTURES CEI 
15.0 LANDSCAPE ARCHITECT 

6.3.1 ITS ANALYSIS AND DESIGN 
6.3.2 ITS IMPLEMENTATION 
6.3.3 TRAFFIC ENGINEERING SYSTEMS COMMUNICATIONS 
6.3.4 ITS SOFTWARE DEVELOPMENT 

9.1 SOIL EXPLORATION 
9.2 GEOTECHNICAL CLASSIFICATION LAB TESTING 
9.3 HIGHWAY MATERIALS TESTING 
9.4.1 STANDARD FOUNDATION STUDIES 
9.5 GEOTECHNICAL SPECIALTY LAB TESTING 

HBC ENGINEERING COMPANY 

AREHNA ENGINEERING INC 

BMA CONSULTING ENGINEERING 4.1.1 MISCELLANEOUS STRUCTURES 
7.2 LIGHTING 

LAKDAS YOHALEM 
ENGINEERING, INC. 

4.1.1 MISCELLANEOUS STRUCTURES 
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Florida Department of Transportation 
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E. 

GOVERNOR SECRETARY Tallahassee, FL  32399-0450 

September 10, 2019 

Chris Giordano, Vice President 
CALVIN, GIORDANO & ASSOCIATES, INC. 
1800 Eller Drive, Suite 600 
Ft. Lauderdale, Florida 33316 

Dear Mr. Giordano: 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 

Group 3 - Highway Design - Roadway 

3.1 - Minor Highway Design 
3.2 - Major Highway Design 

Group 6 - Traffic Engineering and Operations Studies 

6.1 - Traffic Engineering Studies 
6.2 - Traffic Signal Timing 

Group 7 - Traffic Operations Design 

7.1 - Signing, Pavement Marking and Channelization 
7.2 - Lighting 
7.3 - Signalization 

Group 8 - Survey and Mapping 

8.1 - Control Surveying 
8.2 - Design, Right of Way & Construction Surveying 
8.4 - Right of Way Mapping 

Group 10 - Construction Engineering Inspection 

 10.1 - Roadway Construction Engineering Inspection 
10.3 - Construction Materials Inspection 
10.4 - Minor Bridge & Miscellaneous Structures CEI 

Group 13 - Planning 

 13.4 - Systems Planning 
 13.5 - Subarea/Corridor Planning 
 13.6 - Land Planning/Engineering 

www.fdot.gov 
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Group 15 - Landscape Architect 

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until June 30, 2020 for contracting purposes. 

Approved Rates 
Home/ 
Branch 

Overhead 

Field 
Overhead 

Facilities 
Capital Cost 

of Money 

Premium 
Overtime 

Reimburse 
Actual 

Expenses 

Home 
Direct 

Expense 

Field 
Direct 

Expense 
125.85% 86.87% 0.590% Excluded No 3.26% 6.18%* 

*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on 
contracts that require the consultant to provide field office. 

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information. 

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 

Sincerely, 

Carliayn Kell 
Professional Services  
   Qualification Administrator 

www.fdot.gov 
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Florida Department of Transportation 
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E. 

GOVERNOR SECRETARY Tallahassee, FL  32399-0450 

July 10, 2019 

Jessica McRory, President 
AREHNA ENGINEERING, INC. 
5012 West Lemon Street 
Tampa, Florida 33609 

Dear Ms. McRory: 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 

Group 9 - Soil Exploration, Material Testing and Foundations 

9.1 - Soil Exploration 
9.2 - Geotechnical Classification Laboratory Testing 
9.3 - Highway Materials Testing 
9.4.1 - Standard Foundation Studies 
9.4.2 - Non-Redundant Drilled Shaft Bridge Foundation Studies 
9.5 - Geotechnical Specialty Laboratory Testing 

Group 10 - Construction Engineering Inspection 

10.3 - Construction Materials Inspection 

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until June 30, 2020 for contracting purposes. 

Approved Rates 
Home/ 
Branch 

Overhead 

Facilities 
Capital Cost 

of Money 

Premium 
Overtime 

Reimburse 
Actual 

Expenses 

Home 
Direct 

Expense 

Published 
Fee 

Schedule 
160.33% 1.916% Reimbursed No 7.44% Yes 

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information. 

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 

Sincerely, 

Carliayn Kell 
Professional Services  
   Qualification Administrator 

www.fdot.gov 
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Florida Department of Transportation 
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E. 

GOVERNOR SECRETARY Tallahassee, FL  32399-0450 

July 3, 2019 

Lucy Becerra, President 
BMA CONSULTING ENGINEERING, INC. 
18503 Pines Boulevard, Suite 210 
Pembroke Pines, Florida 33029 

Dear Ms. Becerra: 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 

Group 2 - Project Development and Environmental (PD&E) Studies 

Group 3 - Highway Design - Roadway 

3.1 - Minor Highway Design 
3.2 - Major Highway Design 
3.3 - Controlled Access Highway Design 

Group 4 - Highway Design - Bridges 

4.1.1 - Miscellaneous Structures 
4.1.2 - Minor Bridge Design 
4.2.1 - Major Bridge Design - Concrete 
4.2.2 - Major Bridge Design - Steel 

Group 5 - Bridge Inspection 

5.1 - Conventional Bridge Inspection 
5.2 - Movable Bridge Inspection 
5.3 - Complex Bridge Inspection 
5.4 - Bridge Load Rating 

Group 7 - Traffic Operations Design 

7.1 - Signing, Pavement Marking and Channelization 
7.2 - Lighting 
7.3 - Signalization 

Group 10 - Construction Engineering Inspection 

10.1 - Roadway Construction Engineering Inspection 
10.3 - Construction Materials Inspection 

www.fdot.gov 
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Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until June 30, 2020 for contracting purposes. 

Approved Rates 
Home/ 
Branch 

Overhead 

Facilities 
Capital Cost 

of Money 

Premium 
Overtime 

Reimburse 
Actual 

Expenses 

Home 
Direct 

Expense 
126.69% 0.149% Reimbursed No 3.36% 

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information. 

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 

Sincerely, 

Carliayn Kell 
Professional Services  
   Qualification Administrator 

www.fdot.gov 
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Florida Department of Transportation 
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E. 

GOVERNOR SECRETARY Tallahassee, FL  32399-0450 

July 6, 2019 

Adebayo Coker, President 
HBC ENGINEERING COMPANY 
8935 NW 35th Lane, Suite 201 
Doral, Florida 33172 

Dear Mr. Coker: 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 

Group 3 - Highway Design - Roadway 

3.1 - Minor Highway Design 
3.2 - Major Highway Design 
3.3 - Controlled Access Highway Design 

Group 6 - Traffic Engineering and Operations Studies 

6.1 - Traffic Engineering Studies 
6.2 - Traffic Signal Timing 
6.3.1 - Intelligent Transportation Systems Analysis and Design 
6.3.2 - Intelligent Transportation Systems Implementation 
6.3.3 - Intelligent Transportation Traffic Engineering Systems Communications 
6.3.4 - Intelligent Transportation Systems Software Development 

Group 7 - Traffic Operations Design 

7.1 - Signing, Pavement Marking and Channelization 
7.2 - Lighting 
7.3 - Signalization 

Group 10 - Construction Engineering Inspection 

10.1 - Roadway Construction Engineering Inspection 

Group 13 - Planning 

13.3 - Policy Planning 
13.4 - Systems Planning 
13.5 - Subarea/Corridor Planning 
13.6 - Land Planning/Engineering 
13.7 - Transportation Statistics 

www.fdot.gov 
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Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until June 30, 2020 for contracting purposes. 

Approved Rates 
Home/ 
Branch 

Overhead 

Field 
Overhead 

Facilities 
Capital Cost 

of Money 

Premium 
Overtime 

Reimburse 
Actual 

Expenses 

Home 
Direct 

Expense 

Field 
Direct 

Expense 
135.73% 78.21% 0.114% Reimbursed No 0.00% 1.46%* 

*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on 
contracts that require the consultant to provide field office. 

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information. 

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 

Sincerely, 

Carliayn Kell 
Professional Services 

Qualification Administrator 

www.fdot.gov 
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Florida Department of Transportation 
RICK SCOTT 
GOVERNOR 

605 Suwannee Street 
Tallahassee, FL 32399-0450 

Lakdas Nanayakkara, President 
LAKDASNOHALEM ENGINEERING, INC. 
2211 NE 54th Street 
Fort Lauderdale, Florida 33308 

Dear Mr. Nanayakkara: 

October 8, 2018 

MIKE DEW 
SECRETARY 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 

Group 3 

3.1 

Group 4 

- Highway Design - Roadway 

- Minor Highway Design 

- Highway Design - Bridges 

4.1.1 - Miscellaneous Structures 
4.1.2 - Minor Bridge Design 

Group 10 - Construction Engineering Inspection 

10.1 - Roadway Construction Engineering Inspection 

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. Your firm may pursue projects in the referenced work types 
with fees estimated at less than $500,000.00. This status shall be valid until October 81 2019 for 
contracting purposes. 

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 

CBHK/kw 

Sincerely, 

/4kr,J(J/i 
Carliayn Kell 
Professional Services 

Qualification Administrator 

www.fdot.gov 

  
 

   
18 



 
 

 
 

 
 

 
 

 

 
 

 

 

 

 

  

 

 

  

 

 
 

 
 

 

 
  

 
 

 

 

 
 

 

 
 

 
 

 

 

 

 

 

 

 

Pr
in
ci
pa
l-i
n-
Ch

ar
ge

Pr
oj
ec
t M

an
ag
er
 

Q
A/

Q
C 

TE
AM

DE
SI

GN
 T

EA
M

 #
2

1.
 
Ca

lv
in
, G

io
rd
an

o 
& 
As
so
ci
at
es
, I
nc
. 

2.
 
H
BC

 E
ng

in
ee
rin

g 
C
om

pa
ny

3.
 
BM

A
 C
on

su
lti
ng
 E
ng
in
ee
rin

g,
 In

c. 

4.
 
A
re
ha
 E
ng
in
ee
rin

g 
In
c.

5. 
La
kd
as
/Y
oh
ale

m
 E
ng
in
ee
rin

g I
nc
.  

Su
bs
ur
fa
ce
 U
til
ity

Pu
bl
ic
 O
ut
re
ac
h

G
ia
nn

o 
Fe
ol
i 

Si
lv
a 
Va

rg
as
, A

IC
P, 
LE
ED

 A
P 

Tr
af

c 
D
at
a 
Co

lle
ct
io
n

Q
A
/Q

C 
M
an
ag
er

,~ 
1: 11 ,., 

Ch
ris
 G
io
rd
an

o,
 M

SC
, C
CM

 

Je
nn

a 
M
ar
tin

et
ti,
 P
E 

Br
ow

ar
d 
Co

un
ty
 

Br
ya
n 
W
ill
ia
m
s, 
PE

 

Key Project Team 

C
G

A
 

H
B

C
 (C

BE
)

B
M

A
 (C

BE
) 

A
E

I 
 (C

BE
) 

LY
E 
(C
BE

) 

N
ich

ol
as

 M
ah

on
, P

E 
C

G
A

N
ich

ol
as

 K
an

el
id

is,
 P

E 
C

G
A

 

Ra
in

ie
r G

on
za

le
z, 

EI
 C

G
A

 

RO
AD

W
AY

 A
N

D 
S&

PM
 

D
RA

IN
AG

E 
SI

G
N

AL
IZ

AT
IO

N
 &

 T
RA

FF
IC

EN
G

IN
EE

RI
N

G
 S

TU
D

IE
S

M
oh

am
m

ed
 S

ha
rif

uz
za

m
an

, P
E 

C
G

A
 

Ja
m

es
 M

es
sic

k, 
PE

 C
G

A

He
id

i H
en

de
rs

on
, P

E 
C

G
A

 

Di
an

a 
(R

iv
as

) W
hi

te
, P

E 
C

G
A

 

Ga
vi

n 
Jo

ne
s, 

AI
CP

, P
E 

C
G

A
 

Ca
rin

a 
Ha

rv
ey

 C
G

A

Ju
an

 R
od

rig
ue

z 
C

G
A

 

M
oh

am
ed

 M
ab

ro
uk

, P
E 

C
G

A
 

Fe
lix

 G
ar

cia
, P

E 
C

G
A

 

Ju
lio

 A
nt

on
io

 C
G

A
 

Br
ad

le
y 

Pr
at

ts
 C

G
A

 

CE
I S

ER
VI

CE
S 

IT
S 

CO
M

M
U

N
IC

AT
IO

N
S 

Ad
eb

ay
o 

Co
ke

r, 
PE

 H
B

C
 

Jo
se

 L
op

ez
, P

E 
H

B
C

He
rn

an
 L

ug
o,

 P
E 

H
B

C

Ge
ra

rd
 O

sb
or

ne
, P

E 
H

B
C

Gr
eg

or
y 

A.
 P

ry
ty

ka
, P

E 
H

B
C

 

O
rla

nd
o 

Pe
na

te
, P

E 
H

B
C

 

Da
vi

d 
Ch

an
g,

 P
E 

H
B

C
 

Ed
ga

rd
o 

Di
az

, P
E 

H
B

C
 

St
ev

e 
W

at
ts

, P
SM

 C
G

A
 

Pa
bl

o 
Do

m
in

gu
ez

 C
G

A
 

SU
RV

EY
IN

G
 

Jo
rg

e 
Ce

rv
an

te
s, 

PE
 C

G
A

 

Ro
na

ld
 S

pe
nc

er
, P

E 
B

M
A

 

LI
G

H
TI

N
G

 

Je
su

s M
us

ta
fa

, P
E 

B
M

A

Ed
m

un
do

 Z
ev

al
lo

s B
M

A

La
kd

as
 N

an
ay

ak
ka

ra
, P

E 
LY

E 

ST
RU

CT
U

RE
S 

Am
y 

L. 
Gu

isi
ng

er
, P

E 
A

EI
 

An
ge

la
 L

. A
lb

a,
 P

E 
A

EI
 

G
EO

TE
CH

N
IC

AL
 A

N
D

M
AT

ER
IA

LS
 T

ES
TI

N
G

 

M
ich

ae
l C

on
ne

r, 
PL

A,
 A

SL
A,

 IS
AC

G
A

 

M
ar

ia
 A

lo
ns

o,
 N

CI
DQ

, A
SL

AC
G

A
 

M
ar

co
s M

en
do

za
 C

G
A

 

LA
N

D
SC

AP
E 

AR
CH

IT
EC

TU
RE

&
 IR

RI
N

G
AT

IO
N

 

Je
su

s B
or

ja
s B

M
A

Ra
in

ie
r G

on
za

le
z, 

EI
 C

G
A

 

UT
IL

IT
Y 

CO
O

RD
IN

AT
IO

N 

M
oh

am
m

ed
 S

ha
rif

uz
za

m
an

, P
E 

C
G

A
 

Ca
rin

a 
Ha

rv
ey

 C
G

A

Ra
in

ie
r G

on
za

le
z, 
EI
 C

G
A

 

IN
-H

O
US

E 
SU

PP
O

RT
 

OT
HE

R 
SE

RV
IC

ES
 

C
G

A
 

C
G

A
 

 
Ca

lv
in

, G
io

rd
an

o 
&

 A
ss

oc
ia

te
s,

 In
c.
 

 
19

 



Signalization

Trafc Analysis

Roadway

Drainage/Permitting

Structures

TCP

Signing & Marking

Lighting

Utility Coordination

In-House Support

ITS

Geotechnical Services

Surveying

Landscape Architecutre

CEI

Years of Experience

Je
nn

a 
M
ar
tin

et
ti,
 P
E

X
X

X
X

X
15

G
av
in
 Jo

ne
s, 
A
IC
P, 
PE

X
X

24

Ju
an

 R
od

rig
ue

z
X

X
X

X
X

27

M
oh

am
m

ed
 S

ha
rif

uz
za

m
an

, P
E

X
X

X
16

X
X

X
X

8

X
X

X
X

X
X

X
4

X
X

X
X

X
12

X
X

X
X

X
35

X
24

X
29

Br
ya
n 
W
ill
ia
m
s, 
PE

X
X

X
X

X
X

X
X

X
28

Br
ad

le
y 
Pr
at
ts

X
X

X
X

X
27

Signalization

Trafc Analysis

Roadway

Drainage/Permitting

Structures

TCP

Signing & Marking

Lighting

Utility Coordination

In-House Support

ITS

Geotechnical Services

Surveying

Landscape Architecutre

CEI

Years of Experience

Je
su

s M
us

ta
fa

, P
E

X
31

Ro
na

ld
 S

pe
nc

er
, P

E
X

X
X

X
44

X
X

X
21

X
X

X
X

37

X
X

30

X
X

X
X

14

An
ge

la
 L

. A
lb

a,
 P

E
X

18

N
ot

e

K 
111 

ia1·.= 
I� I 

Ke
y 
Pr
oj
ec
t S

ta
f 
O
rg
an

iz
at
io
n 

Te
am

 M
em

be
r 

CG A 

D
ia
na

 (R
iv
as
) W

hi
te
, P
E 

X 
X 

X 
X 

X 
X 

12
 

Ca
rin

a 
H
ar
ve
y 

X 
X 

X 
X 

6 

N
ic
ho

la
s 
M
ah

on
, P
E 

X 
X 

X 
X 

X 
13
 

Ja
m

es
 M

es
sic

k, 
PE

 
X 

X 
X 

14
 

N
ich

ol
as

 K
an

el
id

is,
 P

E

He
id

i H
en

de
rs

on
, P

E 
X 

15
 

Ra
in

ie
r G

on
za

le
z, 

EI

Jo
rg

e 
Ce

rv
an

te
s, 

PE
 

X 
X 

30
 

M
oh

am
ed

 M
ab

ro
uk

, P
E

Fe
lix

 G
ar

cia
, P

E 
X 

X 
X 

X 
X

 12
 

Ju
lio

 A
nt

on
io

M
ich

ae
l C

on
ne

r, 
PL

A,
 A

SL
A,

 IS
A 

X
 30

 

M
ar

co
s M

en
do

za

M
ar

ia
 A

lo
ns

o,
 N

CI
DQ

, A
SL

A 
X 

5 

St
ev

e 
W

at
ts

, P
SM

Pa
bl

o 
Do

m
in

gu
ez

 
X

 20
 

Ke
y 
Pr
oj
ec
t S

ta
f 
O
rg
an

iz
at
io
n 

Te
am

 M
em

be
r 

BMA 

Ed
m

un
do

 Z
ev

al
lo

s 
X 

18
 

Je
su

s B
or

ja
s 

X 
X 

7 

HBC 

Ad
eb

ay
o 

Co
ke

r, 
PE

 
X 

X 
X

He
rn

an
 L

ug
o,

 P
E

Ge
ra

rd
 O

sb
or

ne
, P

E 
X 

X

Gr
eg

or
y 

A.
 P

ry
ty

ka
, P

E
O

rla
nd

o 
Pe

na
te

, P
E 

X 
X

Da
vi

d 
Ch

an
g,

 P
E

Ed
ga

rd
o 

Di
az

, P
E 

X 
X 

X

Jo
se

 L
op

ez
, P

E 

AEI 

Am
y 

L. 
Gu

isi
ng

er
, P

E 
X

LY E 

La
kd

as
 N

an
ay

ak
ka

ra
, P

E 
X 

40
 

 
Ca

lv
in

, G
io

rd
an

o 
&

 A
ss

oc
ia

te
s,

 In
c.
 

 
20

 

 26
 

 35
 

 13
 

 29
 

 20
 



 
     

 

 

Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A L S O L U T I O sw 

 
  

Jenna Martinetti, PE
Project Manager/Civil Engineer 
SUMMARY OF QUALIFICATIONS 
Mrs. Martinetti is senior project manager (PM) for a large variety of projects related 
to roadway, site plan improvements, water, wastewater, and stormwater infrastructure 
projects in the South Florida area. Mrs. Martinetti's PM experience includes design and 

bidding documents, engineering during construction and project close-out. 
Mrs. Martinetti’s highway design experience includes design for milling and resurfacing, 
widening, roadway reconstruction, safety improvement projects, ADA upgrades 

        
control plans, storm water pollution prevention control plans and complete streets 
incorporation. Her experience also includes utility coordination, and participation in 

Joint Power Agreement's (JPA’s) and Local Agency Program (LAP) projects including 
Transportation Enhancement Program and Community Incentive Grant Projects (CIGP). 
EXPERIENCE 

Davie Road Phase 1 and Phase 2, Davie, FL: Senior PM for two phases of design 
for Davie Road; Phase 1 is from SR 84 to Nova Dr, and Phase 2 is from Nova Drive to 

          
lighting, installing a new median, and tree removal/relocations. Phase 1 project was 
partially funded by a (CIGP). Phase 2 was a LAP funded grant project. 
Broad Causeway LAP Project, Town of Bay Harbor Islands, FL: Senior PM for design 

 

Rickenbacker Causeway, Miami-Dade County, FL: In-house PM on design build team 

           

              
to both approaches requiring coordination with two of the County’s adjacent future 
projects. Drainage permits were required through Miami Dade County’s Regulatory 

 

Nova Drive Roadway Improvements Project, Davie, FL:      
Drive, from Davie Road to east of University Drive, to widen a portion of the corridor 
from 2 lanes to 4 lanes and implement complete streets initiatives including reducing 

          

         
 

Dania Cove Park Improvements, Dania Beach, FL: PM for the design and installation 

pavilions, benches, picnic tables, educational signage, and trash receptacles. 

YEARS OF EXPERIENCE 
15 

YEARS WITH THE FIRM 
15 

EDUCATION 

Florida State University 
Magna Cum Laude 

CERTIFICATIONS AND 
LICENSES 
Registered PE, State of 

 

 

Local Agency Program 
& Florida Highway 
Administration 

 

 

FDEP Stormwater, 
Erosion Control 
& Sedimentation 

 
Management Inspector 

 
Construction Safety and 
Health 

PROFESSIONAL 
AFFILIATIONS 
American Society of Civil 
Engineers 

Florida Engineering 
Society 

National Society of 
Professional Engineers 

Greater Hollywood 
Chamber of Commerce, 

 
Trustee 

Chamber of Commerce 
Active Member 

Chamber of Commerce 
Active Platinum Member 
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A L S O L U T I O N s~ 

  
 

Jenna Martinetti, PE, Page 2 

Fronton Blvd Roadway Improvements, Dania Beach, FL. Senior Project Manager for the improvements 
               

              

             

 

SR 870/Commercial Blvd, FDOT District IV, Tamarac, FL. Project manager and engineer or record for the 
design, permitting and post design services for the RRR project. The scope includes milling and resurfacing, 

 

SW 17th St& SW 83rd Ave Roadway Improvements, North Lauderdale, FL.  Senior project manager for 

to two elementary schools and surrounding residential neighborhoods. Project improvements included de-
  

from the existing schools. Design also included converting an existing non-stop roadway intersection into a 
 

Hallandale Beach SW Quadrant Drainage Improvements, Hallandale Beach, FL. Senior Project Manager 

               

   

 

Hallandale Beach NE Quadrant Drainage Improvements, Hallandale Beach, FL. Project Manager for the 

                

Permitting, bidding and award, engineering during construction, construction services and project close out 
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SUMMARY OF QUALIFICATIONS 

EXPERIENCE

Performed 

· s.ociate-s:, Inc. 
 
  

 
YEARS OF EXPERIENCE 
12 

 

 

 

CERTIFICATIONS & 
LICENSES 

 

PROFESSIONAL 
AFFILIATIONS 
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A l S O l U T I O s~ 

 
  

Gavin Jones, PE, AICP
Transportation Planner 
SUMMARY OF QUALIFICATIONS 

Gavin Jones,  PE, AICP, has over 24 years of experience in transportation planning. 
His experience includes working for Metropolitan Planning Organizations and also in
the private sector, serving both public and privates sector clients. Mr. Jones has been
the leader of the full spectrum of transportation-related studies ranging from traffic 
impact, access, and level of service evaluations to Long Range Transportation Plans. 

EXPERIENCE 

Miami-Dade County SMART Plan Land Use  Scenario and Visioning Planning 
Study for the South Dade Transitway Corridor; Miami Dade County, FL; Client: 
Miami Dade TPO - This corridor extends from the Dadeland South Metrorail Station 
south to Florida City, a distance of approximately 20 miles. The study tested the effect
of different land use scenarios on future transit ridership in the corridor. The final result 
will recommend land use policy and regulation changes for the corridor that address
the different communities’ overall visions, goals, and objectives while supporting transit 
in the South Corridor. Developed techniques for distributing potential intensification 
targets around transit stations to conform to FTA grant eligibility guidelines, corridor
control totals, parcel redevelopment potential, the effect of the chosen mode for the
corridor (BRT), and other constraints such as the impending 2045 land use forecasts 
being developed for the next Long Range Transportation Plan (LRTP) Update. Role: 
Project Engineer 

City of Doral Continuing Services Contract - Street Extension Study; Doral, FL; 
Client: City of Doral – Examined the potential impact to businesses in an industrial 
park if several currently severed streets were connected. Developed future year turning 
movements at interior intersections for several street connection options. Project Role: 
Project Engineer 

Miami Norland Senior High School Reconstruction Traffic Impact Study, Dade
County, FL. Client: Rizo Carreño & Partners – Evaluated the on-site and off-site 
impact of the reconstruction of Miami Norland Senior High School. Verified the 
adequacy of on-site storage of parked vehicles utilizing video collection of current
storage activity. Redistributed driveway volumes based on site  plan changes. Role: 
Project Engineer. 

Brickell City Centre Roundabout; Miami, FL; Client: Arquitectonica International
Corporation – The project site is located at the intersection of South Miami Avenue 
and SE 6th Street within the City of Miami. Currently there are no traffic movements 
possible from southbound South Miami Avenue to SE 6th Street and from SE 6th 
Street to southbound South Miami Avenue. The purpose of this project is to improve
vehicular, bicycle and pedestrian movements in the area with traffic calming elements. 
Projected the effect of the new movements allowed by the roundabout conversion, 
incorporating all recently approved development traffic projections. Role: Project 
Engineer 

City of Fort Lauderdale Traffic and Transportation Engineering Consultant Services 
Continuing Contract; Broward County, FL; Client: City of Fort Lauderdale – Provided 
professional services related to a continuing contract for traffic and transportation 
engineering consultant services including, but not limited to: overseeing, planning, 
directing, coordinating, and implementing the planning, design, development, funding,
construction and administration of complex City transportation related programs and
projects involving work with City engineers and technical staff; and establishing funding 
plans for City transportation related projects and programs. Role: Project Manager. 

  

YEARS OF EXPERIENCE 
24+ 

YEARS WITH THE FIRM 
> 1  Year  

EDUCATION 
Master of Applied 
Science (MASc), 
Transportation, 
University of Toronto; 
Toronto, Ontario, 
Canada 

Bachelor of Applied 
Science (BASc), Civil 
Engineering, University 
of Toronto; Toronto, 
Ontario, Canada 

CERTIFICATIONS AND 
LICENSES 
Professional Engineer 
(FL) #52676 

American Institute of 
Certified Planning (AICP) 
#015891 

PROFESSIONAL 
AFFILIATIONS 
American Planning 
Association (APA) 

Smart Growth 
Partnership 
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A l S O l U T I O s~ 

 
  

Carina Harvey 
Traffic Engineer 
SUMMARY OF QUALIFICATIONS 

Ms. Harvey has 6 years of experience with Traffic and Transportation Engineering. She
has an excellent understanding of many traffic engineering-related publications such
as Traffic Engineering Manual, Design Standards, FDOT’s Manual on Uniform Traffic 
Studies (MUTS), FHWA’s Manual on Uniform Traffic Control Devices (MUTCD), Plans 
Preparation Manual and ITE’s Traffic Engineering Handbook and Highway Safety 
Manual used on complex and comprehensive transportation planning and traffic 
engineering services. She is proficient in traffic engineering-related software such as 
SYNCHRO, AutoCAD, PTS VISSIM, Signal Four Analytics, and Microstation. 

EXPERIENCE 

Miami Dade SMART Plan, Miami Dade County, FL:  Assisted Project Manager for 
the Strategic Miami Area Rapid Transit (SMART) Plan for Miami-Dade County. Of the
six rapid transit corridors identified by the County, CGA is responsible for the South 
Dade Transitway Corridor Study; which extends approximately 20 miles from the 
Dadeland South Metrorail Station south to Florida City. CGA is providing professional 
traffic engineering, transportation planning and transit planning and design services to 
supplement the Miami Dade TPO's efforts in conducting the transportation planning 
process for the SMART Plan. CGA has assisted in developing a Land Use Scenario Plan,
conducted transit planning and transportation related technical activities; Charrettes;
3D Modeling; and, public outreach. One of the primary goals of these services is to 
develop transit supportive land use scenarios with the ultimate goal of addressing the 
overall mobility of Miami-Dade County. 
Town of Surfside Traffic Signal Modifications: Assisted Project Manager to 
complete Traffic Signal Modification plans for the installation of new traffic loops at
the intersections of Harding Avenue and 88th Street, Harding Avenue and 93rd Street, 
Harding Avenue and 94th Street and Harding Avenue and 95th Street. Traffic signal 
design services included the installation of traffic signal loops and related traffic signal 
infrastructure for the eastbound and  westbound movements on 88th Street, 93rd
Street and 94th Street and the eastbound movements on 95th Street at the signalized
intersections with Harding Avenue (southbound). The traffic signal design modification 
plans were in accordance with the FDOT Roadway Design Standards, FDOT Standard 
Specifications for Road and Bridge Construction and the Manual on Uniform Traffic 
Control Devices. Consultant completed signal optimization and modifications based
on the new actuated traffic signal infrastructure. 
Town of Surfside Town-wide Traffic Calming Study, Surfside, FL: Consultant assisted 
Project Manager with the Continuing Traffic Engineering Services Contract completed 
a town-wide traffic analysis to determine appropriate neighborhood traffic mitigation 
measures. The analysis included conversion of two-way stop control intersections to 
four- way stop control, installation of speed tables and the conversion of two-way
roadway segments to one-way operation. The analysis included the development of a
comprehensive traffic flow model to determine the impacts of proposed traffic calming 
measures. Consultant also provided extensive public outreach and coordination 
between citizen groups and Town staff. 
Town of Surfside Traffic Consulting Services, Surfside, FL: Assisted Project Manager 
with traffic reviews for all submitted development and redevelopment applications.
This includes traffic impact studies submitted in conjunction with site plans, special 
exceptions and temporary uses. The review of traffic impact studies includes assessment 
of traffic impacts from redevelopment in neighboring communities including Bal 
Harbor and Miami Beach. This contract includes review of Town Parking needs including 
reallocation of roadway to on street parking. 

  

YEARS OF EXPERIENCE 
6 

YEARS WITH THE FIRM 
6 

EDUCATION 
BS, Civil Engineering 
Florida Atlantic 
University, Spring 2016 

PROFESSIONAL 
AFFILIATIONS 
Architectural 
Engineering Institute
(AEI - ASCE) 

American Society of Civil 
Engineers (ASCE) 

Transportation & 
Development Institute 
(T&DI - ASCE) 

Institute of 
Transportation Engineers
(ITE) 

Phi Theta Kappa 

U.S. Green Building 
Council Chapter
(USGBC) 

Women's Transportation
Seminar (WTS) 

 
26 



  

  

 

 

 

 

Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A L S O L U T I O sw 

 
  

Juan Rodriguez
CAD/Designer/UAS Remote Pilot 
SUMMARY OF QUALIFICATIONS 
Mr. Rodriguez has been involved in the civil engineering industry for over 30  years.
His experience extends from Architectural, Civil, and Mechanical, Structural, Piping, 
Electrical, Signalization, Signing and Pavement Markings working for several Cities, 

 

EXPERIENCE 

Mast Arm Replacement for the Intersection of Royal Palm Boulevard and Windmill 
Ranch Road; Weston, Florida.
Arm. Prepare all plans, utility coordination and all the deliveries for the replacement of 
the mast arm impacted by a construction vehicle for the City of Weston. 

Prepare all the CAD drawings 
th 

 

Broward County Mast Arm Conversion Project Group I & II; Broward County, 
Florida.

utility coordination, permitting, public involvement, coordination with adjoining 
projects, minor roadway reconstruction and paving, signing and pavement marking, 

        
underground conduit and interconnect cable, installation of monitoring devices (video 
detection), installation of vehicle pre-emption systems, as-built record plans, and 

    
 

College Avenue Phase II; Davie, Florida. CAD Technician for the design of intersection 

project consisted of signalization improvements due to the widening of College Avenue 
including signal heads, pedestrian features, sidewalk, curb replacement (including ADA 
ramps), and milling and resurfacing elements. 

Davie Road Phase I; Davie, Florida. CAD Technician for Davie Road from SR 84 to 
          
         

 

Nova Drive Phase II; Davie, Florida. The scope of this project includes roadway 

Avenue from a span-wire to mast arm. Responsible for the design of a roundabout 
geometry and signalization plans. 

Signalization MLK Boulevard Corridor Improvements, 2016; Pompano Beach, 
Florida. Resurfacing, restoration, and rehabilitation of the corridor from east of the 
Florida Turnpike to Powerline Road. Mr. Rodriguez also assisted in the preparation of 
the signal warrant study and was the CAD Technician for the design of the signal at 

 

YEARS OF EXPERIENCE 
30+ 

YEARS WITH THE FIRM 
 

EDUCATION 
Advanced AutoCAD 
Training, Puerto Rico 
College of Engineers, 

 

Comercial, JR. College, 
Rio Piedras, PR 
Major in Computers 
Programming with 
Accounting Principles, 

 

Licensed by the 
 

Professional Draftsman's 

 

Comerical, JR. College, 
Rio Piedras, Puerto Rico, 
Architectural Draftsman, 

 

CERTIFICATIONS & 
LICENSES 

Transportation - Remote 

 

FDOT Spec Package 
Preparation Training - 
DOT Course Code #PE-

 

(MOT) Advance Course, 
 

PROFESSIONAL 
AFFILIATION 

 

   
27 



Calvin, Giordano & Associates, Inc. 
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Juan Rodriguez, Page 2 

County, Florida. 
Harding Avenue at 88th  

Mast Arm Replacement, Weston Road and Emerald Estates Drive; Weston, Florida. 
emergency replacement of damaged Mast Arm. Prepare all the plans, utility coordination and all the deliveries 
for the replacement of a mast arm impacted by a commercial vehicle for the City of Weston. 
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A l S O l U T I O s~ 

 

Nicholas B. Mahon, PE

  

Project Manager 
SUMMARY OF QUALIFICATIONS 

Mr. Mahon has 12 years of engineering experience and has worked on  multi-
disciplinary, design-bid, and design-bid-build projects in the  Mid-Atlantic and 
Southern regions. Mr. Mahon’s roadway design experience includes design for milling
and resurfacing, widening, reconstruction, ADA upgrades, drainage improvements, 
signing and pavement markings, traffic control plans, and stormwater pollution 
prevention control plans. His experience also includes utility and multi-discipline
coordination, participation in the quality control process, and local  agency program  
(LAP) coordination including Transportation Enhancement Program and Community 
Incentive Grant Projects (CIGP). 

EXPERIENCE 

Andrews Avenue Roadway Improvements, Oakland Park, FL: Project Manager & 
Engineer of Record for Andrews Avenue from Oakland Park Blvd to Prospect Drive.
Coordinate with design team for the development of construction documents for the 
removal of exiting two-way turn lanes in the middle of the roadway and replace with 
landscape medians and dedicated turn lanes, reconstruction of existing sidewalks to 
meet current ADA standards, add bike lanes, mid-block crossings for pedestrians,  
pavement markings & signage for a four lane divided road, and lighting. Coordinate 
with design team to ensure project progresses  on schedule. This  included internal 
progress meetings, coordination with other disciplines, coordination efforts with client, 
budget control and invoice processing. Prepare and submit documents to comply 
with FDOT Local Agency Program (LAP) Funding requirements. 

Davie Road  Phase 1 and 2 Roadway Improvements, Davie, FL:  Project engineer 
for Davie Road  Phase  1 from SR 84 to Nova  Dr and Phase 2 for Davie Road from 
SW 39th Street to Nova Drive. Coordinate with design team for the development of
construction documents for the removal of exiting two-way turn lanes in the middle of
the roadway and replace with landscape medians and dedicated turn lanes, roadway 
widening, sidewalk improvements to meet current ADA standards, add bike lanes,
signalization, pavement marking & signage, drainage modifications, lighting, and tree 
removal/relocations. Phase 1 Project partially funded by a County Incentive Grant, and
Phase 2 project was funded with FDOT Local Agency Program (LAP). 

College Avenue Phase  2 Roadway Improvements, Davie, FL:  Project Manager &
Engineer of Record for College Avenue from Nova Dr to SR 84. Coordinate with design 
team for the development of construction documents for the removal of exiting two-
way turn lanes in the middle of the roadway and replace with landscape medians and 
dedicated turn lanes, sidewalk improvements to meet current ADA standards, widening 
of the roadway to accommodate pavement marking & signage for a four lane divided 
road, lighting, and tree removal/relocations. Coordinate with design team to ensure 
project progresses on schedule. Project partially funded by a County Incentive Grant. 

Dania Jai-Alai & Casino, Dania Beach, FL:  Project Manager & Engineer of Record 
for Fronton Blvd from Dania Beach Blvd to NE  2nd St. Coordinate with  design team  
for the development of construction documents to upgrade an undivided two lane  
road and replace with landscape median, roadway widening, sidewalk improvements 
to meet current ADA standards, pavement marking and signage for a 3 lane divided 
road, drainage modifications and lighting. 

YEARS OF EXPERIENCE 
12 

YEARS WITH THE FIRM 
4 

EDUCATION 
B.S., Civil Engineering, 
University of Central 
Florida, 2006 

CERTIFICATIONS & 
LICENSES 
Professional Engineer 
State of Florida No. 
78361 

Professional Engineer 
District of Columbia No. 
PE907072 
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Mohammed Sharifuzzaman, PE
Project Manager 
SUMMARY OF QUALIFICATIONS 
Mr. Sharifuzzaman has more than 16 years of professional experience in civil, 
environmental, and transportation engineering with specialization in hydraulics and 
hydrologic modeling (H&H), surface water management system design, drainage 

master surface water management system design, stormwater pump station design, 

      

Mr. Sharifuzzaman has worked extensively with permitting agencies including the South 

His extensive experience with construction, and thorough knowledge of codes and 
 

            
He reports the teams’ progress, workloads, costs and schedule status, as well as any 

 
maximum production and continuity through superior communication. 

EXPERIENCE 

Davie Road Improvements Project, Broward County, FL:
        

           
           

divided roadway along with turn lanes, driveway access, and road¬way intersection 
 

Nova Drive Improvements Project, Town of Davie, Broward County, FL:
        

            

upgrading of the existing roadway to a four lane divided roadway along with turn 
lanes, driveway access, and roadway intersection improvements. 
Rickenbacker Causeway, Bear Cut Bridge and West Bridge Rehabilitation, Miami-
Dade County, Florida;
drainage systems, approach roadway drainage systems, including bridge scuppers and 

 

Flamingo Gardens Master Drainage Study & Drainage Improvements Project, 
Coo¬per City, FL:        

determination of most feasible and optimum drainage improvements to minimize 
         

and expansion of existing lake.   

YEARS OF EXPERIENCE 
16 

YEARS WITH THE FIRM 
7 

EDUCATION 

 

1997 

CERTIFICATIONS AND 
LICENSES 

 

PROFESSIONAL 
AFFILIATIONS 
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Mohammed Sharifuzzaman, PE, Page 2 

City of Weston Drainage Improvements Project, City of Weston, FL:

 

City of Hallandale Beach SW/SE Quadrant Drainage Improvements Project, 
City of Hallandale Beach, Florida; 
and permitting of innovative surface water management systems consisting of pump stations and pressurized 

 

Lloyd Estates Drainage Study, City of Oakland Park, Florida;

 

Mills Pond Park Soccer Fields, City of Fort Lauderdale, Florida; 

              
infrastructure improvements.

systems, irrigation, and related infrastructure improvements.
 

including site drainage systems, irrigation, and related water and wastewater infrastructure improvements.

systems, irrigation, and related water and wastewater infrastructure improvements. 
Oak Grove Park, Miami-Dade County, Florida
facilities including swales and conveyance system, outfall to existing lake, sidewalk improvements & maintenance 
access drive, environmental permitting. 
Peace Mound Park Improvements, City of Weston, Florida; 

 

City of Oakland Park Bid Pack No. 9 Infrastructure Improvements Project, City of Oakland Park, FL; 
            

 

Costa Hollywood, City of Hollywood, Florida;         
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A l S O l U T I O s~ 

 
 

James Messick, PE
Project Engineering 
SUMMARY OF QUALIFICATIONS 

Mr. Messick’s background includes over 14 years of combined experience within both 
the private and public sector of civil engineering. Responsibilities include design & 
permitting of large scale drainage systems, roadway reconstruction, water 
distribution, and sanitary sewer collection and transmission system improvements; 
general site development for both public and private engineering projects,
construction cost estimates, drainage studies, feasibility studies, design of septic/lift
stations, utilities and local roadway improvements to FDOT, FDEP, and Florida  
Department of Health, along with applicable south Florida counties, municipalities 
and local agencies, and detailed experience with engineering services during 
construction. 

EXPERIENCE 

Flamingo Gardens Drainage Improvements, Cooper City, FL: As Engineer of Record 
and Project Manager, Mr. Messick oversaw complete drainage improvements to this 
local neighborhood in the City of Cooper City, Florida. After a basin wide drainage 
analysis, it was determined that significant improvements to level of service may be 
achieved by increasing conveyance pipe sizes from adjacent neighborhoods to 
existing stormwater management system. In addition to pipe upsizing, project 
included increasing lake storage by the donation of wetlands along eastern lake 
bank, and roadway milling and resurfacing. Permitting was completed to both South
Florida Water Management District and Central Broward Water Control Districts for
modifications to existing drainage permits and has an estimated construction  
completion date of Summer 2019. 

SW Hallandale Beach Drainage Improvements, Hallandale Beach, FL: As Engineer 
of Record and Project Manager, Mr. Messick was the lead designer for the City’s 
southwest quadrant drainage improvements project in the City of Hallandale Beach, 
Florida.  Using ICPR, a model was created, and design included pumping storm water 
with a new duplex pump station located in the Schaffer Canal to a total of 17 deep  
injection drainage wells located throughout the residential neighborhood. The new 
wells are pressured with 15 feet of head in order to produce the necessary discharge 
into the G-III aquifer.  Pump Station design included a complex monitoring system to 
allow real time review of pressure data at each drainage well along with monitoring 
wells to record actual ground water levels during well discharge. The existing gravity 
outfall will be modified with the installation of four (4) “backflow” flap gates at the 
discharge control structure, which will stop the tidal waters from flowing back into 
the project area during pumping activities. Permitting was completed to Army Corps
of Engineers, South Florida Water Management District, Broward County 
Environmental Protection and Growth Management, and Florida Department of 
Environmental Protection Agency.  CGA, in conjunction with the  City of Hallandale 
Beach, worked with FEMA to get an extension approved for the existing HMGP grant 
to provide funding of over $22 million for this project and another for the adjacent  
neighborhood. This project in currently under construction with an estimated 
construction completion date of Summer of 2020. 

Bid Pack 8, Oakland Park, FL: Project Engineer of Record for the water and sewer 
improvements project located within the City of Oakland Park. Design included 
approximately 18,000 linear feet of water main replacement, rehabilitation of lift station 
B-1 and installation of 4 sewer combination air valves (SCAV) to alleviate compressed 
air within the City’s sanitary sewer force main system. The  water system upgrades 
consisted of replacing two-(2) and four-(4)-inch diameter lines with either six (6) or
eight (8) inch mains, and additional fire hydrants are spaced to adequately provide
water pressure for fire protection of the existing residential neighborhoods. In addition   

 

YEARS OF EXPERIENCE 
14 

YEARS WITH THE FIRM 
5 

EDUCATION 
B.S., Civil Engineering,
University of Dayton, 
2005 

CERTIFICATIONS & 
LICENSES 
State of Florida, 
Professional Engineer, 
No. 70870 

Qualified Stormwater
Mgmt Inspector, #13907 

PROFESSIONAL 
AFFILIATIONS 
Member: American 
Society of Civil 
Engineers, and Florida 
Engineering Society 

Awards: ASCE Florida 
Section Broward Branch 
2017 Young Engineer of 
the Year 
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to these water main improvements and SCAV for force main sewer transmission, lift station improvements 
are a critical component for this project. Lift Station B-1 was experiencing failure due to extended run 
times because of an increase in the collected wastewater flows and discharge force main pressure, 
electrical upgrades and the design of a variable frequency drive is included to handle various flow 
conditions. Project is currently under construction. 

  
 

SW 17th Ave & SW 83rd Street Roadway Improvements, North Lauderdale, FL: As project 
manager,  Mr.  Messick oversaw  complete streets roadway design  for  this project located in  the  City of  
North Lauderdale, Florida. Project consists of lane widening and curb/gutter drainage for an existing 
collector roadway, which provides access to two elementary schools and a surrounding residential 
neighborhood. Project improvements included de-mucking a portion of existing roadway,
mill/resurfacing, roadway widening and ADA compliance sidewalk and driveway crossings for the heavy 
pedestrian traffic from the existing schools. Design also includes converting an existing non-stop roadway 
intersection into a stop warranted raised intersection with school crossings. Permitting was completed 
through North Lauderdale Water Control District, Broward County Traffic and City of North Lauderdale, 
and construction was completed in early 2016. 

Basin 5 – Phase II; Dania Beach, FL Project manager for initial design and permitting for the improvements  
contained in the recommendation of the Storm Water Master Plan of Basin 5, Phase II in the Dania Beach, 
Florida. Project consists of three duplex pump stations, more than 20,000 linear feet of high capacity storm 
sewer improvements to improve storm water conveyance, increase of discharge outfall structure efficiency 
and exfiltration trenches to improve area water quality. Mr. Messick leads to redesign of this project to
provide a bio-swale located on county maintained tidal intercostal West Lake Park, and will reduce storm
stages with the construction of the three duplex pumps. Phase II includes verifying existing utilities are not in 
conflict and providing upgrades to several intersections to meet ADA criteria. 

YMCA Homestead Drainage Improvements; Homestead, FL Project engineer for the design and  
coordination of the proposed stormwater improvements for the Homestead YMCA site located in Miami-
Dade County, Florida. Scope includes design of drainage improvements to the existing stormwater 
management system to prevent localized flooding of existing daycare facility and adjacent gymnasium. 

City Center Parking Lot; Pembroke Pines, FL As Engineer of Record and Project Manager, Mr. Messick  
was the lead designer for parking lot to serve future City Center development in the City of Pembroke Pines, 
Florida. Parking lot modifications included driveway connectivity and roadway relocation to provide ease of 
access and reduce impacts from existing FPL transmission lines and associated power poles throughout 
previously permitted design. Project includes modifying drive aisles locations, parking lot reconfiguration, 
ADA accessibility, pavement marking and signage, and drainage modifications to previously permitting 
project. 

Lloyd Estates; Oakland Park, FL Project Engineer and lead designer for the lift station outparcel for an  
improved stormwater management system to aid in the reduction of flood duration and elevation during 
storm events within the Lloyd Estates neighborhood. The improvements included a bio-swale and typical 
driveway design, in addition to relocating existing Broward County Transit Bus Shelter. Grant services were 
provided for this project that resulted in approximately $4 million of funding from the FEMA Hazard 
Mitigation Grant Program. 

Memorial Hospital South Solarium, Hollywood, FL Project Engineer for the construction of a solarium  
addition to the existing Memorial Hospital South facility located in Hollywood. Design of the solarium 
included an ADA accessible entrance, drainage modifications, parking lot reconfiguration, along with 
pavement marking and signage improvements for the existing facility. 
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Nicholas Kanelidis, PE
Project Manager 
SUMMARY OF QUALIFICATIONS 
Mr. Kanelidis’ background experience encompasses site design, civil, geotechnical, 
surface water management, water, and wastewater services for both the private and 

Sunshine Water Control District as District Engineer working on numerous Capital 
Improvements Projects. As a Project Manager at CGA, his responsibilities include 
preparing proposals with labor breakdowns, developing and managing project 

        
        

permitting, bidding assistance, project management during construction, addressing 
Contractor RFI’s, reviewing shop drawings, negotiating and reviewing change orders, 

project stage. 

EXPERIENCE 

Lift Station No. 18 Rehabilitation, Davie, FL. Project Manager for a municipal lift 
station rehabilitation project located within a residential neighborhood. The existing 

valve vault was settling, and the mechanical appurtenances needed replacement. The 
Engineering design included new pumps with a guiderail system, new top slab with 
access hatch, and new aboveground piping and valves on a concrete slab. The project 
scope included site visit, documentation, coordination with the pump manufacturer, 
hydraulic calculations, electrical and instrumentation, cost estimating, preparation of 

        
currently under contract to provide services during construction that include reviewing 
shop drawings, addressing Contractor RFI’s, reviewing and negotiating change 
orders as needed, performing routine inspections, approving Contractor payment 

 

Croissant Park Water Main Replacements, Fort Lauderdale, FL: Project Manager 

water discoloration caused by corrosion of the existing cast iron mains. The project 
scope included design, permitting, reviewing and incorporating Geotechnical report 

       

during construction that include reviewing shop drawings, addressing Contractor RFI’s, 
 

Wastewater Treatment Plant Drying Bed Replacement, Boca Raton, FL.  Project  
Manager for a wastewater treatment plant project to replace and relocate the existing 

bed structure is used as part of the City’s vacuum truck operations for drying sewer 
solids before properly disposing of the dry sludge. The existing drying bed had reached 
the end of its useful service life due to its constant use and harsh environmental. A 
new, larger, and segmented drying bed was designed and constructed to improve 

 
  

 

YEARS OF EXPERIENCE 
 

YEARS WITH THE FIRM 
5 

EDUCATION 
M.E. Civil Engineering, 

 

 

CERTIFICATIONS & 
LICENSES 
Professional Engineering 
License, Florida No. 

 

Florida Department 
of Environmental 
Protection 
Stormwater, Erosion, & 
Sedimentation Control 

 

PROFESSIONAL 
AFFILIATIONS 
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Nicholas Kanelidis, PE, Page 2 

          
monthly construction progress meetings, reviewing shop drawings, addressing Contractor RFI’s, coordinating 

           
 

Sanitary Sewer Hydraulic Model and Evaluation, Bal Harbour, FL.  Project Manager and primary developer 

including single family homes, oceanfront high rises, multi-family dwellings, and commercial properties, is 
collected and conveyed through laterals, gravity sewer main, force main, and pump stations. The purpose of the 

 
station capacities, and likelihood of surcharged conditions throughout their entire sanitary sewer network and 
to assess the capacity to serve future proposed demands. The hydraulic model was calibrated using individual 

 

Bayshore Drive Drainage Improvements, Fort Lauderdale, FL: Project Manager for the analysis and design 

        

                 
proposed median and sidewalk layout. The intersection design included some re-grading for drainage, 

             
during construction including reviewing shop drawings, addressing RFI’s, conducting routine inspections, and 

 

Natalie's Cove Drainage Improvements, Cooper City, FL: 
of a stormwater conveyance system for drainage improvements in the local neighborhood. A drainage model 

the existing lake storage capacity via dredging along the bank. In addition to these stormwater improvements, 

responsibilities included hydraulic modeling, design, permitting, addressing permitting agency comments, 

CGA is currently providing services during construction that include reviewing shop drawings, addressing RFI’s, 
 

Pines Village Water Main Replacement – Phase 1, Pembroke Pines, FL. Project Manager for a residential 

new PVC and DIP. The buildup of rust in the existing mains resulted in numerous complaints about water 
discoloration and low pressures. The design also included relocating water meters to the front of the properties 
and replacing private water services including dual check valves and the installation of thermal expansion 
control devices at the house connections. Approximately half of the existing water mains were located 
in the backyards of the single family residential properties. Along with the relocations, water meters were 
also replaced to allow for automatic readings. Project responsibilities included design, permitting, reviewing 

        

 

Sewer Pump Station D-41 Replacement, Fort Lauderdale, FL. Project Manager for a municipal sewer 

           
The scope entailed replacement and relocation of the existing station and redirection of the gravity sewer 
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Nicholas Kanelidis, PE, Page 3 

conveyance network. Coordination played a major role in this project as the proposed location for the pump 
station and design of the new sewer main had to be planned with the neighboring development and their 

main pressures, hydraulic calculations for designing new force main and submersible pumps, valve vault design, 
electrical and instrumentation design, permitting, coordinating with other disciplines including Geotechnical, 

            
 

Sewer Pump Station B-10 Rehabilitation, Fort Lauderdale, FL. Project Manager for a municipal sewer pump 
station rehabilitation project. The existing pumps were reaching the end of their service life, and the existing 
concrete wet well was consistently leaking into the dry mechanical room. Coordinating with the neighboring 
residents, designating equipment staging areas, and determining proper MOT were crucial, since the station 

calculations, specifying new pumps, new electrical and ventilation design, permitting, preparing technical 

 

Lift Station No. 9 Rehabilitation, Davie, FL. Project Manager for a municipal sewer pump station rehabilitation 

residential neighborhood, it quickly became a priority project for the Town of Davie. The project was unique 
in that the station is located within the City of Hollywood. Therefore, additional coordination was required 
between the two municipalities for permitting and construction scheduling. The project scope included site visit 

shop drawings reviews, addressing Contractor RFI’s, reviewing and negotiating change orders, construction 
 

Lift Station No. 21 Replacement, Cooper City, FL. Project Manager for a municipal sewer pump station 
replacement project. The station is located within an HOA and required mechanical, aesthetic, and immediate 
odor control improvements. Due to its proximity with adjacent residences and frequent odor complaints, the 
station was relocated across the street. This required a sewer conveyance, landscape, and irrigation redesign. 
Tasks included design, permitting, setting up pressure data loggers, hydraulic calculations, coordinating with 

 

Lloyd Estates Industrial and Residential Improvements, Oakland Park, FL: Project Engineer for the design 

              

downstream of the station that ultimately discharged to the ocean via the South Florida Water Management 

design. CGA also coordinated and assessed the environmental impacts with SFWMD and the Army Corps of 
Engineers. In addition to stormwater discharge improvements, several areas included upgrades to the water 

                 
responsibilities included hydraulic modeling, design, review of construction plans, permitting, preparing 

           
 

Bid Pack 9 Infrastructure Improvements, Oakland Park, FL: Project Engineer during the construction phase 
of a large scale infrastructure improvements project that included replacement of three municipal lift stations, 

           

included shop drawing reviews, attending progress meetings, general engineering during construction, reviewing 
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Bid Pack 8 Infrastructure Improvements, Oakland Park, FL: Project Engineer for the water and sewer 

installation of four sewer combination air valves (SCAV) on the existing force main network. The system upgrades 
consisted of replacing two-inch and four-inch diameter water main with either six-inch or eight-inch PVC or DIP. 

In addition to these water main improvements and SCAV’s, the sewer pump station improvements were a 
critical component of this project. The station was experiencing failure due to extended run times because of 

           
 

Lift Station No. 52 Rehabilitation, Cooper City, FL. Project Manager for a municipal sewer pump station 
rehabilitation project. Improvements were needed due to the expiring service life of the pumps and their 

interpreting pressure data logger readings, hydraulic calculations, coordinating with pump manufacturers, 

 

NE 57th ST Water Main Replacement, Fort Lauderdale, FL. Project Manager for a residential water main 
replacement project where water quality and age of existing infrastructure were the primary issues. Approximately 

compliance with local and state standards, permitting, conducting routine inspections, reviewing test reports 
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SUMMARY OF QUALIFICATIONS 
Miss Henderson has over 15 years of civil engineering experience in land development 
for both commercial and residential projects. Responsibilities include municipal 
reviews for Public Works and Utility permits, due diligence and site research, drainage 
design, water distribution and sanitary sewer collection and transmission system 
design, construction cost estimates, general site development for both public and 

and permitting services with various municipalities and local agencies throughout 
Central Florida and South Florida inclusive of South Florida Water Management 
District (SFWMD), Broward County, Miami-Dade County, Florida Department of 
Transportation (FDOT), Florida Department of Environmental Protection (FDEP), and 
Florida Department of Health (FDOH).  

PLAN REVIEW EXPERIENCE
Village of Bal Harbour, FL: Lead Public Works and Utilities review for the City's Building
Department for commercial and residential projects.
City of Sunny Isles Beach, FL: Lead Public Works review for the City's Building 
Department for commercial and residential projects.

PROJECT EXPERIENCE
Bal Harbour Village Consultant: Calvin Giordano & Associates is the Village’s 
Consulting Engineer.  Miss Henderson is a Consulting Engineer to Bal Harbour Village 
where she manages the Sunshine 811 services. She also oversees the request for as-
builts for any proposed projects in the Village.  
Outfall O-13 at 14 Harbor Point: Miss Henderson is currently designing and permitting 
for the relocation of the existing drainage Outfall O-13 in the Village of Key Biscayne. 
A pre-versus post-drainage analysis is required to demonstrate that the proposed 

Yellow Green Farmer's Market Expansion: Miss Henderson is the Drainage and Utility 
Engineer of the expansion. This includes a drainage analysis of the existing conditions 

storage for the improvements. The utility design includes a new lift station for the 

Wawa, Inc.: Wawa is a well known gas station and convenience store that is known 
for their fresh bread and made-to-order sandwiches and is making their way down 
to South Florida. Miss Henderson was the Project Manager for the Wawa program 
where she was involved from the early conceptual phases of the projects through 

new sites, preparation of various site layouts that conformed to both Wawa and the 
governing agencies criteria, conveying to the Wawa the feasibility of the project, 
generating proposals based on the site's requirements and necessary permitting 

water, sewer, and stormwater civil design plans, calculations, and reports for the 

City of Lauderhill: Miss Henderson was the liaison between the Landscape Team 
and the City of Lauderhill in order to meet the City's criteria and timeframe for the 

Park. The projects consisted of using recyclable materials for the improvements and 
providing a walking path, benches, and restoration of the existing landscape materials 
to provide a more appealing environment for the community.

· s.ociate-s:, Inc. 
 
  

Heidi Belle Henderson, PE
Project Manager 

YEARS OF EXPERIENCE 
15 

YEARS WITH THE FIRM 
2 

EDUCATION 
M.S. Environmental 
Engineering, Florida 

2013 

B.S., Civil Engineering, 
Florida State University, 
2003 

CERTIFICATIONS & 
LICENSES 
State of Florida 
Professional Engineer, 

 

 

 

PROFESSIONAL 
AFFILIATIONS 
American Society of Civil 
Engineers (ASCE) 
Florida Engineering 
Society 

Awards: ASCE Florida 
Section Broward Branch 
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Sewer Pump Station No. 1 Drainage Improvements Bid, Bal Harbour Village, FL: Miss Henderson was 

and bid documents, submission of the bid to multiple vendors preparation of the probable construction cost 
estimate for a comparison to the bid amounts received, responding to technical questions from prospective 
bidders, preparation and issuance of associated addendum, and providing a recommendation of the lowest 
responsive and responsible bidder to the Village.
Wawa at 11101 SW 184th Street, Miami, FL: Miss Henderson was the Project Manager and Engineer of Record 
for the design and permitting of the site. She was responsible for the site layout including ADA accessibility as 
well as water, sewer, and stormwater layout of the site. The stormwater management system was composed 

through Miami-Dade County. The permits required for this site were through Miami-Dade County Public Works 
Department, Miami-Dade County Water and Sewer Department (WASD), and Miami-Dade County Building 
Department.
Wawa at 6971 SW 24th Street, Miami, FL:
where Miss Henderson was the Project Manager and Engineer of Record for the design and permitting of the 

listed above.
Wawa at 590 NE 167th Street, North Miami, FL:

phased in order to demolish the existing Ham and Eggery to construct a new Krispy Kreme while the existing 
Krispy Kreme is in business, then demolish the existing Krispy Kreme and construct the Wawa. Thus, extensive 
coordination with Wawa, Krispy Kreme and the design team was required for the phasing of construction. 
Permitting through the City of North Miami Beach Utilities, WASD, Miami-Dade County Public Works, Miami-
Dade County Fire Department, FDOT Driveway and Drainage, FDEP, and FDOH was required.
Wawa at SW 137th Avenue and SW 120th Street, Miami, FL: Miss Henderson was the Project Manager and 
Engineer of Record for the design and permitting of the site. This site was composed of three existing parcels 
that was platted into three new parcels for the Wawa, Aldi, and proposed bank. This project required extensive 
civil engineering design for the water, sewer, and stormwater systems for the three uses.  The water and sewer 

all three parcels. The project had to be phased to accommodate the Developers responsibilities (infrastructure, 
paving, and grading), Wawa’s and Aldi’s responsibilities (building, canopy, tanks, and dumpster). Permitting 
through WASD, Miami-Dade County Public Works, Miami-Dade County Fire Department, FDOT Driveway and 
Drainage, FDEP, and FDOH was required.   
Wawa at 3601 North Federal Highway, Pompano Beach, FL: As the Engineer of Record and Project Manager, 
Miss Henderson was responsible for the site layout including ADA accessibility, civil engineering design and 
permitting for the parking lot, proposed utilities, stormwater management system. The stormwater management 

The project required Right-of-Way (ROW) dedications to both the City of Pompano Beach and to FDOT. Permits 
required were through the City of Pompano Beach, FDOT Driveway and Drainage, Broward County Water and 
Wastewater, Broward County Surface Water Management Program, FDEP, and FDOH.     
Wawa at 2401 S. Kanner Highway, Stuart, FL: Miss Henderson was the Project Manager and Engineer 
of Record for the project and worked closely with the City of Stuart through the Rezoning and Land Use 
Amendment process for the Planned Unit Development (PUD). Miss Henderson also worked closely with the 
South Florida Water Management District and Florida Department of Transportation to satisfy their stormwater 

remaining lots.  

..... Calvin. Giordano~ Associates. Inc. 
~ ,,,,,,,., .. ,.L so,11,10,r 
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Wawa at 10308 S.W. Tradition Parkway, Port Saint Lucie, FL: Miss Henderson was the Project Manager 
and Engineer of Record for the project and worked closely with the City of Port St. Lucie and Tradition. Miss 
Henderson was responsible for meeting with the Village of Tradition and the City of Port Saint Lucie concerning 

City’s needs to the Design Team and Wawa, and implementing a design that all parties would approve. 

..... Calvin. Giordano~ Associates. Inc. 
~ ,,,,,,,., .. ,.L so,11,10,r 
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A l S O l U T I O s~ 

 
  

Rainier Gonzalez, EI
Engineer 
SUMMARY OF QUALIFICATIONS 

Mr. Gonzalez has over 3 years of full-time civil engineering experience and earned his 
Engineer in Training  (EIT) Certification in August of 2015.  Mr. Gonzalez  has worked  
on utility coordination, project design, and plan review, shop drawing review, RFI 
responses, plan submittal reviews, and pay requisitions. 

EXPERIENCE 
Calvin, Giordano & Associates, Inc. - Fort Lauderdale, FL
Engineer, June 2016 - Present 
• Hallandale Beach: SW/SE Drainage Improvements: Managed Utility Coordination

and Locates for the project. Drafted storm water management maintenance sheets.
Assisted with the electrical design of the pump station and control structure. 

• Town of Surfside: Professional Services: Managed correspondence and submittals
between the Town and DERM. Wrote reports, received and organized public works 
data, assured that report and permit deadlines were met for the Town’s Public 
Works Department. 

• Boca Sewer MH Relocations: Project Engineer responsible for the design, CAD
drafting, permitting activities for proposed manhole relocations in the City of Boca 
Raton. 

• Oleta River State Park: Project Engineer responsible for the design, CAD drafting,
permitting activities for proposed conversion of septic system to collection/
transmission sanitary sewer system in North Miami. 

• City of Pembroke Pines: WTP Hypo and Recarb System – Designed pumps and 
pipe networks for the proposed pH sample system. 

• Town of Davie: System III CO2 Injection – Worked on pipe network design for the 
proposed CO2 Injection system. 

Baker Concrete Construction - Fort Lauderdale, FL
Project Engineer – All Aboard Florida, November 2015-June 2016 
• Document Control: Managed the transmittal and responses of all submittals, RFI’s,

and correspondence from the general contractor and subcontractors. 
• Daily Cost/Timecards: Oversee office administrator in timekeeping duties, assists

in resolving payment shortages. Calculated daily cost for work done, comparing 
man-hours to our budgeted hours. 

• Invoice Approval: Approved all invoices weekly for vendors, subcontractors, and
suppliers. Process all concrete tickets and communicate with concrete supplier on
discrepancies. 

• Pay Applications: Forecast work to submit to general contractor to process 
payment. Communicate with general contractor to resolve conflicting information. 

T.Y. Lin International - Coral Gables, FL
Engineer Intern, Summer 2013, Summer 2014 

• Assisted in AutoCAD designs and quality control of design documents. 
• Read and prepared design documents. 
• Assisted in the creation of meeting documents and presentations. 
• Assisted during on-site traffic analysis. 

YEARS OF EXPERIENCE 
4 

YEARS WITH THE FIRM 
3 

EDUCATION 
Florida State University, 
BS Civil Engineering 

CERTIFICATIONS 
EIT Certificate 

PROFESSIONAL 
AFFILIATIONS 
American Society of Civil 
Engineers (ASCE) 
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SUMMARY OF QUALIFICATIONS 

Mr. Cervantes has 32 years of experience in designing lighting and power systems for 
roadways, parks, manufacturing, commercial, residential and educational buildings, 
engineering project fee estimates, lighting consultant expert witness. His experience 

parking structures and outdoor parking areas. He is an expertise in AutoCAD.

EXPERIENCE

SW 2ND AVENUE – FT. LAUDERDALE DDA, FLORIDA

Design and coordination of the street lighting levels (average maintain horizontal 
illuminance, illuminance uniformity ratio and veiling luminance ratio) as per FDOT 

proper spacing, the FDOT Greenbook requirements were met. Careful consideration 
was given to existing vegetation during design. Voltage drop calculations from point 
of source to each lighting pole on the circuit.

DAVIE ROAD EXTENSION PHASE III– DAVIE, FLORIDA

crossways and paved road. Design and coordination of the street lighting levels 
(average maintain horizontal illuminance, illuminance uniformity ratio and veiling 
luminance ratio) as per FDOT Greenbook 2018 edition requirements (Design using 
FDOT Greenbook 2018 edition was given due to adoption during 2019 calendar year). 

requirements as per FDOT Greenbook. Careful consideration was given to existing and 
proposed vegetation during design. Voltage drop calculations from point of source to 
each lighting pole on the circuit. Coordination with utility company for new point of 
services.

NOVA DRIVE – DAVIE, FLORIDA

roundabout, pedestrian crossways and paved roads. Design and coordination of the 
street lighting levels (average maintain horizontal illuminance, illuminance uniformity 
ratio and veiling luminance ratio) as per FDOT Greenbook 2013 edition requirements. 

requirements as per FDOT Greenbook. Careful consideration was given to existing and 
proposed vegetation during design. Voltage drop calculations from point of source to 
each lighting pole on the circuit. Coordination with utility company for new point of 
services.

COLLEGE AVENUE – DAVIE, FLORIDA

roundabout, pedestrian crossways and paved roads. Design and coordination of the 
street lighting levels (average maintain horizontal illuminance, illuminance uniformity 
ratio and veiling luminance ratio) as per FDOT Greenbook 2013 edition requirements. 

FDOT Greenbook requirements were met.

· s.ociate-s:, Inc. 
 
  

Jorge R. Cervantes, PE
Electrical Engineer 

YEARS OF EXPERIENCE 
32 

YEARS WITH THE FIRM 
1 

EDUCATION 
Electrical Engineering 
(1986), University of 
Oklahoma - Norman, OK 

PROFESSIONAL 
AFFILIATIONS 
PE Florida No. 45832 
(1992) 
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NORTH LAKE BOULEVARD – WESTON, FLORIDA

of the street lighting levels (average maintain horizontal illuminance, illuminance uniformity ratio and veiling 

poles and proper spacing, the FDOT Greenbook requirements were met. Careful consideration was given to 
existing vegetation during design. Voltage drop calculations from point of source to each lighting pole on the 
circuit.

SPRING BOULEVARD – WESTON, FLORIDA

of the street lighting levels (average maintain horizontal illuminance, illuminance uniformity ratio and veiling 

poles and proper spacing, the FDOT Greenbook requirements were met. Careful consideration was given to 
existing vegetation during design. Voltage drop calculations from point of source to each lighting pole on the 
circuit.

CATALINA DRIVE – WESTON, FLORIDA

of the street lighting levels (average maintain horizontal illuminance, illuminance uniformity ratio and veiling 

poles and proper spacing, the FDOT Greenbook requirements were met. Careful consideration was given to 
existing vegetation during design. Voltage drop calculations from point of source to each lighting pole on the 
circuit.

PEDESTRIAN BRIDGE – BAL HARBOUR ISLAND, FLORIDA
Design and coordination of the bridge lighting levels (average maintain horizontal illuminance and illuminance 
uniformity ratio) as per FDOT Greenbook 2016 edition requirements. Utilizing latest low voltage LED rail 

..... Calvin. Giordano~ Associates. Inc. 
~ ,,,,,,,., .. ,.L so,11,10,r 
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Mohamed Mabrouk, PE
Senior Project Engineer 
SUMMARY OF QUALIFICATIONS 
Mr. Mabrouk has over 12 years of leadership, management, and construction 
experience in the South Florida area. Prior to working at CGA, Mr. Mabrouk worked 
for FDOT District 4 and 6, most recently from District 6 as the North Dade Assistant 
Resident Engineer. Mr. Mabrouk has an extensive project management background; 
he possesses solid experience and proven success in managing complex operations, 
cross-functional teams, and million-dollar budgets. 

EXPERIENCE 

City of Coral Springs; NW 110th Ave Road Improvements; Project FM # 435088-
1-58-01: Contract elements include; contract administration, inspection, material 
sampling and testing for the NW 110th Avenue Bicycle and Pedestrian Project, which 
will narrow the existing 12-foot travel lanes to 11 feet and construct a 6-foot wide 
sidewalk, a 4-foot bicycle lane, drainage structures and curbing. The existing, sub-
standard asphalt pathway and valley gutter will be removed and restored. The existing 
roadway will be milled and resurfaced. In addition, landscaping will be added to replace 
trees that will be removed to provide space for the bike lanes and sidewalk. Irrigation 
lines will be repaired that are removed from the construction area. All improvements 
will be constructed within City of Coral Springs right of way (ROW). 
FDOT District 6; D/B; SR 9A/I-95 (from NW 29 Street to NW 131 Street); Project 
FM # 429300-3-62-01 (Project cost $89,490,000): Improvements under this D/B 
Contract consist of the replacement / reconstruction of all concrete and/or Rigid 
pavement surface on SR-9/I-95 from north of NW 29th St (M.P. 4.253) to north of NW 
79th St (M.P 7.294) in Miami-Dade County. The project will reconstruct 3.041 miles of 

  
drainage infrastructure improvements including trench drains to resolve spread related 
issues. In addition, the project includes the construction of Express Lanes Emergency 
Stopping Sites in the median at 5 locations between NW 62nd St (MP 6.213) and NW 
131st St. (MP 10.511). 
City of Pompano Beach; SW 36th Avenue Sidewalk Project (from West McNab 
Road to West Palm Aire Drive); Project FM # 431715-1-58-01 (LAP Funded 
$628,755.50): The project scope includes the installation of a sidewalk along the 
west side of SW 36th Avenue commencing on the south end of Canal “A” north to 

Avenue and Gateway Drive, storm drainage construction, demolition, utility work, and 
 

City of Pompano Beach; MLK (Hammondville Road) Improvements (from 
Powerline Road to Turnpike) Project FM # 432861-1-58-01 (LAP Funded 
$2,855,802.00): Improvements included roadway widening, sidewalk installation, new 
sewer construction, stormwater and drainage construction to 11th Avenue, milling 
and resurfacing, lighting, median installation, signage, landscaping, irrigation and 
pavement markings. 
FDOT District 4; SRA1A Bridge No. 860011 over Hillsboro Inlet; Project FM # 
425935-1-52-01/425935-1-52-02: Improvements include rehabilitation of existing 
Bascule Bridge over the Hillsboro Inlet. 
FDOT District 4; City of Oakland Park; Joint Participation Agreement and 
Maintenance for State Road 845 (Powerline Rd) from Prospect Road (M.P. 3.063) 
to State Rd 870 (Commercial Blvd) (M.P. 3.585); Project FM #437225-1-74-01, 
Contract# ARW58: Improvements consist of irrigation installation within median, 
landscape relocation and installation. 

YEARS OF EXPERIENCE 
12 

YEARS WITH THE FIRM 
3+ 

EDUCATION 
Bachelor of Science in 
Civil Engineering, Florida 
International University 

Masters of Science in 
Civil Engineering, Florida 
International University 

Masters of Science 
in Engineering 
Management, Florida 
International University 

CERTIFICATIONS AND 
LICENSES 
PE FL # 74614 

TIN # 

CTQP:
Asphalt Paving Level 1
Asphalt Paving Level 2
Final Estimates Level 1 
Final Estimates Level 2 
QC Manager 

Other: 
Advanced MOT 
(Scheduled) Critical 
Structures 

1 LAP Construction 
Checklist Training 

Stormwater, Erosion and 
Sedimentation Control 
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Mohamed Mabrouk, PE, Page 2 

City of Oakland Park; Bid Pack 9 Infrastructure Improvements: This project includes drainage improvement, 
water main replacement, and sewer force main replacement, rehabilitation of Lift Station B-2, Lift Station #3, Lift 
Station #4, sidewalk installation, roadway improvements and resurfacing. 
FDOT District 6; Assistant Resident Engineer at North Miami-Dade: As the Assistant Resident Engineer, 
Mohamed lead, coached and mentored in-house and CEI teams to successfully manage over 35 highly complex 
construction projects. Some of the highlighted projects are: 

JUNE 2014-JULY 2015; FDOT District 6; NW 79th Street Roadway Improvements Grouping: 
Assistant Resident Engineer. The contract included bridge improvements, barrier wall installation, lighting 
improvements, signalization improvements, bus stop improvements, drill shaft installation, signing, 
pavement markings, and milling and resurfacing. 
DECEMBER 2013-JULY 2015; FDOT District 6; NW 57th Avenue Roadway Improvements Grouping:
Assistant Resident Engineer. The contract included roadway widening, culvert installation, major utility work, 
drainage improvements, signalization improvements, bus stop improvements, signing, pavement marking, 

 

AUGUST 2014-JULY 2015; FDOT District 6; Bridge Rehabilitation Grouping: Assistant Resident Engineer. 
Assigned as the Project Manager for a grouping that includes 13 projects and 18 bridges. The projects 
included bridge rehabilitation, painting steel and concrete bridges, repair of structural and concrete 
members, repair of spalled concrete, repair of piles, cathodic protection, and crack repairs on 18 bridges 
throughout Miami-Dade County. 
JULY 2013-JULY 2015; FDOT District 6; I-95 Rigid Pavement Rehabilitation: Assistant Resident Engineer. 
Assigned as the Project Manager for this major limited access grouping that includes 6 projects. The contracts 
include replacement of concrete slabs along Southbound and Northbound I-95 between the Turnpike and 
79th street. 

FDOT District 4; Construction Project Engineer/ Project Manager (Broward and Palm Beach Counties):
Administered, supervised, and managed highly complex construction projects. Some of the highlighted projects 
are: 

MARCH 2013-JULY 2013; FDOT District 4; Lantana Road Interchange Reconstruction on I-95: 

at I-95 and Lantana Road Interchange. The project included the widening of all four ramps, the widening of 
the Lantana Road Florida I-beam Bridge over I-95 and CSX railroad tracks, FIB placement, pile foundations, 
drill shaft foundations, MSE walls, earthwork, lighting, milling and resurfacing. 
JULY 2012-JULY 2013; FDOT District 4; I-95 Interchange Construction at FAU Boulevard; Design-
Build: Project Manager, TRC Member and RFP Preparer. This ($75 M) project included the addition of a new 
interchange on I-95 at FAU Boulevard. The project also include earthwork, lighting, demucking, construction 
in an environmentally sensitive areas and lane widening on the mainline of I-95 from Congress Avenue to 

 

JUNE 2012-APRIL 2013; FDOT District 4; RRR Construction Improvement Project on US1 (from Glades 
Road to Mizner Road): Construction Project Engineer/ Project Manager. The project included milling and 
resurfacing US1, ADA ramp improvements, bus stop improvements, signalization improvements, drainage 
improvements, signing and pavement markings improvements. 
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YEARS OF EXPERIENCE 
12+ years 

EDUCATION 
Bachelor of  Science in Civil  
Engineering, University of 
Florida 

PROFESSIONAL 
REGISTRATION 
PE FL # 

TIN -
72293 

 
CERTIFICATIONS 

# 

CTQP 
Asphalt Paving Level 1 
Asphalt Paving Level 2 
Concrete Field Tech Level 1 
Earthwork Level 1 
Earthwork Level 2 
Final  Estimates Level 1 
Final  Estimates Level 2 
Pile Driving 
Drilled Shaft 
QC Manager 

OTHER 
ACI Level 1(Concrete Field) 
Advanced MOT 
Confined Spaces in     
     Construction Course 
FDOT Construction Academy
FDOT  Project Management        
     Academy 
FDOT Project Managers   
     Overview 
FDOT Project Supervisors  
     Academy 
IMSA Traffic  Signal Inspector
     Level 1 
LAP Construction  Checklist  
    Training 
Nuclear Gauge Safety Trainin
Stormwater, Erosion and
    Sedimentation  Control 

 

  
 

Felix Garcia, P.E. 
Project Administrator 
PROJECT EXPERIENCE 

JUNE  2019 - PRESENT; City of  Pompano Beach; MLK  Blvd. & NW 27th Avenue 
Signalization Improvements:  Project Administrator.       

 
        Contact: Horacio  

Danovich, Project Manager  954.786.7834   

JUNE  2019-PRESENT; City o f Fort Lauderdale;  Victoria Park  Phase A (Project No. 
#10850) & Victoria Park Phase B (Project No. #11901) Watermain Improvements: 
Assistant Project Administrator.  

 
 

          
 
 

        Contact: Daniel Fisher, Project Manager  
954.828.5850 

JANUARY 2018 – MAY 2019; City of Miami  Beach; Beachwalk II Phase II from  3rd 
Street to 5th Street (LAP Funded); Contract Amount: $1,629,456.40:  Project 
Administrator.   

 
 
 

   
     Contact: Daniel Cevallos, Project 

Manager 305.673.7071 

DECEMBER 2017 – JUNE 2019; City of Miami Beach; Middle Beach Recreational 
Corridor Phase II Section II from 46th Street to 53rd Street  (LAP Funded); FM #  438661-1; Contract Amount: $3,117,445.56: Project Administrator.                        

 
   

   
  

   
   Contact: Sabrina Baglieri,  Senior Project  Manager  

  305.673.7071 Ext.  6709  

   DECEMBER 2017 – JUNE 2019; City of Miami Beach; Middle Beach Recreational 
Corridor Phase II Section  I from 53rd Street to 64th Street; Contract  Amount: 

g $4,823,204.58:  Project Administrator.  
 
 
 

              
 Contact:  

David Gómez  Isabel, Project Manager 305.673.7071 
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Felix Garcia, Page 2 
JULY 2016-DECEMBER  2017; City of Pompano Beach; MLK (Hammondville Road) Improvements  (from 
Powerline Road  to Turnpike) Project FM  # 432861-1-58-01 (LAP Funded  $2,855,802.00):  Project Administrator  
/ Contract Support Specialist.           

             
 Contact: Horacio Danovich, Project  Manager  

954.786.7834   

APRIL 20 17-NOVEMBER 2018;  Broward County;  School Zone Pedestrian Safety Program (Various Locations); 
(LAP Funded $2.4 M; FHWA); FM # 4328661.: Project Administrator / Contract  Support Specialist.  

 
 

                
 

            
Contact: Carolina  Vargas, P.E., Project Manager  

954.577.4572 

MARCH  2015-MAY 2016; MDX  SR-112 Open Road Tolling (ORT) Off-System Signing;  Project Administrator. 
  

          Contact: Orlando  
Sanchez, P.E., 305.265.5490 

DECEMBER 2014-MARCH 2015; Seminole Tribe of Florida; Snake Road project BIA Route 1281; Project FM 
# 415186-3-52-01 ($11.4 M):  Project Administrator.           

 
 

Contact: Fabian Le ler, P.E., Project Manager 954.894.1060 ext. 10902 

AUGUST 2014-DECEMBER  2014; FDOT  District 4;  Sunrise Bridge Replacement Project;  Project FM #  422866-
1-52-01: FDOT Project Manager  

Contact:  
Jeannette Harris, Project Manager 954.540.5473 

JULY 2014-DECEMBER 2014; FDOT  District 4;  SR-7 Widening and Resurfacing Project;  Project FM # 227774-
1-52-01: FDOT Project Manager.         

Contact: Jeannette Harris, 
Project Manager 954.540.5473 

DECEMBER 2013-DECEMBER 2014; FDOT District 4; Andrews Avenue Resurfacing Project; Project FM  #  
230730-1-52-01: FDOT Project Manager.         

 
Contact: Jeannette Harris, Project Manager  954.540.5473 

AUGUST 2007-DECEMBER  2013; FDOT District 4; Broward  Operations Center; Various Projects: Project 
Administrator. Contact: Jeannette Harris, Project  Manager 954.540.5473 

•  April 2013 - March 2014; Pines Blvd.  Resurfacing Project;  Project  FM #  427006-1-52-01:  
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Julio Antonio 
Senior Inspector 
PROJECT EXPERIENCE 
JANUARY 2019 - PRESENT; FDOT District 6; D/B;  City of Miami Gardens; Hard 
Rock Stadium Pedestrian Bridges  and Tunnels; Project FM #'s  440858-1-58-
01/440858-2-54-01:  Senior Inspector.        

 
 

         
 
 
 

  
 

         Contact:  Leslie Petit, PE;  Project  
Manager 305.622.8000 ext 2570 

DECEMBER 2017–JANUARY  2019;  City of Miami Beach; Beachwalk II  Phase II 
from 3r d Street to 5th Street (LAP Funded); Contract Amount:  $1,629,456.40:  
Senior Inspector.   

 
 
 

             
     Contact: Daniel Cevallos, Project  

Manager 305.673.7071 

JANUARY 2017-DECEMBER 2017; Sunny Isles  Beach; SIB Capital  Improvements 
Project; North Bay Road Emergency Access  Bridge  & Seawall Mitigation (North 
Bay  Road Between NE  172nd and 174th Street): Senior Bridge Inspector.   

 
 
 

        
 
 

1               
     Contact: Bob  McSweeney, P.E.,  Project Manager  

954.921.7781 

OCTOBER 2015-DECEMBER 2016; City of  Oakland Park;  Expanded  Lloyd  Estates 
Residential and Industrial Improvements Project: Senior Inspector.     

  
           

 
           

 
          

 
Contact: Akin  Ozaydin, P.E., Project Manager 305.893.6511 Ext: 14010 

YEARS OF EXPERIENCE 
35 years 

EDUCATION 
Associate in Construction  
Management, Miami Dade 
College 

LICENSES 
General Contractors  License  
FL #  048458 

Certified Home Inspector  
License FL # HI4031 
 
CERTIFICATIONS 
TIN# 

CTQP 
Asphalt Paving Level 1 
Asphalt Paving Level 2 
Concrete Field Tech Level 1 
Concrete Field Tech Level 2 
Drilled Shaft 
Earthwork Level 1 
Earthwork Level 2 
Final  Estimates Level 1 
Final  Estimates Level 2      
Pile Driving 

OTHER 
Advanced MOT 
ACI Level 1 (Concrete Field) 
ACI Level  2 (Transportation)         
Critical Structures 
Nuclear Gauge Safety Training 
IMSA Traffic  Signal Tech Level 
IMSA Traffic  Signal Inspector  
     Level 1 
OSHA 10 Hour Construction  
     Training Course 
Security Awareness Course 
Stormwater, Erosion and
    Sedimentation  Control 
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Julio Antonio, Page 2 
OCTOBER 2015-DECEMBER 2016;  City of Oakland Park; Bid Pack 9 Infrastructure Improvements:  Senior 
Inspector.  

  
 
 

             
  

               
  

 
 Contact: Akin Ozaydin, P.E., Project Manager 305.893.6511 Ext: 14010 

AUGUST 2013-OCTOBER 2015; FDOT District 4; Broward County Transportation/Service and Capital 
Planning; General Assigned Contract C9855; ADA Improvements and Shelter Installations at Bus Stops: Senior 
Inspector.              

 
 

Contact: Arethia Douglas, P.E., Broward County Transit 954.357.8375 

JANUARY 2013-JUNE 2013; FDOT District 4; Bridge Deck Overlay; Project FM # 425995-1-52-01: Senior Bridge 
Inspector.  

      
 Contact: Eghbal Jalali, 

FDOT Project Manager 954.958.7641 

JANUARY 2012-DECEMBER 2012; MDX; Design-Build for Central Boulevard Widening Realignment and 
Service Loop Construction; Miami International Airport (MIA): Senior Inspector / Senior Bridge Inspector.  

 
 
 

Contact: Juan Quiroga, PE., Project Manager 305.265.5400 

MARCH 2011-DECEMBER 2011; FDOT District 4; SR 5/US 1 from Hillsboro Blvd (Broward County) to SE 5th 
Street (Palm Beach County); Project FM  # 415310-1-52-01: Senior Inspector.  

 Contact: Scott Burrie, Project Manager 561.432.4966 

OCTOBER 2009-FEBRUARY 2011; FDOT District 4; I-595 Express Corridor Improvement ($1.25 B) P3 Project: 
Senior Bridge Inspector.   

              
  

              
 
 

             
Client: Dragados-

USA; FDOT Contact: Tomas Almonte, P.E. 786.348.9975 
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PROJECT EXPERIENCE

MARCH 2017-PRESENT; FDOT District 6; General Assigned Contract; C9O73; 
TWO #4; Project FM # 2507115-6-2-05: Lighting Inspector. Assisting the Department 
with various lighting inspections. Contact: Igor Dubrovskiy, FDOT Project Manager 
305.640.7421 

FEBRUARY 2010 - MARCH 2017; R&D Electric, Inc.: Technician/Electrician.  Duties 

signals, street lighting and all facets of pole installation, including but not limited to 
controller cabinets, service points and microwave installation.

Technician/Electrician.  
signals, ITS and sign installation. 

APRIL 1997 - JULY 2008; FDOT District 6; MasTec: Technician/Electrician.  Duties 

signals, street lighting and all facets of pole installation, including but not limited to 
controller cabinets, service points and microwave installation.

Technician/Electrician.  

lighting, load centers and sign structures. 

FEBRUARY 1990 - DECEMBER 1996; Transportation Safety Contractors: 
Technician/Electrician.  Duties included installation of underground conduits, street 

installation. 

  
 

YEARS OF EXPERIENCE 
27+ years 

EDUCATION 
Welding Technician, ARCO 
Technical Institute 

Electrical Technician, ABC 
Technical Institute 
 
CERTIFICATIONS 
TIN# 

CERTIFICATIONS 
Boom Truck Safety Course 
Bucket Truck Safety Course 
CDL Class B Tankers   
    Endorsement 
Intermediate MOT 
Iteris Camera Seminar 
Security Awareness Course 
IMSA Traffic Signal Tech 1 
IMSA Traffic Signal Tech 2 
IMSA Traffic Signal Tech 3
     (Scheduled) 
IMSA Roadway Lighting Tech    
     Level 1 
OSHA 10 Hour Construction  
     Training Course 

OTHER 
Backhoe Operator 
Boom Truck Operator 
Bucket Truck Operator 
Front End Loader Operator 
Mini Excavator Operator 
US ARMY Veteran 

 

 

Bradley "Brad" Mitchell Pratts 
Senior ITS Inspector 
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E X C E P T I O N A l S O l U T I O s~ 

 

Michael D. Conner, PLA, ASLA, ISA 
Landscape Architect  
SUMMARY OF QUALIFICATIONS  
Mr. Conner has more than 30 years of combined experience in municipal, commercial,  
and  private  sector work.  As  a  Registered Landscape Architect and a Certified Arborist, 
he is also knowledgeable in all aspects of urban  and community  forestry  planning 
and tree inventory  and appraisal - particularly  in built-out environments in the South 
Florida area. His expertise lies in park design, site  planning, hardscape  and landscape 
design. He also has successful experience in public  space creation and park  planning, 
environmental mitigation, contract  administration,  site inspections, and grant writing. 
He will contribute his expertise in park planning, native  planting design, arborist 
services, and landscape construction administration for park and streetscape projects.  
EXPERIENCE  
Peace Mound Park; Weston, FL: Project Manager,  Lead Designer: Responsible for 
the design detailing and construction administration of a waterfront passive park  
with the purpose of ensuring celebrating the existence of an archaeological  Tequesta  
Indian burial mound. Mr.  Conner was responsible for conducting an audit of over 200 
existing trees, determining their health and relocation parameters and coordinating 
the mitigation of any  vegetation that needed to be removed.  
Andrews Avenue Improvements – Transportation Enhancement Grant, Oakland 
Park, Florida; Landscape  Architect, Lead Designer.  Developed a  new  planting and  
irrigation design for the major improvements  to the Broward County  roadway  
through the City of Oakland Park  as part of a Broward MPO  Grant.    Mr. Conner  was  
responsible for  all permitting and coordination of approvals through various  
agencies, as well as the City  of Oakland Park’s review  process.   The design for the  
roadway  includes new  medians, reduced lane sizes, and new  bike lanes in addition to 
the landscape enhancements. 
Memorial  Regional Hospital  - 35th Avenue  Streetscape, Hollywood, Florida;  
Design  Team Member. Responsible for the design and construction detailing of the  
hardscape, landscape and lighting components for a streetscape design  and  
wayfinding project  for a  portion of N. 35th Avenue which runs through the middle of  
this expanding hospital campus.  This streetscape redevelopment was part  of  the 
planning and construction of the  new  Joe  DiMaggio Children’s Hospital,  which  was a  
LEED-Gold project.  
S.R. A.1.A. - Beautification Grant Project, Fort Lauderdale, FL.  Project  Manager,  
Lead Designer. Prepared construction drawings and bid specification for the  
landscape and irrigation  improvements in the medians on S. R. A1A south of East 
Oakland Park Boulevard.   This included implementing a Florida  Highway 
Beautification Council grant and obtaining all approvals of  the plans from  FDOT.  The  
design intent was to transform this  section of S.R. A1A to a more updated look by 
removing some old existing Black Olive trees and planting mature Coconut Palms.  
Davie  Road Improvements  – Phase  One  & Two, Davie, FL. Project Team
Member. Prepared  landscape and irrigation  design for the new  medians as part  of a 
road widening and complete streets project for Davie Road from Nova Drive to I-595. 
This included  coordinating the relocation  of several large Royal Palms  from the  
roadway to a few nearby parks in the Town of  Davie.  Phase Two  of this project 
extended the improvements to the south from Nova Drive to S.W. 39th Street. 
Greening  Gateways Committee,  Broward County,  FL. Committee Member
Identified and developed  visioning packages for  the creation of  regional gateways  
along entrances into  Broward County on major highways.   Assisted Broward County  
Aviation Planning Staff with the preparation of  a Transportation Alternative Grant 
through the Broward MPO for the creation of a Greenway  along Perimeter Road on 
the east side of the Fort Lauderdale/Hollywood International Airport.  

  

 

 

 

  

YEARS OF EXPERIENCE 
30+ 

YEARS WITH THE FIRM 
15 

EDUCATION 
B.S., Landscape
Architecture, Ball State 
University, Indiana, 1985 

B.S., Environmental 
Design, Ball State 
University, 1985 

Ball State Honors 
College Sigma Lamba 
Alpha, Landscape
Architecture Honor 
Society 

CERTIFICATIONS AND 
LICENSES 
Landscape Architect, 
Florida License 
#LA0001181 

ISA Certified Arborist 
License #FL0777 

PROFESSIONAL 
AFFILIATIONS 
American Society of 
Landscape Architects, 
Chairperson 1990, 
Broward Section 

Landscape Inspectors
Society of Florida 

International Society of
Arboriculture 
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A l S O l U T I O s~ 

 
 

Maria Alejandra Alonso, NCIDQ, ASLA
Landscape Design 
SUMMARY OF QUALIFICATIONS 

Ms. Alonso is a Landscape Design professional, with over 5 years of experience in
landscape design, including park and planting design  for both  publicly-funded  and 
private projects. Ms. Alonso contributes her experience in the creation of 
communication graphics, 3-dimensional renderings, providing schematic designs, and
the development of construction technical drawings. 

EXPERIENCE 

North Lauderdale Gateway Park: Landscape Designer, CAD Technician. Developed a 
design for a linear park for passive recreational use that will include an outdoor fitness 
area, playground area and a butterfly garden for educational purposes. 

Tamarind Avenue Streetscape, West Palm Beach, FL: CAD Technician. Provided 
rendering of typical street sections with new planting material along with the selection
of site furnishings, lighting and bike racks to improve Tamarind Avenue. 

Mills Pond Park, Fort Lauderdale, FL: Landscape Designer, CAD Technician Developed 
a set of working drawings and illustration boards for the design, permitting, and 
construction of three new soccer/ lacrosse fields at the existing park. 

Windmill Park, Coconut Creek FL: Landscape Designer, CAD Technician. Developed 
site plans, and prepared construction documents, including construction details and
technical specifications for the improvements to this park. 

Senior Family Center, Miami Gardens, FL: Landscape Designer. Created preliminary 
layout designs through schematic and design development phases. Developed 
conceptional site plans for the purpose of soliciting proposals from potential design/ 
build teams. 

Betty T Ferguson Recreational Complex, Miami Gardens, FL: Landscape Designer
Prepared preliminary site layouts through schematic and design development phases 
for the additional parking and other improvements being proposed for the existing 
athletic facility. 

Key Biscayne Civic  Park, Key Biscayne, FL:  Contributing Designer. Developed
preliminary site plan designs and performed technical tasks, including the preparation 
of preliminary site plan and section renderings and illustration boards for the proposed
improvements to this park. 

 

YEARS OF EXPERIENCE 
5+ 

YEARS WITH THE FIRM 
3 

EDUCATION 
Master of Landscape
Architecture, Florida 
International University, 
Miami, Florida 

B.A. Interior Design 
Studies, The Art Institute
of Fort Lauderdale, 
Florida 

CERTIFICATIONS & 
LICENSES 
NCIDQ # 34093 

PROFESSIONAL 
AFFILIATIONS 
American Society of 
Landscape Architects 
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Calvin, Giordano & Associates, Inc. 
E X C E P T I O N A l S O l U T I O s~ 

 
  

Marcos Mendoza 
Landscape Design / Irrigation 
SUMMARY OF QUALIFICATIONS 

Mr. Mendoza directs the landscape architectural staff in all code compliance and site
design issues, ensuring that Quality Control and construction documents are consistent 
and thorough, while meeting location-specific permit criteria. He will contribute his 
expertise leading and directing the production and development of construction
permit plans, site detailing for constructability and irrigation design. 

EXPERIENCE 

Joe DiMaggio Children's Hospital Visitor's Clubhouse - Conniene's Corner; 
Hollywood, FL: Developed plans and details for the design of a restorative garden 
with a playground area specifically for the use by children users of the Joe DiMaggio 
facility. Special attention was made to the creative design process branding and the 
selection of equipment, furnishing and site design details that accommodated for at-
grade-level activities for wheelchair-bound users. The design concept for the park
initiated from the checkerboard pattern of a mowed baseball field, which influenced
the safety surface design and provided a colorful impact for the patients and families 
of this important facility. 
Joe DiMaggio Children's Hospital; Hollywood, FL: Irrigation Designer. Designed the 
irrigation system for the new hospital to include both reclaimed water and portions 
with potable water where sensitive sterile environments are a concern. In addtion, to
the irrigation, the project included streetscape improvements on N. 35th Avenue, new
custom bus shelter, the relocation of over 100 trees, new decorative LED light poles,
and has received LEED accreditation at the gold level making it the first LEED Hospital
in Broward County. 
Memorial Regional Data Center; Hollywood, FL: Developed plans and details for
the relocation of vegetation and new planting associated with a data  center facility  
along the boundary areas of the healthcare campus. 
Memorial West - Bed Tower Addition; Pembroke Pines, FL: Developed plans and 
coordinated details for the hardscape, as well as planting and irrigation design for the
major expansion of the Memorial West Hospital facilities. Design of the landscaping 
and irrigation around the new building addition and main entrance into the hospital, 
as well as all of the permitting through the City of Pembroke Pines. 
Shops at Pembroke Gardens; Pembroke, FL: Coordinated closely with architects for 
the siting of buildings; created site plan design to accommodate and meet parking, fire 
safety, and circulation requirements; led all landscape and engineering design efforts
to meet the experiential requirements of a life style center, focused on enhancing 
pedestrians' experiences through ample sidewalks, site furnishing, plazas, fountains
and other amenities. This popular destination has been extremely successful and future
additions are planned. 
Fire Station Plaza; Delray, FL: Developed plans and details for a public plaza on a
primary threshold into the downtown CRA area. The plaza consisted of specialty paver 
selections, intricate paving design pattern detailing, planting design, historical  fire  
department plaque inserts, lighting, irrigation, and drainage design. A particular area 
of the site also includes a rain garden with native wetland vegetation and indigenous 
Cypress trees providing shade to the plaza. This plaza serves as an important gateway
feature to downtown Delray Beach where walkability and bicycling is a favorite past  
time for its residents and visitors. 

YEARS OF EXPERIENCE 
24 

YEARS WITH THE FIRM 
20 

EDUCATION 
Miami Dade Community
College, Miami, Florida 

A.A. in Architecture 
Florida State University, 
Tallahassee, Florida 
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SUMMARY OF QUALIFICATIONS 
Mr. Watts has over 34 years of experience, 30 years as a licensed Florida Professional 
Surveyor and Mapper. Having spent his entire surveying career working in South 

for completing surveying and mapping projects in the tri-county area. He specializes 
in architectural and engineering design type surveys, land acquisition, easements, title 
research, and computer mapping.

EXPERIENCE

Director of Survey – Calvin, Giordano, & Associates, Inc., Fort Lauderdale, FL: 
As Director of Survey he is responsible and involved in all aspects of the company’s 
surveying and mapping projects.

Lakes of Carriage Hill: Utility Locating and GIS Mapping – Broward County Water 
and Wastewater Services Engineering Division: Survey Project Manager for the 
collection of as-built water and sanitary sewer infrastructure in the Lakes of Carriage
Hill development. Project involved subsurface utility location of water and sewer 
mains, state plane coordinates with attribute data collections for all valves, hydrants 
and sewer manholes compiled into an Arc Info database. 

Stormwater Mapping Basin 5 Drainage Improvements – City of Dania Beach, FL:
Survey Project Manager for the collection of survey data and as-built drainage and 
sanitary infrastructure information for the Basin 5, Phase II drainage improvement 
project for the City of Dania Beach.  

Stormwater Drainage Design Natalie’s Cove – City of Cooper City, FL: Topographic 
data collection and as-built inventory of all drainage structures and appurtenances 
within the Natalie’s Cove/Flamingo Garden Drainage Improvement area. Street route 
survey include cross sections, all above ground improvements within right-of-way 
including trees and vegetation. 

Stormwater Drainage Design SW/SE Quadrant – City of Hallandale Beach, FL: 
Topographic data collection and route survey for approximately 28,000 liner feet of 
streets within the project limits including an as-built inventory of storm drainage and 
sanitary sewer structures. Obtained and reviewed all public records documents as to 
rights-of-way, property ownership and platted easements.  

General Surveying & Mapping Services – City of Coral Springs. Boundary and 
Topographic Surveys: Wiles Road Terminus Linear Park, Coral Springs City Hall North 
Site. As-Built Surveys: Westside Maintenance Compound, Sketch & Legal Descriptions: 
Pedestrian Easement Coral Springs Medical Center. Design Surveys: NW 95th Avenue 
– Covered Bridge, NW 85th Avenue, Shadow Wood Blvd., Remsberg Dr.  Construction 
Stakeout: University Drive Sidewalk, Art Statue and General Surveying Services for the 
City of Coral Springs.

General Surveying & Mapping Services – City of Pompano Beach, FL: Boundary &
Topographic Surveys: Community Park, Canal Point Park; Legal Descriptions: Avondale 
Fishing Piers; Topographic Surveys: Pompano Beach Air Park; Taxiway “N” – Pavement 
Widening, Runway 15- Runway Protection Zone, Magnetic Heading, Runways 6-24, 
15-33 and 10-28. Route\Topographic Survey for engineering design of S.E. 14th Street 
and S.E. 15th Street from Federal Highway to the Intracoastal Waterway.  

· s.ociate-s:, Inc. 
 
  

Steven M. Watts, PSM
Director of Survey 

YEARS OF EXPERIENCE 
34 

YEARS WITH THE FIRM 
4 

EDUCATION 
BSLS , Purdue University, 
1984 

Lambda Sigma: Land 
Surveying Honorary 

CERTIFICATIONS & 
LICENSES 
Florida PSM No. 4588 

   
54 



 

 

 

 
 

 
  

 

 

Town of Palm Beach Plat Review: Project Manager for the survey review of proposed record subdivision plats 

surveys adhering to the Standards of Practice requirements for Surveying and Mapping in the State of Florida 
as stated in Rule 5J-17 of the Florida Administrative Code, pursuant to Florida Statutes Chapter 472.027 and any 
record plats adhere to Florida Statutes Chapter 177, Part I Platting.

General Surveying & Mapping Services – Town of Lantana, FL: Boundary and Topographic survey for Public 
Library and Route survey for Iris Avenue and Euclid Avenue. 

General Surveying & Mapping Services – Hallandale Beach, Community Redevelopment Agency (CRA) :
Boundary surveys for City owned CRA development parcels. 

General Surveying & Mapping Services – City of North Lauderdale, FL: Boundary and Topographic Surveys, 
As-Built Surveys, Legal Descriptions, City Limit Determinations and General Surveying Services for the City 
of North Lauderdale. Additional responsibilities include project surveyor for the topographic survey of the 
municipal complex, GIS, water control district and utility mapping, Hampton Pines Park and Silver Lakes Middle 

General Surveying & Mapping Services – City of Coral Springs, FL: Survey project manager for: Boundary 
and Topographic Surveys: Wiles Road Terminus Linear Park, Coral Springs City Hall North Site. As-Built Surveys: 
Westside Maintenance Compound, Sketch & Legal Descriptions: Pedestrian Easement Coral Springs Medical 
Center.  Design Surveys: NW 95th Avenue – Covered Bridge, NW 85th Avenue, Shadow Wood Blvd., Remsberg 
Dr.  Construction Stakeout: University Drive Sidewalk, Art Statue and General Surveying Services for the City of 
Coral Springs.

General Surveying & Mapping Services – City of Coconut Creek, FL: Boundary, Topographic and Design 
Survey for Facilities Maintenance Area and Copans Road for the City of Coconut Creek.

NE 13th Street Complete Streets Project, Fort Lauderdale, FL: Survey Project Manager for the Complete 
Streets design of NE 13th Street from NE 3rd Avenue to the FEC Railroad tracks. The design includes lane 
reductions, bike lanes, enhanced crosswalks, on-street parking and ADA improvements. Survey scope included 
a full right-of-way way map of the corridor with intersecting side streets, topographic locations of above ground 
improvements and as-built of utility manhole structures. 

Property Appraiser’s GIS-Base Mapping 
Projects. Work completed to date includes City of Pompano Beach, City of Fort Lauderdale, City of Margate, 
City of Miramar, and City of Dania. Projects involved precise coordinate geometry mapping and conversion to 
Arc-Info polygon coverage. 

..... Calvin. Giordano~ Associates. Inc. 
~ ,,,,,,,., .. ,.L so,11,10,r 

  
 

Steven M. Watts, PSM, Page 2 
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Pablo Dominguez
Survey Technician 
SUMMARY OF QUALIFICATIONS 
Mr. Dominguez has over 20 years of experience as a survey technician and survey 

 

EXPERIENCE 

Fort Lauderdale Complete Streets Project: Route Survey of N.E. 13th Street from 
N.E. 4th Avenue to Florida East Coast Railroad: 

 

Engineering Design Survey for the Fort Lauderdale Croissant Park Small Water 
Main Improvements Project:

 

Boundary and Topographic Survey for the Lighting Improvement Project at the 
City of Fort Lauderdale's Provident Park:

 

Sketch and Legal Description Preparation for a New Florida Power & Light 
Company easement as required for the electrical improvements at Mills Pond 
Park, City of Fort Lauderdale:       

 

GIS System, Key West, Florida. 

 

General Surveying & Mapping Services, Pompano Beach, Florida. Location and 

 

General Surveying & Mapping Services, Miami Beach, Florida. 

 

General Surveying & Mapping Services, Marathon, Florida. Drainage survey for 

 

General Surveying & Mapping Services, Islamorada, Florida. Drainage survey for 

   

 

YEARS OF EXPERIENCE 
 

YEARS WITH THE FIRM 
 

EDUCATION 
 

CERTIFICATIONS & 
LICENSES 
Department of 
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Bryan Williams, PE
Quality Assurance/ Quality Control 
PROJECT EXPERIENCE 

January 2018 – Present; City of Weston Public Works Department: Permits 
Engineer: Review and approve Engineering Permits, manage miscellaneous City 

         
signal improvements. 
APRIL 2017-January 2018; Broward County; School Zone Pedestrian Safety 
Program (Various Locations); (LAP Funded $2.4 M; FHWA); FM # 4328661.: Senior 
Project Engineer. Roadway improvements, including pavement, pedestrian facilities, 

to structural mast arms, including solar power conversions and relocation of school 

        
miscellaneous civil engineering and related services, including the necessary incidental, 

Vargas, P.E., Project Manager 954.577.4572 

MAY 2015-OCTOBER 2016; City of Oakland Park; Expanded Lloyd Estates 
Residential and Industrial Improvements Project: Senior Project Engineer. The 

east of Powerline Road and west of Andrews Avenue. This project includes drainage 
        

pump station and a tidal check valve. The proposed drainage improvements include 
construction of roadside swales, construction of new stormwater conveyance system 

         
systems and construction of new outfall structures that discharge into the Sleepy 

 

JANUARY 2015-DECEMBER 2016; City of Oakland Park; Bid Pack 9 Infrastructure 
Improvements: 

            

            
improvements and resurfacing. The proposed drainage improvements include 
construction of roadside swales and underdrains, construction of new stormwater 

         
existing conveyance systems and replacement of existing outfall structures that 
discharge into the existing interconnected lakes and canals. Construction of roadway 
improvements on NE 45th Street (aka: Floranada Road) will include the addition of 

Sidewalk construction will take place on NE 18th Avenue from NE 45th Street to 
 

AUGUST 2014-JULY 2015; City of Oakland Park; NE 34th Court Improvements 
(Between NE 2nd Ave and 11th Ave)

        
 

MAY 2012-JULY 2014; Broward County Highway Construction and Engineering 
Division; Palm Avenue Improvements Project ($8 M): Project Engineer. Construction 

         

 
  

YEARS OF EXPERIENCE 
28 

EDUCATION 
 

CERTIFICATIONS & 
LICENSES 

Aviation Administration 
 

 

 
Intermediate Course 

 

 

Cloud Processing 
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Bryan Williams, Page 2 

OCTOBER 2011-DECEMBER 2013; Broward County Highway Construction and Engineering Division;  
Road Improvement Project ($8 M): Project Engineer. Construction consisted of roadway widening, sidewalks, 

            
 

DECEMBER 2005-DECEMBER 2009; Turnpike Enterprise; Widening of SR 91/Florida's Turnpike from 
Sunrise Boulevard to Atlantic Boulevard ($97 M):

              
 

JANUARY 2005-NOVEMBER 2005; FDOT District 4; Districtwide Emergency Response Consultant; 
Hurricane Restoration Team:           

 

PROJECT ADMINISTRATOR/CONTRACT SUPPORT SPECIALIST 

JANUARY 2010-OCTOBER 2011; FDOT District 6; Reconstruction of SR 826/SR836 Interchange ($558 
M): 

        
 

SEPTEMBER 2004-JANUARY 2005; FDOT District 4; Hurricane Frances and Jeanne Restoration Team:

 

MARCH 2001-MARCH 2002; Wiles Road Improvements ($4.8 M):
           

pavement markings, drainage and signalization. 

OFFICE ENGINEER / SENIOR ROADWAY ENGINEER/ INSPECTOR 

JANUARY 2004-SEPTEMBER 2004; FDOT District 4; General CEI Services Contract:   

 

JANUARY 2003-JANUARY 2004; FDOT District 6; General CEI Services Contract: Senior Roadway Engineer. 

             

 

MARCH 2002-JANUARY 2003; Miami-Dade County: NW 12th Street (NW 12 Street from NW 107th 
Avenue to NW 111th Avenue) Roadway Construction: Inspector. Construction consisted of a new roadway, 

 

NOVEMBER 2000-MARCH 2001; SR 826/Palmetto Expressway (from NW 154th Street to the Golden 
Glades Interchange):
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Contact Information 

954.417.8412 
aalba@arehna.com 

12296 Wiles Road 
Coral Springs, FL 33076 

Licenses 

Professional Engineer 
Florida Registration No. 58538, 2002 

Experience 

20 Years Total 

4 Years with AREHNA 

Education 

Master of Science, Civil Engineering 
(Geotechnical) 
Massachusetts Institute of 
Technology, 1998 

Bachelor of Science, 
Civil Engineering 
University of Puerto Rico, 1995 

Angela L. Alba, PE 
SENIOR GEOTECHNICAL ENGINEER 

Career Summary 

Ms. Alba has provided geotechnical engineering services on numerous geotechnical 
explorations over the past 20 years, recently serving as the Geotechnical Discipline Lead 
for the 1-595 Corridor Improvement project in Broward County, Florida, which is the first 
Public-Private-Partnership (P3) project ever awarded by FOOT. Ms. Alba has been 
involved in the planning, analysis, execution, and review of geotechnical projects ranging 
from roadway and railways to complex roadway bridge and tunnel projects to commercial 
high-rise buildings, school projects, and other local municipality projects. Ms. Alba has 
performed evaluations for retaining walls, drainage structures, shallow foundations, 
driven piles, drilled shafts, augercast piles, micropiles, and pressure injected footings. 
Ms. Alba experience has also included finite element analysis, slope stability evaluations, 
soil nail wall design, and evaluation of geosynthetics applications, and geotechnical 
ground improvement techniques. 

Project Experience 

Broward County Mast Arm Conversions, Phase II, Broward County, Florida Ms. 
Alba served as the Senior Geotechnical Engineer responsible of providing geotechnical 
engineering services for this design build project, which consisted of the conversion of 15 
existing intersections to mast arm traffic control signals and the improvement of the 
intersection asphalt pavement. Geotechnical scope provided the following: Mast arm 
foundation design parameters, Pavement and base coarse layer thicknesses, and 
Recommendations for milling and resurfacing. 

Broward Mobility Project along SW 56th Avenue from Pembroke Rd to Stirling 
Road, District Four, Broward County, Florida Ms. Alba is serving as the Senior 
Geotechnical Engineer for this mobility project, which consists of constructing sidewalk 
and pavement widening for bicycle lanes to approximately 3.5 miles of SW 56th Ave. 

Loxahatchee Rd. from Arthur Marshall Loxahatchee Refugee to SR-7/ US-441, 
District Four, Broward County, Florida Ms. Alba is serving as the Senior Geotechnical 
Engineer for this off-system project which includes approximately 6 miles of bike lanes, 
sidewalks, widening, and resurfacing. 

SR-5/ US-1 Over Loxahatchee River (Jupiter Federal) Bridge Replacement, District 
Four, Palm Beach County, Florida Ms. Alba is serving as Senior Geotechnical Engineer 
for this widening project, which includes a bascule bridge replacement and new retaining 
walls. Evaluation will include reduction of the impacts of temporary vibrations imparted 
by construction to adjacent historical properties. 

1-595 Express Corridor Improvements Project (P3), FOOT District Four and 
Turnpike, Broward County, Florida Ms. Alba served as the Geotechnical Discipline 
Lead during the proposal stage and project execution for one of the largest highway 
transportation projects in FL, which consisted of improvements to 10.5 miles of 1-595 
associated with a new tolled reversible express lanes system in the 1-595 median, 
including a total of 65 bridge replacements or widenings and numerous miscellaneous 
structures, including steel sheet pile bulkheads for the adjacent North New River Canal. 
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Angela Alba, PE 
West Park Roadway and Drainage Improvements, City of West Park, Florida Ms. Alba served as the Senior Geotechnical 
Engineer for this project. The project consisted of milling and resurfacing the existing roadway lanes, widening the existing lanes to 
provide more parking and swales. The site is located within a commercial and residential area and is approximately 1.5 miles long. 

NE 23rd Ave over Ibis Waterway Bridge Replacement (Off-System), District Four, Broward County, Florida Ms. Alba is serving 
as the Senior Geotechnical Engineer for this off-system bridge replacement project, which includes evaluating the impacts of temporary 
vibrations imparted by construction to the adjacent properties. 

1-95 at SR-838/ Sunrise Blvd Interchange Improvements, District Four, Broward County, Florida Ms. Alba is serving as Senior 
Geotechnical Engineer for this interchange improvements project, which includes bridge several widenings and new retaining walls. 

Off-System Bridge Replacement throughout Palm Beach County, District Four, Palm Beach County, Florida Ms. Alba is serving 
as the Senior Geotechnical Engineer for this off-system project that will replace the following bridges: El Claire Rand Rd at L-30 Canal, 
and Seminole Dr. at 1-6 Canal. Evaluation included the reduction of the impacts of temporary vibrations imparted by construction to the 
adjacent properties and use of augercast piles. 

SR 710/ Beeline Highway from Northlake Blvd. to Blue Heron Blvd, District Four and Turnpike, Palm Beach County, Florida 
Ms. Alba is serving as the Senior Geotechnical Engineer for approximately 5 miles of roadway widening, bridge replacement at the 
Turnpike and associated retaining walls. The project includes intersection improvements at Northlake Blvd, drainage ponds, and 
miscellaneous signal and overhead sign structures. 

1-95/ SR-9 at Gateway Blvd Interchange Improvements, District Four, Palm Beach County, Florida Ms. Alba is serving as Senior 
Geotechnical Engineer for this interchange improvements project, which includes several bridge widenings and new retaining walls. 

Districtwide Design Minor Projects/ production Support (Contract Nos. C9O11, C9Q84 & C9T43), FOOT District Four, Florida 
Ms. Alba served as the Senior Geotechnical Engineer for task work orders associated with roadway improvements that include traffic 
safety, lighting structures, overhead sign structures, mast arm structures, and drainage structures. 

Districtwide Geotechnical Services Contract, FOOT District Four, Florida Ms. Alba served as the Contract Manager/ Project 
Manager responsible of communications with FDOT's Project Manager, scope development, proposal preparation, providing technical 
oversight, and invoicing. Responsible for exploring engineering/ design alternatives that could reduce project costs and schedule 
timeline. Soils, Foundation, and Materials Testing Services, Miami-Dade County, Florida Ms. Alba served as the Project 
Manager/Senior Geotechnical Engineer for the contract, which included geotechnical, construction materials testing and inspection 
services for the construction of various improvement projects, including water main extensions, intersection improvements, and 
sidewalks, for various Miami-Dade County departments, including Miami-Dade Water and Sewer, Public Works, Dade Aviation 
Consultants, and Parks and Recreation. 

General Engineering Consultant Program Management, Miami-Dade Expressway Authority, Miami-Dade County, Florida Ms. 
Alba served as the Project Manager/Senior Geotechnical Engineer responsible for providing construction materials testing quality 
assurance verification services and geotechnical reviews. 

SR 826 and SR 836 Interchange (Design Build), FOOT District Six, Miami, Florida Ms. Alba provided QA reviews on behalf of the 
owner for the geotechnical engineering reports for the associated new structures and roadway improvements for the new SR 826 and 
SR 836 interchange, which includes the construction of a four-level interchange with construction costs in the range of $500 M. 

Tri-Rail Commuter Train from Miami-Dade County to Palm Beach County, Florida Senior Engineer responsible for performing 
engineering analysis and preparing geotechnical reports for the double tracking of the final 45 miles of the South Florida Rail Corridor. 
The project includes installation of new track; upgrades to existing track; construction/ rehabilitation of bridges over 12 canal crossings 
and the New River; renovation of nine existing rail stations; and signal and crossing upgrades. Engineering analysis included axial and 
lateral capacity of driven piles, global stability analysis for retaining walls, settlement calculations, and design of permanent sheetpile 
walls. Responsible for coordinating drilling activities, laboratory testing, and invoicing. 
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Contact Information 

813.944.3464 

5012 W. Lemon St Tampa, FL 

Licenses 

Professional Engineer 
Florida Registration No. 63989 

Experience 

18 years total 
2 years at AREHNA 

Education 

MS, Civil Engineering 
(Geotechnical), University of 
Florida, 2003 

BS, Civil Engineering 
University of Florida, 2000 

Amy L. Guisinger, PE 
SENIOR ENGINEER 

Career Summary 

Experience includes roadway, bridge, retaining wall, retention ponds and ground subsidence 
projects where she has performed shallow and deep foundation analyses, retaining wall and 
soil anchor system design, settlement and slope stability analyses, and pavement 
evaluation. Ms. Guisinger provided engineering support on District Wide Geotechnical 
Services Contracts for FOOT District 1 and 7 for 18 years. Ms. Guisinger has also worked 
on several bridge and roadway projects for the Florida Department of Transportation, 
Districts 1, 2, 3, 4, and 7. District 1 projects include 1-75 Design-Build (IROX), 1-75 from 
Sarasota/Charlotte C.L. to Toledo Blade Blvd, Metro Parkway and US 17. 

Project Experience 

Minor Design Contract FOOT District 4, Florida Ms. Guisinger served as the Project 
Manager and Engineer of Record on several of the tasks under this Districtwide contract. 
Projects have included roadway improvements, lighting and safety improvements. 
Responsibilities include scope development, proposal preparation, providing technical 
oversight, geotechnical engineering analysis and reporting. 

District Wide Geotechnical Services, FOOT District's 1 and 7, Florida Contract Manager 
for geotechnical services relating to numerous transportation projects. Each contract is for a 
three-year period with two one-year options by the FOOT. Projects included design of 
structure foundations, soil surveys, intersection improvements, Oversight testing and 
inspection during construction, as well as sinkhole investigations including geophysical 
testing such as GPR. 

Hillsborough County Stormwater Continuing Services Contract, Hillsborough County, 
Florida Ms. Guisinger serves as the geotechnical Project Manager on this Hillsborough 
County contract that supports drainage and stormwater improvement projects. She closely 
coordinated with the design team to ensure that deadlines are met. 

Miscellaneous Professional Services for Engineering Services, Transportation 
Development and Design, Hillsborough County, Florida Ms. Guisinger serves as the 
geotechnical Project Manager on this Hillsborough County contract that supports 
transportation improvement projects. 

Broward Mobility Project along SW 56th Avenue from Pembroke Rd to Stirling Road, 
District 4, Broward County, Florida Ms. Guisinger is serving as the Senior Geotechnical 
Engineer for this mobility project, which consists of constructing sidewalk and pavement 
widening for bicycle lanes to approximately 3.5 miles of SW 56th Ave. 

SR 710/ Beeline Highway from Northlake Blvd. to Blue Heron Blvd, District 4 and 
Turnpike, Palm Beach County, Florida Ms. Guisinger is serving as the Senior 
Geotechnical Engineer for approximately 5 miles of roadway widening, bridge replacement 
at the Turnpike and associated retaining walls. The project includes intersection 
improvements at Northlake Blvd, drainage ponds, and miscellaneous signal and overhead 
sign structures. 

1-95 Express Lanes and Ramp Signals-Phase 3A-1, District 4 Broward County, Florida 
Project that includes widening of 20 bridges with various foundation types including 
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Amy L. Guisinger, PE 
nonredundant drilled shafts, pipe piles, h-piles and prestressed concrete driven piles. Geotechnical Services include subsurface 
explorations, laboratory testing and providing recommendations for foundations, MSE retaining walls, drainage and roadway 
improvements. Until recently, Ms. Guisinger served as the Geotechnical Engineer of Record for this project. 

SR 84/ 1-595 at NW 136th Avenue Bridge Replacement, District 4, Broward County, Florida Ms. Guisinger is serving as the Senior 
Geotechnical Engineer for this off-system project which includes a bridge replacement, new turn lanes and overhead sign structures. 

NE 23rd Ave over Ibis Waterway Bridge Replacement, Broward County, Florida Ms. Guisinger is serving as Senior Geotechnical 
Engineer for this off-system bridge replacement project, which includes evaluating the impacts of temporary vibrations imparted by 
construction to the adjacent properties. 

Cape Coral Streetscape, Cape Coral, Florida The project consists of modifying brick paving, bulbouts to narrow the street and calm 
traffic, wider sidewalks, street trees, street grates, and lighting within a commercial area. The project site is located along SE 47th 
Terrace, extending from Coronado Parkway to Del Prado Boulevard in Cape Coral, Florida. Modifications along SE 10th Place are 
anticipated. 

I-4/Lee Roy Selmon Expressway Interchange, South of 7th Ave, Hillsborough County, Florida Project included subsurface 
explorations, supervised laboratory testing program and provided recommendations for foundations incorporated with the proposed 
roadway improvements. Planned improvements included construction of 21 bridge structures on drilled shafts, associated retaining 
walls, stormwater management facilities, and new and reconstructed roadway to support the freeway-freeway interchange. Ms. 
Guisinger also provided recommended drilled shaft tip elevations based on the pilot hole boring program. 

SR 23 Toll Road Design-Build from SR 21 (Blanding Blvd.) South of Argyle Forest Boulevard, (South Segment), District 2, 
Jacksonville, Florida The design-build project is to construct 7 miles of SR 23 from SR 21 (Blanding Boulevard) to south of Argyle 
Forest Boulevard. The proposed improvements include new construction of the SR 23 Toll Road from SR 21 (Blanding Boulevard) to 
North of Argyle Forest Boulevard. Additional improvements include construction of 11 bridges at Blanding Blvd, Old Jennings Road, 
Trail Ridge Road, Oakleaf Plantation Pkwy, South Prong Double Branch and at Argyle Forest Blvd and construction of tolling gantries 
and improvements and additions to the ITS system. Ms. Guisinger was responsible for coordination of the subsurface exploration, 
laboratory testing and foundation design analyses, recommendations regarding appropriate foundation alternatives and providing 
geotechnical recommendations and analyses for the proposed MSE Walls and miscellaneous structures. 

SR 589 (Veterans Expressway) Widening and Resurfacing from South of Gunn Highway to Sugarwood Mainline Toll Plaza, 
Florida's Turnpike Enterprise, Hillsborough County, Florida The Project includes the design and construction of the widening and 
resurfacing of the Veterans Expressway (SR 589) from south of Gunn Hwy to the Sugarwood AET Mainline Gantry. The project is 
approximately 1.7 miles in length from MP 9.000 (begin) MP 10.726 (end}. Design and construction of roadway widening to 
accommodate two additional mainline travel lanes in each direction of the Veterans Expressway for a total of 8 lanes (4 northbound 
and 4 southbound). Other major work elements include drainage, permit modification, traffic control, traffic signals, signing and 
pavement, lighting, ITS, and utility coordination. 

US 27 Design-Build from Barry Road to US 192, District 1, Polk County, Florida The design-build project consisted of widening 
over four miles of rural roadway to six lanes, including widening of the US 27 bridge over US 192. Ms. Guisinger was responsible for 
coordination of the subsurface exploration, laboratory testing and foundation design analyses, recommendations regarding appropriate 
foundation alternatives and providing geotechnical recommendations and analyses for the proposed Walls and miscellaneous 
structures. 

US 19 from Seville Boulevard to North of SR 60, Pinellas County, Florida Performed subsurface explorations, supervised 
laboratory testing program and provided recommendations for foundations, pavement, and retention/detention areas for proposed 
roadway improvements. Planned improvements included constructing six-lane divided urban roadway with two-lane, one-way frontage 
roads on each side of U.S. 19. Improvements also included a bridge structure over Allen's Creek continuing over Belleair Road along 
with associated retaining walls, drainage structures and box culvert, and miscellaneous overhead sign, signal and ITS poles. 
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Jesus Mustafa, P.E.   
 SENIOR ENGINEER

PROFESSIONAL REGISTRATION: 
PE Florida 43809 (1991). 
P.Eng. Ontario, CANADA: 100171457. 

EDUCATION AND CERTIFICATES: 
Bachelor of Science, California State University, Long Beach (CSULB). 
MSCE at CSULB (Drainage); UF/UCF (Structures) 
NHI Safety Inspection of In-Service Bridges (2019) 
OSHA Fall Protection Course (2019) 
FDOT Traffic Control Plan Design Certification 
Bridge Inspection, Maintenance and Repair Parts I, II, III, and IV 
FDOT PD&E Training 
FDOT LRE training 

YEARS OF EXPERIENCE: 31 

BIO: 
Jesus has worked in highway and interstate design, PD&E, and planning projects since 1986. He has 
experience in project management, highways and major and complex bridge projects, including PD&E studies 
on signature bridges, interchange modifications, large multi-level interstate projects, and depressed facilities 
and tunnels. His Districtwide experience includes serving as manager and EOR for numerous projects with 
FDOT, County, and with SFWMD Big Cypress Basin. 

SPECIFIC EXPERIENCE: 
Broward County Continuing Engineering Services for Transportation and GEC Projects Contract No.:
RFP No. PNC2114364P1 (on going). BMA is providing Design Services for Four (4) School Zone Flasher 
Improvement project. Scope includes signalization, signing and marking plans, and utility coordination. Mr. 
Mustafa serves as Senior Engineer and EOR. 
Broward County Project No. 2017-1-288 (Contract: T1368213Bl) Bridge Strike Repairs on the bridge
located at Sheridan Street (Bridge No. 860155) over Florida's Turnpike.  Working for Broward County 
Highway and Bridge Maintenance Division performed bridge maintenance that included design of repairs to 24 
precast AASHTO girder beams including strand replacements from bridge hits, expansion joint systems, and 
replacement of the pedestrian sidewalk fencing enclosures on both sides of the bridge with associated 
maintenance of traffic. Perform LRFR load rating. Mr. Mustafa served as Project Manager and EOR. 
City of Dania Beach, Bridge No. 864031 located at NW 1st Street at C-10 Canal, for the Inspection,
Scoping, and Repair Plans on the bridge.  Dania Beach, FL. BMA provided Specialty Engineering 
responsible to prepare repair plans for work including material specifications, quantities, construction estimate, 
and provided cursory site inspection of the repairs. Mr. Mustafa served as Project Manager and EOR. 
Broward County Design Services for Wiles Rd from University Drive to Riverside Drive, Broward 
County (R2113749P1). The purpose of the project is to widen the road from 4 lanes to 6 lanes. The proposed 
6 lanes widening will transition to the existing 4 lanes at the beginning of the project, just west of University 
Drive. BMA was responsible for the design of walls, mast arms, and miscellaneous structures. Mr. Mustafa 
serves as Senior Structural Engineer. 
Districtwide Plans Review and On-site Services, FDOT District 4: Mr. Mustafa served as Project Manager, 
lead reviewer of plan reviews and support services contract for 143 task work orders. Reviews included 
roadway, drainage, temporary traffic control, signalization, signing and pavement markings, structure and 
bridge components, ITS, and Landscape Architecture construction documents and reports. Provided extensive 
in-house support and reviews for off-system LAP projects. 
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Jesus Mustafa, P.E. 
SENIOR ENGINEER   

 

Districtwide  Minor Design Contract, FDOT  D4.  Design and  preparation construction  contract plans,  
documents, and special provisions for  minor  projects  RRR,  Safety  and other  services  that  include 3D 
Modeling.  Serving as Subconsultant,  BMA provides structural design.  
Districtwide  Minor Structures Contract, FDOT  District  4.  Served as PM and Senior Structural Engineer for 
the design of various task-work-order projects that included:  
  I-95  over S, Fork  New River  emergency repairs.  
  I-595  WB Ramp to  SR 84 WB (Weston)  over  drainage pond.  
  US 27/SR 80, Belle Glade,  special light pilaster supports  integrated  under sidewalk.  
  I-95  / I-595 over  N.  New River  Opaque  Visual Barrier  and  Fence  system.  
  Sample Road Overpass at  Florida’s Turnpike.  
DW PD&E and Support Services, FDOT  District 4.  Developing and reviewing engineering and  
environmental documentation on transportation improvement  projects and Project  Planning,  and Preliminary  
Engineering.   Mr.  Mustafa serves  as Lead  Engineer  on this contract.  Task work orders included SR  
710/Beeline from  SR  76  to  Palm  Beach  County  Line PD&E Study;  SR  714/West  Martin Highway Concept  
Study from Citrus  Blvd.  to SW  Martin Downs  Blvd Scrub  Jay, Cara-Cara,  and gopher tortoises  survey; and CR-
510 from CR-512/85th  St to  66th  Ave pre-PD&E.  
SR-820/Hollywood Blvd/Pines Blvd form SR-93/I-75 to SR-5/US-1/Young Circle,  [FPID: 431770-1] FDOT 
District 4. The main goal of  this project study  was to improve connectivity  of SR  820/Pines  
Boulevard/Hollywood Boulevard through bicycle lanes,  pedestrian  paths,  and traffic improvements.  There are  
about  39 individual projects improvements  along the segment  of  SR 820 identified by the District  4 Office of 
Modal Development  in conjunction with the MPO,  the City  of  Hollywood,  the City of  Pembroke Pines,  and the  
City  of  Miramar.   Mr.  Mustafa  served as  PM and lead designer.  
SR-820/Hollywood Blvd/Pines Blvd & Sr-823/Flamingo Rd. [FPID: 431770-2] FDOT District 4.  14  separate  
segmented  Mobility  improvements  along a  17-mile corridor that  included widening, shoulders,  bicycle lanes,  
pedestrian paths,  sidewalks,  new drainage systems,  turn  lane extensions,  and  traffic improvements.  Mr. 
Mustafa served  as  Project  Manager and  lead designer.  
City of Hollywood Mobility Improvements at Various Locations  [FPID: 431770-5] FDOT  District 4.  13  
separate  segmented Mobility  improvements  on  SR 820/Hollywood Blvd.,  Park  Rd.,  35th  Ave.,  on 6.7-mile 
project  length  that  included widening,  shoulders,  bicycle lanes,  shared use lanes,  intersection improvements, 
pedestrian paths,  sidewalks,  new drainage systems,  turn  lane extensions,  and  traffic improvements.  Mr. 
Mustafa served  as  Project  Manager and  lead designer.  
A1A/Peter P. Cobb Rehabilitation over  ICWW, FDOT District 4.  Bridge rehabilitation and scour  
countermeasure drainage revetment  analysis for the final stage  for a complex marine mattress  system  that  
extended  more  than  1000-ft. across  the  ICWW.  Extensive agency coordination included: FDOT,  US  Army  
Corps of  Engineers  (USACE)  and Section 408; South Florida Water  Management (SFWMD); US Coast  Guard  
(USCG);  National Marine Fisheries Service (NMFS);  US Fish and Wildlife  Service (USFW).  Prepared,  
submitted and obtained  permit approvals  within 6 months. Mr. Mustafa  served  as  Sr. Drainage, Permits  and  
Structural Engineer.  
SR 70 Resurfacing, Restoration, and Rehabilitation (RRR), FDOT District 4.  Rural  and  urban  RRR 10-mile  
roadway project  in St.  Lucie County,  Florida.   Project  begins just  west  of  McCarty Road and ends west  of  I-95.   
Consisted of minor  shoulder  widening,  signalization,  milling and resurfacing.  Mr.  Mustafa was  the Project  
Manager and  EOR  for  variances; RRR design report; checking  and  QC  of signing, pavement marking plans;  
maintenance  of traffic, drainage and roadway  plans and calculations.  
SR 824/Pembroke Road RRR from E of  I-95 to W of US 1 RRR, FDOT District 4.  Milling and resurfacing, 
installation of pedestrian countdown  signals, signing and  pavement markings, ADA improvements,  implement 
bicycle lanes, remove  unused drop curb  at  various locations  and  sidewalk and  replace  them  with roadway  
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Jesus Mustafa, P.E. 
SENIOR ENGINEER 

pavement and curb returns. As subconsultant to TRACE Mr. Mustafa provide support in structures, peer 
review of roadway plans, and QC. 
I-595 Reversible Lanes Design-Build project, - Broward County, FL.  FDOT District 4. The structural 
design effort consisted of final design and development of complete structural plans for Zones 1, 2, 3, 4 and 6 
(total 3 miles) of this project corridor. This is a Public/Private Partnership between ACS/Dragados and the 
Florida Department of Transportation that includes design-build, toll lanes, and an accelerated schedule. Peer 
review Concrete and steel bridges, retaining walls, and other structures as required. Prepare and check 
quantity calculations from plans. Perform shop drawing reviews. Ensure that project needs are met in a timely 
and effective manner. 
DW Plans Review and Support Services.  FDOT District 6. The contract includes all necessary engineering, 
research, and coordination required for reviewing scoping reports, traffic reports, PD&E reports, permit 
packages. Mr. Mustafa serves as Project Manager. He has managed over 660+ plans review assignments 
under this contract. 
Continuing Services Contract BDI – Roadway #006, FDOT District 5. BMA serves as subconsultant to 
prepare a set of contract documents including plans, specifications, supporting engineering analysis, 
calculations, and other technical documents in accordance with FDOT policy, procedures and requirements. 
 FPID No. 435686-1, SR 500 from N of SE 102 PL. to N of SE 98 Lane 
 FPID No. 442467-1, SR 15 @ Fort Florida Rd. 
General Engineering Consultant Services, FDOT, District 5. BMA serves as Subconsultant to Ghyabi. The 
GEC contract supports the Work Program for District 5 and the operation, maintenance and construction of the 
state highway system with a focus on Transportation Development and Transportation Operations, including 
planning, PD&E, design, surveying, construction, traffic operations and maintenance. Projects assigned to 
BMA include: Indian River Lagoon National Scenic Byway – US 1 Signing Plan Update, Scenic Sumter 
Heritage Byway – Rutland Park Kiosk PD&E, Heritage Crossroads Scenic Highway – Bunnell Pocket Park 
PD&E. Mr. Mustafa serves as Senior Engineer responsible for structures. 
SR 5/US 1 from SW 37 Avenue to Ponce De Leon Blvd. FDOT District 6. The project includes safety 
improvements and reconstruction of SR 5. The roadway re-alignment eliminates substandard reverse curve 
horizontal curvatures and includes the replacement of the pedestrian bridge over SR 5. This required the 
special design of a Category 2 cantilever steel frame to provide support to the existing Aesthetic Level 3 
Pedestrian Truss Overpass. The design included all drainage and TTC design and plans. Mr. Mustafa served 
as EOR. 
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Edmundo M. Zevallos 
SENIOR DESIGNER 

EDUCATION: 
MBA, American Inter-Continental University. Weston, Florida. 2010. 
BS in Civil Engineering, Catholic University of Guayaquil. Ecuador, 1993 

YEARS OF EXPERIENCE: 18 

OFFICE: Pembroke Pines 

BIO: 
Mr. Zevallos responsibilities as a Bridge Designer have ranged from geometry and layout of retaining walls and 
concrete bridge structures, to complete detailing for Category 2 steel bridges, to Structural Department CADD 
Manager responsible for overall production. Mr. Zevallos has hands-on experience with design, plans 
production, and processes required to maximize quality, profitability, and efficiency. Other tasks have included 
monitoring work flow, familiarity with current bridge design codes, proposals and pursuits, and on-going 
projects including conventional design, Districtwide Contracts, and Design-Build. 

PROJECT SPECIFIC EXPERIENCE: 
Bridge No. 864031 located at NW 1st Street at C-10 Canal, for the Inspection, Scoping, and Repair
Plans on the bridge.  Dania Beach, FL (2018). BMA provided Specialty Engineering responsible to prepare 
repair plans for work including material specifications, quantities, construction estimate, and provided cursory 
site inspection of the repairs. Edmundo worked as Senior Designer. 
A1A/Peter P. Cobb Rehabilitation over ICWW, FDOT District 4. Bridge rehabilitation and scour 
countermeasure drainage revetment analysis for the final stage for a complex marine mattress system that 
extended more than 1000-ft. across the ICWW. Extensive agency coordination included: FDOT, US Army 
Corps of Engineers (USACE) and Section 408; South Florida Water Management (SFWMD); US Coast Guard 
(USCG); National Marine Fisheries Service (NMFS); US Fish and Wildlife Service (USFW). Prepared,  
submitted and obtained permit approvals within 6 months. Mr. Mustafa served as Sr. Drainage, Permits and 
Structural Engineer. 
I-95/PBIA Interchange Bridge Joint Replacement, Palm Beach County FL, FDOT District 4. This three 
level directional interchange (total 1.789 miles) connects I-95 with the Palm Beach International Airport. It has 
fourteen bridges totaling 14,238 linear ft. In this project the scope was to remove and replace existing 
expansion joints on 8 concrete box girders bridges located at the Palm Beach Airport interchange. Responsible 
for handling the civil/structural set of plans of projects consisting of conceptual design, front end engineering 
(FEED) packages, detailed design and construction interface. Preparation of design drawings and material 
takeoff (MTO) reports for project. 
WWRF Disinfection and Effluent Pumping Improvements Project, City of Largo in Pinellas County, 
Florida. Design and development as specialty engineering team member for a private client  project.  The  
project involves deep foundation design and development of technical plans for a water treatment plant as part 
of a disinfection and effluent pumping improvement project. The scope of the project involved structural design 
of micro-piles and prestressed concrete piles following AASHTO criteria along with ASTM specification. In 
addition to other criteria and specifications, FHWA recommendation for micro-pile design was used and 
providing support to the contractor with FDOT APL list of products. 
I-95 and Spanish River Boulevard Interchange Improvements, Palm Beach County, FL. FDOT District 4.
Provided design, construction assistance, shop drawings review and performed the load rating (LRFR) (total 
4.1 miles) of 14 bridges. Designs and develops plans and drawings, which include the development of 
preliminary layout and/or final drawings. Participates in quality control checks, maintaining quality standards in 
all work produced, checking computations, and/or reviewing designs and drawings performed by others. 
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Edmundo M. Zevallos 
SENIOR DESIGNER 

SR 5/US 1 Replacement of Four Low Level Bridges in Jupiter, FL, Palm Beach County FDOT District 4). 
This Design-Build project was comprised of the replacement of four low level bridges (total 0.607 miles) over 
the OFW (over the Outstanding Florida Water Body). This project required extensive coordination with utility 
companies, permitting agencies, contractor, CE&I as well as local municipalities. Follow design guidelines, 
standards, and procedures to effectively execute assigned work; create original designs, and work with other 
designers and engineers; prepare, review and check drawings and submittals; prepare and adhere to assigned 
budgets and schedules, integrate team efforts, review work, set priorities, identify and resolve issues in a 
timely manner and communicate status to lead engineers. 
I-595 Reversible Lanes Design-Build project, Broward County, FL, FDOT District 4. The structural design 
effort consisted of final design and development of complete structural plans for Zones 1, 2, 3, 4 and 6 (total 3 
miles)  of this  project  corridor.  This is  a  Public/Private  Partnership between ACS/Dragados and the Florida 
Department of Transportation that includes design-build, toll lanes, and an accelerated schedule. Create, 
maintain and edit design drawings and construction plans for this transportation project. (Concrete and steel 
bridges, retaining walls, and other structures) as required. Prepare and check quantity calculations from plans. 
Perform shop drawing reviews. Ensure that project needs are met in a timely and effective manner. 
SR-9/I 95 Design-Build Bridge over Box Culvert South of 45th Street, Palm Beach County, FL. FDOT
District 4. This design-Build project with Hubbard Construction Company (total 1600 ft 0.303 miles) involved 
the construction of new 60-foot single span bridge over an existing quadruple box culvert, and the associated 
highway, drainage, S&M and MOT design and plans preparation. Development of plans and sections for 
roadway and structural drawings. Reviews and resolves 3D model interferences/clashes. 
SR 5/US 1 from SW 37 Avenue to Ponce DeLeon Blvd. FDOT District 6. Safety improvements that includes 
realignment and reconstruction of an urban roadway of 0.5 miles. Edmundo prepared all the structural 
components sets and miscellaneous design for the project. The structural Category 2 re-habilitation of the 
Aesthetic Level 3 Pedestrian Overpass increased in length by 20%. Edmundo served as Structural Designer. 
Fishing Pier Project, City of Sunny Isles, FL (2009–2010). This project involved producing bridge production 
plans, superstructure and substructure reinforcement details and quantities of reinforcement (total 602 ft). 
Responsible for primarily site/civil Plans design. Responsibilities include providing Plans design, development 
and management on civil engineering structures. Reported to the Senior Structural Designer working closely 
with project managers, project engineers, designers. 
Pedestrian North Bay Bridge Project, City of Sunny Isles, FL (2008–2009) This project involved 
producing bridge production plans, superstructure and substructure reinforcement details and quantities of 
reinforcement. Edmundo handled the structural plans preparation for the project (total 400 ft). Responsibilities 
include Prepares project plan and detail sheets, makes accurate revisions to plans based on mark-ups, 
perform quantity take-offs, and Assist with backup of files as needed. 

SR 916/ NW/NE 135th Street from NW 6th Avenue to West of US--1/ SR-5/Biscayne Boulevard, FDOT, 
District 6.  This two-part project consist of Resurfacing, Rehabilitation, and Restoration of SR 916/NW/NE 
135th Street from NW 6th Avenue to west of US-1/SR-5/Biscayne Blvd. [FPID: 429346-1-32-01] and Safety 
Improvement to the intersections of SR 909/West Dixie Highway at SR 916 and SR 915/Memorial Hwy. at SR 
916. Edmundo performed structures design of the SR 916 bridge over Biscayne Canal (C-8), Mast Arm 
designs, and Retaining Wall designs. 
SR 5/ US 1 at Riviera Drive, FDOT District 6, FM # 433455-2. The project includes safety improvements and 
reconstruction of 0.2 mile intersection. Edmundo serves as Structural Designer 
SR 694/Gandy Boulevard Design Build; Pinellas County, Client: FDOT District 7, length: 1.8 Miles.
Project includes the design and reconstruction of SR 694/Gandy Boulevard from west of Martin Luther King Jr. 
Street N. (9th Street N.) (MLK St. N.) to east of SR 687 (4th Street N.) in Pinellas County. Widening from 4 to 
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Edmundo M. Zevallos 
SENIOR DESIGNER 

6-lane controlled access facility, including grade-separated interchanges, frontage roads and other work, as 
well as the replacement of the existing box culvert on 4th Street N. at Tinney Creek (north of Koger Boulevard). 
SR 934/Hialeah Expressway, Miami-Dade County, FL. FDOT District 6 (2003–2006). Provided design, 
construction assistance, shop drawings review and performed the load rating (LRFR) (total 2 miles) of the 
bridges. Designs and develops plans and drawings, which may include the development of preliminary layout 
and/or final drawings. Participates in quality control checks, maintaining quality standards in all work produced, 
checking computations, and/or reviewing designs and drawings performed by others. 
S.R. 826 (Palmetto Expressway) Interchange with Miller Drive, Bird Road and Don Shula Expressway –
Miami Dade County, FL (2004). By improving the PD&E Concept, using 4,312 linear feet of steel box girders 
and steel plate girders, it was avoided ROW costs at all critical locations, saving over $15 million dollars. This 
project has six steel box girders and four steel plate girders bridges. Create layouts, sketches, and 
roadway/structural details on electronic document drawing files. Work with planners, engineers, and project 
managers to determine project specifications. 
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Ronald Spencer, P.E.  
SENIOR ENGINEER / UTILITY COORDINATION 

PROFESSIONAL REGISTRATION: 
Professional Engineer Florida # 39141 
Professional Engineer California # 49743 

EDUCATION: 
B.S., Civil Engineering, Clemson University, 1967 

YEARS OF EXPERIENCE: 44 

OFFICE: Pembroke Pines 

BIO: 
Mr. Spencer has been involved in the practice of civil engineering for more than 40 years. He is experienced in 
Project Management, General Engineering Consultant Project Management Activities, Consultant Plan 
Reviews, FDOT Design procedures, i.e. Plans Preparation Manual, Design Standards, MUTCD, and AASHTO, 
FDOT’s Long Range Estimates Program, also Post Design Construction Services. Provided Utility 
Coordination on State and County projects. 

PROJECT SPECIFIC EXPERIENCE: 
Broward County Continuing Engineering Services for Transportation and GEC Projects Contract No.: 
RFP No. PNC2114364P1 (on going). BMA is providing Design Services for Four (4) School Zone Flasher 
Improvement project. Scope includes signalization, signing and marking plans, and utility coordination. Mr. 
Spencer serves as roadway EOR. 
Broward County Project No. 2017-1-288 (Contract: T1368213Bl) Bridge Strike Repairs on the bridge
located at Sheridan Street (Bridge No. 860155) over Florida's Turnpike.  Working for Broward County 
Highway and Bridge Maintenance Division performed bridge maintenance that included design of repairs to 24 
precast AASHTO girder beams including strand replacements from bridge hits, expansion joint systems, and 
replacement of the pedestrian sidewalk fencing enclosures on both sides of the bridge with associated 
maintenance of traffic. Perform LRFR load rating. Mr. Spencer served as assistance PM. 
Bridge No. 864031 located at NW 1st Street at C-10 Canal, for the Inspection, Scoping, and Repair 
Plans on the bridge.  Dania Beach, FL (2018). BMA provided Specialty Engineering responsible to prepare 
repair plans for work including material specifications, quantities, construction estimate, and provided cursory 
site inspection of the repairs. Mr. Spencer performed QC. Reference: Henry Louden, Bluewater Builders, Inc. 
(954) 753-7233 

Broward County Design Services for Wiles Rd from University Drive to Riverside Drive, Broward 
County (R2113749P1). The purpose of the project is to widen the road from 4 lanes to 6 lanes. The proposed 
6 lanes widening will transition to the existing 4 lanes at the beginning of the project, just west of University 
Drive. BMA was responsible for the design of walls, mast arms, and miscellaneous structures. Mr. Spencer 
worked as QC Engineer and provided coordination support. 
Districtwide Minor Design Contract, FDOT D4. Design and preparation construction contract plans, 
documents, and special provisions for minor projects RRR, Safety and other services that include 3D 
Modeling. Serving as Subconsultant, BMA provides structural design. 
FM 230377-1-32-04, DW Plans Review, Florida Department of Transportation, District 4. Mr. Spencer 
served as Project Manager on this Districtwide Plans Review and Support Services Contract for 143 task work 
orders that included: Peer review of the design and preparation of plans for highways that included Major 
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Ronald Spencer, P.E.  
SENIOR ENGINEER / UTILITY COORDINATION 

Highway Design and Controlled Access Highway Design. Task work orders covered reviews of plans prepared 
for cities, counties, through the Local Agency Program (LAP) and FDOT projects. 
DW PD&E and Support Services, FDOT District 4.  Developing and reviewing engineering and 
environmental documentation on transportation improvement projects and Project Planning, and Preliminary 
Engineering. Mr. Spencer served as TTC and roadway engineer on this contract. Task work orders included 
SR 710/Beeline from SR 76 to Palm Beach County Line PD&E Study; SR 714/West Martin Highway Concept 
Study from Citrus Blvd. to SW Martin Downs Blvd Scrub Jay, Cara-Cara, and gopher tortoises survey; and CR-
510 from CR-512/85th St to 66th Ave pre-PD&E. 
SR-820/Hollywood Blvd/Pines Blvd form SR-93/I-75 to SR-5/US-1/Young Circle, [FPID: 431770-1] FDOT
District 4. The main goal of this project study was to improve connectivity of SR 820/Pines 
Boulevard/Hollywood Boulevard through bicycle lanes, pedestrian paths, and traffic improvements. There are 
about 39 individual projects improvements along the segment of SR 820 identified by the District 4 Office of 
Modal Development in conjunction with the MPO, the City of Hollywood, the City of Pembroke Pines, and the 
City of Miramar. Mr. Spencer served as EOR. 
SR-820/Hollywood Blvd/Pines Blvd & Sr-823/Flamingo Rd. [FPID: 431770-2] FDOT District 4. 14 separate 
segmented Mobility improvements along a 17-mile corridor that included widening, shoulders, bicycle lanes, 
pedestrian paths, sidewalks, new drainage systems, turn lane extensions, and traffic improvements. Mr. 
Spencer served as EOR. 
City of Hollywood Mobility Improvements at Various Locations [FPID: 431770-5] FDOT District 4. 13 
separate segmented Mobility improvements on SR 820/Hollywood Blvd., Park Rd., 35th Ave., on 6.7-mile 
project length that included widening, shoulders, bicycle lanes, shared use lanes, intersection improvements, 
pedestrian paths, sidewalks, new drainage systems, turn lane extensions, and traffic improvements. Mr. 
Spencer served as EOR. 
SR 824/Pembroke Road RRR from E of I-95 to W of US 1 RRR, FDOT District 4. Milling and resurfacing, 
installation of pedestrian countdown signals, signing and pavement markings, ADA improvements, implement 
bicycle lanes, remove unused drop curb at various locations and sidewalk and replace them with roadway 
pavement and curb returns. Mr. Spencer provided support in peer review of roadway plans, and QC. 
SR 70 (at Florida’s Turnpike) Milling and Resurfacing.  FDOT District 4.  The SR 70 RRR project located 
in St. Lucie County is a 3-mile long section of highway. The portion from east of 10 Mile Creek (West of 
McCarty Rd) is 4-lane divided rural section ending at Gordy Road.  From Gordy Road to the East Edge of the 
Turnpike Bridge is an urban 4-lane divided roadway. The scope of work includes milling and resurfacing the 
existing pavement, MOT plans, signing and pavement markings, utility coordination, pavement design and 
implementing required minor safety improvements in accordance with District IV’s current Policy. Mr. Spencer 
served as lead Engineer. 
Eller Drive, Ft. Lauderdale, Florida. Florida Department of Transportation – District 4.  
This ICTF project consists of elevated express lanes from Interstate 595 to Port Everglades. Mr. Spencer 
serves as lead in the design and preparation of plans, responsible area of work consisted of all surface streets 
affected by new elevated express lanes. Surface street work includes widening, new construction and 
resurfacing. Additional work areas included MOT, Rail Road coordination and accommodation of airport and 
seaport traffic on surface streets with 13 Utility Agency Owners. 
Florida Department of Transportation, District 4. Mr. Spencer Provided In-house Project Management 
services to FDOT District IV for Consultant Management. During the eight and one-half month duration of this 
assignment, Mr. Spencer became very sensitive to the needs of the Department, and the Department’s 
expectation of the Consultant Community. 
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Ronald Spencer, P.E.  
SENIOR ENGINEER / UTILITY COORDINATION 

Florida Turnpike – General Consultant Program Management Activities.  Mr. Spencer provided 
Consultant Plans Review, Typical Section Package Review, Design Variation / Exception Package Review, 
and Preparation of Independent Staff hour estimates. Performed over one hundred consultant plan reviews. 
SR 932/NW 103 Street/W 49 Street from SR 826/Palmetto Expressway Interchange to West 12 Avenue,
Miami-Dade County.  FDOT District 6.  The project includes Repaving and restriping the roadway, Modifying 
existing medians, improving turning lanes, Modifying existing driveway access, Installing high emphasis 
crosswalks, Improving traffic signals, Upgrading pedestrian and traffic signage. Mr. Spencer serves as EOR. 
SR 5/ US 1 from SW 37 Avenue to Ponce Deleon Boulevard. Miami-Dade County.  FDOT District 6.  
Safety improvements that includes completed reconstruction of the s-curved alignment on a urban 6-lane 
urban roadway facility, 0.5 miles long. Senior Engineer leading roadway traffic control and drainage services 
under Lakes Engineering (prime). 
SR 5/ US 1 at Riviera Drive, Miami-Dade County.  FDOT District 6, FM # 433455-2.
Safety improvements and reconstruction of 0.2-mile intersection. Senior Engineer leading roadway and 
drainage services under Lakes Engineering (prime). 
SR 916/NW/NE 135th St from NW 6th Avenue to West of US--1/SR-5/Biscayne Boulevard, Miami-Dade 
County. FDOT District 6.
Mr. Spencer serves as Project Manager on this two-part project consist of Resurfacing, Rehabilitation, and 
Restoration (RRR) of SR 916/NW/NE 135th Street from NW 6th Avenue to west of US-1/SR-5/Biscayne Blvd. 
[FPID: 429346 1 32 01] and Safety Improvement to the intersection of SR 909/West Dixie Highway at SR 
816/NE 135th Street [FPID: 429346 2 32 01]. 

SR 968 /SW 1 Street from West Flagler Street to SW 17th Avenue, Miami-Dade County.  FDOT, District 
6. This RRR project includes SW 1st Street from W. Flagler Street to SW 22nd Avenue (approx. 0.205 miles), 
and the reconstruction of SW 1st Street from 22nd Avenue to 17th Avenue (approx. 0.552 miles). The 
reconstruction design includes new sidewalks, curb and gutter, drainage, lighting, signalization, and 
landscaping. Mr. Spencer served as Senior Roadway Engineer and performed Peer Review and QC on the 
pavement design and signing pavement marking plans. 
SR 5 / Overseas Highway from Whale Harbor MM 84.04 to Smugglers Cove entrance MM 85.05. Monroe 
County.
As subconsultant to Civil Works, Inc. we provided General Engineering services to prepare the signing and 
pavement marking plans, CADD support and to assist with miscellaneous tasks. Mr. Spencer served as Senior 
Roadway Engineer and performed QC. 
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Jesus Borjas
UTILITY COORDINATION 

EDUCATION: 
BS in Mechanical Engineering, University of Zulia, Venezuela, 2011 

OTHER CERTIFICATIONS: 
OSHA Fall Protection Course 2019 
Emergency Brigades Training 
Financial Planning and Budget Control 

YEARS OF EXPERIENCE: 7 

OFFICE: Pembroke Pines 

BIO: 
Mr. Borjas experience includes utility coordination, conditions assessments of structural, mechanical, electrical, 
and hydraulic systems, design and prepare projects, plans production, preparation of reports, and NHI 
inspections. 

PROJECT SPECIFIC EXPERIENCE: 
Continuing Engineering Services for Transportation and GEC Projects Contract No.: RFP No. 
PNC2114364P1 (on going). BMA is providing Design Services for Four (4) School Zone Flasher Improvement 
project. Jesus is responsible of utility coordination. 
Contract # NNK12CA17B, NASA/John F. Kennedy Space Center, Bridge Inspection. BMA serves as sub 
to AECOM to inspect the two NASA Causeway bridges (eastbound and westbound) over the Indian River from 
abutment to abutment. BMA provided staff to inspect the approach spans substructure and superstructure, 
bascule piers and control house, bascule leaves, movable bridge mechanical, and movable bridge electrical 
systems in line with NBIS and generate a report accordingly. 
Contract #E6J97 Repair/Rehabilitation of Bridge No. 900101 (7-mile bridge), SR-5/ Overseas Highway 
Over Moser Channel, FDOT District 6. BMA’s scope of work includes pre-construction inspection and post-
construction inspection at 17 Piers. Jesus responsibilities includes to support inspection of the existing pier-
column to be repaired as well as the bridge superstructure prior to bridge jacking and after bridge has been 
jacked and locked in place. Also, inspect other adjacent pier columns to verify that no structural distress has 
occurred due to the jacking operation. 
DW Plans Review and Support Services.  FDOT District 6. The contract includes all necessary engineering, 
research, and coordination required for reviewing scoping reports, traffic reports, PD&E reports, permit 
packages. Jesus is responsible for the inspections and report assignments. 
City of Hollywood Mobility Improvements at Various Locations [FPID: 431770-5] FDOT District 4. 13 
separate segmented Mobility improvements on SR 820/Hollywood Blvd., Park Rd., 35th Ave., on 6.7-mile 
project length that included widening, shoulders, bicycle lanes, shared use lanes, intersection improvements, 
pedestrian paths, sidewalks, new drainage systems, turn lane extensions, and traffic improvements. Mr. Borjas 
served in CAD. 
PDVSA Servicios Petroleros, S.A. (2012-2018) 

Jesus’ responsibilities included: 

 Analyzing and reporting operational budget variances. 
 Tracking and record departments’ assets. 
 Preparing and presenting detailed reports. 
 Planning staff task/responsibilities in several offices at national level. 
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Jesus Borjas
UTILITY COORDINATION 

 Establish and reinforce maintenance and safety procedures. 
 Collecting and reporting on Facility Management data. 
 Performed conditions assessments of mechanical, electrical, and hydraulic systems in the facilities to 

ensure functionality. 



     

HBC engineering 
• Company 

a 

KEY PROJECTS 

FOOT DISTRICT 6, PROJECT DEVELOPMENT AND 

ENVIRONMENTAL (PD&E), MIAMI-DADE COUNTY, FL: Discrict 

Project Development Engineer who oversaw tasks including PD&E Studies, 

Resurfacing, Restoration and Rehabilfration (RRR) Scoping Report, and uaffic 

report of Flagler Street 2nd Ave. co 27'h Ave (CE2), NW 74th St. from 114th to SR 

826 (Noise Study), Card Sound Road (EA), I-75 from County Line co SR 826 

(EIS/ EA),Tamiami Canal Swing Bridge (EA), Alcon Road from y 1t co Michigan 

(CE2), 1-395/SR 836 PD&E (EIS), NW 138th St. from NW 57'" co NW 67'1t 

Ave. (SEIR), NW 42nd Ct/Perimeter Road (SEIR), Krome Truck Bypass from 

Lucy co 296'h (Pending Class of Accion Decerminacion). Numerous RRR Studies, 

Rickenbacker Causeway Lane Repurposing Study, NW 27th Ave. Express Bus 

Service Study. Performed utility coordination. Duration: 1996-2008 

FOOT DISTRICT 4, 1-595 CORRIDOR ROADWAY IMPROVEMENTS 

PROJECT, BROWARD COUNTY, FL, PROJECT REFERENCE: 

AECOM, REY RIV AS, (305) 594-0457: Performed interdisciplinary 

coordination of structural, geocechnical, utility coordination, drainage, MOT, 

SUE, and surveying for chis Private-Public Partnership project (P3) which extends 

from 1-75 co 1-95. The project length was approximately 14 miles. Reviewed 

engineering design plans for roadway, utilities, drainage, ITS, signalization, 

scrucrures, TCP and lighting. Coordinated and scheduled survey, geotechnical, 

CCTV, and SUE field activities. Oversaw project scheduling, cost estimate, 

weekly design meeting, permits, landscaping, roadway, ITS, Geocechnical 

reports, miscellaneous structures, bridge, emergency access gate design, power 

design plan submittal packages. Attended meeting with local municipalities and 

permit agencies co present project and report scams. Performed public 

involvement and attended public meetings. Supervised design accivities and 

coordinated personnel. Duration: 2009-2014 

MIAMI-DADE COUNTY DEPARTMENT OF TRANSPORTATION & 
PUBLIC WORKS, TOTAL RECONSTRUCTION PROJECT ON NE 2ND 

AVE. FROM NE 84m ST. TO NE 91ST ST., MIAMI-DADE COUNTY, 
FL, PROJECT REFERENCE: LUIS BALDO, (305) 375-2111, 

Baldo@miamidade.gov: Served as Lead Designer responsible for development of 

plans. Project included design for drainage, lighting, signalization, utility 

coordination, roadway reconstruction as well as public involvement. Design 

involved widening and r configuration of 5016 feet of a four (4) lane roadway 

segment. Improvement design included the addition of bike lanes, street parking, 

pavement reconsuuction, an enhanced storm sewer system, curb and gutter 

8935 W 35,h Lane, Suite 201, Doral, FL 33172 Ph. (305) 232-7932 

HBC TENURE: 11 Years 

INDUSTRY EXPERIENCE: 27 Years 

EDUCATION: 
B.S., Civil Engineering 

Florida International University, 1992 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company 

Senior Engineer 

 2008-Present 

 
Florida Department  of T ransportacion 

(FOOT) District 6  
1996-2008 

PROFESSIONAL REGISTRATIONS: 
Professional Engineer, Florida-No. 55322 

TRAINING AND CERTIFICATIONS: 

Asphalt Paving Level l&II 

OFFICE LOCATION: Miami, f-L 

ADEBAYO COKER, PE 
Senior Engineer 
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ADEBAYO COKER, PE 

Senior Engineer 

HBC engineering 
. Company 

a 

r pairs, and sidewalk recon uuccion. Design also involved new pavemenr, horizonral and vertical geometry, sid ueet and 

plateau intersection ignalization, sign and pavement marking, and preparation ofTTCP. Coordination was also made between 

all design disciplines such as roadway, signalization, SPM, street lighring, landscaping, drainage, water main lines, utilities, and 

environmenral, whiJe mainraining the project on schedule. Project included extensive public involvement and utility 

coordination. TTCP involved shifring of traffic as required co facilitate construction through railroad crossing while mainraining 

the existing railroad-crossing gate. Thi required coordination with the railroad company and provi ion in the design for a 

railroad flagger during construction. Duration: 2016-2017. 

FOOT DISTRICT 6, 1-95 SOUTHBOUND RIGID PAVEMENT REHABILITATION PROJECT FROM NW 103Ro 

ST. (MP 8.823) TO NW 125m ST (MP 10.195), MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: JASON 

CHANG, PE, 305-470-1533. Jason.Chang@dot.state.fl. us: Project Manager for the rehabilirarion of rhe existing concrete 

pavement of southbound mainline I-95 and three ramps. Responsibilities include but not limited to coordination with FOOT 

Mainrenance and Traffic Management Center, coordination of personnel for the design activities and supervision of design of 

roadway and Maintenance of Traffic, and utility coordination. Duration 2012-2015 

MIAMI-DADE TRANSIT, DADELAND SOUTH PARKING LOT EXPANSION, MIAMI-DADE COUNTY, FL, 

PROJECT REFERENCE: ORLANDO CAPOTE, (786) 469-5248: Engineer of Record for sire planning for the design of 

the parking lot expansion with over 98 parking spaces and the existing parking lot with over 180 parking spaces. Designed 

paving, grading, lighting, and drainage systems. Laid our the concept plans and ADA accessibility route for the enrire parking 

including the exi ting lot. Prepared drainage report, pavemenr design, direction driveway access design, and coordinated the dry 

run permitting and landscape design. Also performed utility coordination. Water quality attenuation was provided through 

exfiJtration trench. Performed drainage calculation and generated drainage report. He performed the permitting process with 

DERM, FOOT, MDPWD and Miami Dade County Building Department. Duration: 2008-2009 

FOOT DISTRICT 6, SIGNALIZATION & UTILITY RELOCATIONS, SR 821/HOMESTEAD EXTENSION 
FLORIDA TURNPIKE (HEFT) FROM SUNSET DR. TO SW 4orn ST./BIRD RD., FP ID Nos. 427146-1-5601 AND 

42146-1-52-01, MIAMI-DADE COUNTY, FL., PROJECT REFERENCE: STEPHANIE SHARP, (407) 384-4412, 

stephanie.sharp@dot.state.fl.us: Served as Design-Build Project Manager for signalization design and improvements for ten 

(1 O) signalized intersection . Design includes news signalization loops and assembly, new and relocated signal heads, pedestrian 

heads and detectors, sign panels including internally illuminated signs, video monitors, masc arm and traffic controller assembly. 

Also served as Project Manager for utility line relocation of 2,500 feet of 8-inch water line and 900 feet of 4-inch sewer line. 

Project also involved utiliry coordination. Duration J uJy 20 I 4-ongoing (90% plan rage) 

MIAMI-DADE PARKS & RECREATION, SW 147TH AVE. FROM SW 17m ST. TO SW 2G1"H ST., MIAMI-DADE 

COUNTY, FL, PROJECT REFERENCE: LYDIA SALAS, (305) 755-5456, Lydia.Sa1as@miamidade.gov: Responsible for 

the design of the horizontal and vertical alignmenr, storm drainage system, cross section , utiliry coordination, drainage structures 

for the proposed reconstruction project of 0.5 mile. Project required extensive coordination with South Florida Water 

Management District and DERM to acquire the environmental permits for the proposed construction. AJso generated signing 

and pavement marking plan, lighting and traffic control plans. Duration: 2009-2014 

FOOT DISTRICT 6, SR 7/NW 7m AVE. SAFETY IMPROVEMENT PROJECT, MIAMI-DADE COUNTY, FL, 

PROJECT REFERENCE: JOSE BARRERA, PE, (305) 470-5260: Served as Project Manager for Safety Improvement, 

Milling and resurfacing project with specifically providing modifications within the median co mitigate safery conditions along 

the corridor, drainage improvement , ADA sidewalk construction, ignal modifications, signing and pavement marking plans 

and landscape improvements. Project required extensive coordination with the stake holders, Home owner associations and city 

commission. Duration: 2011-2013 

8935 W 35,h Lane, Suire 20 1, Doral, FL 33172 Ph. (305) 232-7932 
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HBC TENURE: 2 Years 

INDUSTRY EXPERIENCE: 21 Years 

EDUCATION: 
B.S., Civil Engineering, Universidad Nueva 

Espana, Venezuela, / 998 

M.S., Environmental Engineering, Texas 
A&M University, 2011 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company 
Project Manager, 2017-Present 

R. Gutierrez Engineering Corporation, Texas, 
Senior Project Manager 2013-2017 

HL Engineering Group, Texas 
Owner, 2011-2017 

HL Projects & Construction LLC, Texas 
Owner, 2003-2017 

City of Alcon, Alcon, Texas 

Project Manager, 2005-201 J 

PROFESSIONAL REGISTRATIONS: 
Professional Engineer, Florida-No. 74961 
Professional Engineer, Texas-No. I 08728 

TRAINING & CERTIFICATIONS: 
Florida Certified Building Contractor-No. 
160661 

Certified Floodplain Manager-No. US-15-
08248 

Certified Storm Water Manager 
Certified Water Quality and Bacteria Monitor 
TTC Advanced Cerriftcarion 

OFFICE LOCATION: Miami, FL 

HERNAN A. LUGO, PE, CFM 
Project Manager 

KEY PROJECTS---------------

FDOT DISTRICT 4, SR 7/US 441 TRANSIT CORRIDOR 
IMPROVEMENTS, BROWARD COUNTY, FL, PROJECT 
REFERENCE: ROBERT LOPES, PE, 954-777-4454, 
robert.lopes@dot.state.fl.us: Engineer of Record in charge of designing and 

coordinating with other disciplines all roadway improvements for 45 
intersections that included installation of new signing, count down pedestrian 
signals, lighting retrofits, ADA ramps, high emphasis crosswalks, mid-block 

crossing, flashing beacons, and sidewalk/bike lane construction. Design 
screeched within 24 miles. Design improvemencs excelled in increasing 

passenger transit and enhancing overall patron experiences. Duration: 2018 
- on-gomg 

FOOT DISTRICT 4, HOMEWOOD BLVD. FROM OLD 
GERMANTOWN RD. TO LOWSON BLVD., BROWARD 
COUNTY, FL, PROJECT REFERENCE: RAUL DOMINGUEZ, 954-

777-4677, raul.doming:uez@dot.state.fl.us: Engineer of Record in charge 
of designing Temporary Traffic Concrol Plan (TICP) for 0.51-miles RRR 
project in Homewood Blvd. in the City of Delray Beach. TICP Design 
included typical sections for vehicular traffic and ADA compliant pedestrian 

detour on a multilane road. Task was accomplished by using cables to 
reference applicable details and index for such locations. This included Lane 

Closure Analysis, summary of quantities, and precise TICP phases and plans 
co safely facilitate che routing of traffic through work zones. Coordinated with 

District 4 Construction as necessary co ensure feedback and approval of the 
proposed TICP design. Duration: 2018 - on-going 

FOOT DISTRICT 4, I-7S REST AREA MASTER PLAN PROJECT, 
ALLIGATOR ALLEY REST AREA & EDUCATION CENTER, 

BROWARD COUNTY, FL, PROJECT REFERECE: VANDANA 
NAGOLE, 954-777-4680, vandana.nagole@dot.state.A.us: Engineer of 

Record in charge of designing S&PM, for chis project in a 0.71 miles scretcl1. 
Project involved improving existing rest area by constructing environmental 
education and recreational amenities. Project required reconfiguration of 

existing parking and access roads, sidewalks. Improvements included a11 
observation tower, covered pedestrian walkway, boardwalks, walking paths, 

dog walking areas, pedesrrian lighting, wetland exhibits, pavilions, and picnic 
areas, sire furnishing, informational kiosk and signage, and landscape. 

S&PM was designed to guide traffic through the rest area and provide 
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HERNAN A. LUGO, MSEE, PE, CFM 
Project Manager 

guidance back to I-75 mainline. ew pavemenr markings were al o included to accommodate the propo ed improvemenrs. 
Duration: 2018 - on-going 

FOOT DISTRICT 6, SR 5/US I/OVERSEAS FROM MILE MARKER (MM) 109 TO MM 127, 
(FENCING/ROADSIDE IMPROVEMENT PROJECT), MONROE COUNTY, FL, PROJECT REFERENCE: 
FELIX HERNANDEZ, PE, 305-470-5274, felix .hemandez@dot.state.fl .us: Engineer of Record and Project Manager in 
charge of designing fencing repairs due to damages caused by Hurricane Irma in a 18-miles stretch along SR 5/US 1 Overseas 
Hwy. Efforrs resulted in minimizing damages and protecting the remaining facilities from further damage. Project amount: 1.2 
Million. Duration: 2018 - 2019 

FOOT DISTRICT 6, HURRICANE IRMA PERMNT, SR 5/US I OVERSEAS HWY FROM MM 69.6 TO MM 70.1, 
(EMBANKMENT WASHOUTS REPAIR PROJECT) MONROE COUNTY, FL, PROJECT REFERENCE: ANA 
ARVELO, 305-470-5210, ana.arvelo@dot.state.fl .us: Project Manager in charge of che overall coordination and managemenr 
of the project who assisted in designing washout repairs due to damages cau ed by Hurrican Irma for 4.95 mile at 15 different 
locations along SR 5/US I Overseas Hwy. Environmental challenges were overcome associated with embankmenr repairs within 
the design and updated standards were applied. Efforts resulted in minimizing damages and protecting the remaining facilities 
from further damage. Project amount: 6 Million. Duration: 2018- 2019 

MIAMI-DADE WATER AND SEWER DEPARTMENT, 6-INCH ACP FM, FROM PS-1059 TO MH 65 ON 
STERLING DR. AND SW 97TH CT., MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: ARNELIO 
ALFONSO PE, A&P CONSULTING TRANSPORTATION ENGINEERS,  305-592-7283, aalfonso@apcte.com: 
Project Engineer in charge of designing Temporaiy Traffic Conrrol Plan (TTCP) for the replacemenr of 2,471-lf of forcemain. 
Task was accomplished by using cables to reference applicable details and index for such locations. This included Lane Closure 
Analysis, summaiy of quantities, and preci e TTCP phases and plan to safely facilitate the routing of traffic through work zones. 
Coordinated wich District 6 Construction as necessary to ensure feedback and approval of the proposed TTCP design. Duration: 
2018 - 2019. 

FOOT DISTRICT 6, SR 25/US 27/OKEECHOBEE RD., PROJECT FROM KROME AVE. TO NW 79m AVE., 
MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: BAOYING WANG PE, 305-470-5211, 
Bao Yin. Wang@dot.state.fl .us: Owner Represenracive. Served a a main poinr of contact for coordination of several consultant 
teams, in charge of overall managemenr of che project. Performed analys is and preparation of MOT master plan. Duration: 2017 
- ongoing 

FOOT DISTRICT 6- DISTRICTWIDE FINAL PLANS REVIEW, PROJECT REFERENCE: VIVIAN LEMUS, PE, 
(3 50)470-53 76, Vivian . Lemus@dot.state. fl . us. Duration: On-going. 
PROJECTS RECENTLY REVIEWED: 

 SR-847/NW 47th Ave. From north of NW 199th street to premier parkway 

 SR-847/NW 47th Ave. Sanicaiy sewer and water main 
 SR-997/Krome Ave./SW 177th Ave. from south of SW 184th Sr/Eureka Dr. to omh of SW 136th Sr/Howard Dr. 

 SR-997 /Krome Ave./SW 177th Ave. from ouch of SW 232nd Sc/ ilver palm Dr. to south of SW 184th Sr/Eureka Dr. 

 SR-968/ SW lsr Sr. at Miami River 
 SR-968/SW 1st Sr. from SW 17th Ave. co SW 6th Ave. 
 SR-94/Kendall Dr. from SW 102ndAve. to SW 97thAve. and from SW 97th Ave. to SW 79th Ave. 

 SR-922 NW 125 Sr. from NW 6 Ave. to NE Miami court 
 SR-944/NE 54th Sc. from east of NW 7th Ave. co Biscayne Blvd 
 SR-94/SW 88 ST/Kendall Dr. from SW 99th Ct. to SW 97th Ave. 
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     GERARD OSBORNE, P.E. 
Director ofTraffic Engineering 

FOOT DISTRICT 6, OKEECHOBEE ROAD CORRIDOR WIDE 
TRAFFIC MODELING, MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: BAO-YING WANG, (305) 470-5211, 

BaoYing.Wang@dot.state.fl.us: Senior Traffic Engineer responsible for 

delivering an integreaced Vissim microsimulation study char utilized Synchro for 

signal optimization and corridor synchronization. This was a complex 

microsimulation effort char began by integrating six distinct segment models 
spanning a ten mile section of SR 25/Okeechobee Road. Coordination of various 

aspects of chis project was critical to its success. It included reconciling inpur 

parameters from the originals models to ensure consistency and coordinating 

multi-faceted design efforrs with operational issues a seamless integrated model. 

Duration: 2017-ongoing 

FOOT DISTRICT 6, DISTRICTWIDE TRAFFIC OPERATIONS AND 

SAFETY STUDIES PROGRAM, MIAMI-DADE COUNTY AND 

MONROE COUNTY, PROJECT REFERENCE: ELIO ESPINO, P.E., 

(305) 606-5853: Project Manager responsible for evaluation and analysis of 

traffic operations and roadway safety casks as deliverables in a multi-year contracr. 

Successfully completed a wide variety of service types, including qualitative 

assessments of operational and safety issues at intersections, generic intersection 

and arterial analysis, high crash location safety studies, before and after traffic 

operations safety reviews, fatal crash reviews, and a "Run off rhe Road Study' for 

rural SR 90/T amian1i Trail , west of SR 997 /Krome Ave. Duration: 2003-2004 

FOOT DISTRICT 6, OKEECHOBEE ROAD AT NW 95TH STREET 
WEAVING ANALYSIS, MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: BAO-YING WANG, (305) 470-5211, 

BaoYing.Wang@dot.state.fl.us: Senior Traffic Engineer and Project Manager 

for a derailed microsimulation study of a design modification for a corridor 

segment. The study was commissioned co determine potential operational issues 

and resulted in detecting critical factors char affected traffic flow. Also played a 

key role in communicating the recommended design and signalization 

improvements co a cross-functional ream. Duration: 2017-ongoing 

MIAMI-DADE EXPRESSWAY AUTHORITY, OPERATIONAL 

ANALYSIS SYUDY AT MDX TOLL PLAZAS, MIAMI-DADE COUNTY, 

FL, PROJECT REFERENCE: JACK SCHNETTLER, P.E., 

(305) 514-3369. jack.sch nettler@atkinsglobal.com: T ransporcarion Engineer 

providing traffic analysis ro determine and document he relative operational 

efficiency of coll collection technologies. Duration: 1995-1996 

 

HBC TENURE: 2 Years 

INDUSTRY EXPERIENCE: 33 Years 

EDUCATION: 
M.S., Civil Engineering, 

Florida Scace University, 1995 

B.S., Civil Engineering, 

University of the West Indies, 1984 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company 

Senior Traffic Engineer, 2017-Present 

Miami-Dade County Department of 

Transportation and Public Works 

Traffic Engineering Division, 2015-2017 

Independent Contractor, 2006-2014 

McMahon Associates, Inc., Palm Beach 

Gardens, FL., 2002-2005 

PROFESSIONAL REGISTRATIONS: 
Professional Engineer, Florida-No. 81522 

2016-present 
Professional Engineer, Florida-No. 54722 

1999-2009 

TRAINING AND CERTIFICATIONS: 
Advanced Professional Certificate in Project 

Management 

Lean Six Sigma Yellow Belt 

Office Location: Miami, FL 
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GERARD OSBORNE, P.E. 
Director of Traffic Engineering 

DEERFIELD BEACH COMMUNITY REDEVELOPMENT AGENCY, DEERFIELD BEACH CRA BEACH AREA 
TRAFFIC STUDY, BROWARD COUNTY, FL, PROJECT REFERENCE: JOHN DEPALMA, (561) 840-8650, 
jdepalma@mcmahonassociates.com: Project Manager on a costal community transportation master plan that balanced future 
land u e demands and tran porration needs co address mobility, traffic congestions/circulation, and special events traffic planning 
while ensuring public safety, environmental protection, and pedestrian bicycle connectivity. Duration: 2004 

SUNCOAST PARKWA YBICYCLE TRAIL STUDY, TAMPA, FL, PROJECT REFERENCE: JACK SCHNETTLER, 
P.E., (305) 514-3369, jack.schnett1er@atk.insglobal.com: Identified operational impact and examin d geometric is ues 
related co bicycle trail crossings at proposed Suncoast Parkway interchanged with scared roads. Duration 1995-1996 

MIAMI-DADE EXPRESSWAY AUTHORITY, SR 112 MASTER PLAN, MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: MARIE DOWELL, (305) 514-3125, marie.dowell@wsp.com: Traffic Engineer who provided engineering, 
planning, and data collection support services for a major expressway improvement project. Responsible for corridor traffic 
analysis including CORSIM microsimulation. The objective of chis project was improving rhe operational efficiency of the 
confluence of SR 112, Okeechobee Road, South River Drive, Le Jeune Road and NW 36'h Street (The Iron Triangle). This was 
achieved through a combination of ignal optimization and coordination, freeway ramp modifications, and new grade-separated 
access ramps. Duration: 1999-2000 

MIAMI-DADE EXPRESSWAY AUTHORITY, SR 826 CORRIDOR IMPROVEMENTS PROGRAM, MIAMI
DADE COUNTY, FL, PROJECT REFERENCE: JACK SCHNETTLER, P.E., (305) 514-3369, 
jack.schnettler@atkinsglobal.com: Transportation Engineer who provided planning and operational analysis of alternative 
freeway, colleccor-disrributer, access ramp, and interchange configLLiations co identify opportunities for improvement for the 
Miller Drive to SR 836 section of the SR 826 Expressway. Duties and tasks included travel demand modeling, development of 
design traffic, and CORSIM microsimulation modeling. Duration: 1994-1995 

COUNTYWIDE TRAFFIC DATA COLLECTION, MIAMI-DADE COUNTY, PROJECT REFERENCE: 
CLAUDIA DIAZ, P.E., (305) 375-2030, cdiaz@rniarnidade.gov: Project Manager (Section Head) of the Traffic Data 
Collection Program. Duties consisted of successfully managing an analyst ream, properly preparing human resource 
documentation, representing the division during labor negotiations, carefully reviewing historical Unified Planning Work 
Program (UPWP) traffic data, diligently researching traffic data collection technology and equipment, properly prepare 
proposals, as well as, contract management for outsources for the UPWP. Duration: 2015-2016 
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HBC TENURE: 1 year 

INDUSTRY EXPERIENCE: 38 Years 

EDUCATION: 

B.S., Engineering, 
University of South Florida, 1981 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company 
Senior Project Manager, 2018-present 

The Corradino Group 
Sr. Project Manager/Chief Engineer, 
2017-2018 

 
F.R. Aleman & Associates,  Inc. 

Senior Project Manager,  2014-2017 

Florida Department of Transportation 
Roadway Design Engineer, 2011-2014 

A&B Engineering, Inc. 
Vice President/Director of Engineering, 
2003-2011 

PROFESSIONAL REGISTRATIONS: 
Professional Engineer in Florida-No. 

36868 

AFFILIATIONS: 
Fellow, lnstiture ofT ransportation 

Engineers 

PUBLICATIONS: 
Guidelines for the Landfill Disposal of 
Solid Waste, for USEPA 

Federal and State Environmental 
Regulations Impacting Synthetic Fuels 
Development, for USDOE 

OFFICE LOCATION: Doral, FL 

GREGORY A. PR 
Senior Project Manager 

FOOT DISTRICT 6, SR 25/US 27/OKEECHOBEE ROAD FROM 
MIAMI-DADE COUNTY LINE TO SR 826, MIAMI-DADE COUNTY, 

FL, PROJECT REFERENCE: BAO-YING WANG, P.E. (305) 470-5211, 
baoying.wang@dor.srate.A.u : Project Engineer in responsible charge of overall 
corridor review of roadway design, signing and pavement markings, signalization, 
and ITS plans for the reconstruction of this IO-mile section including four major 

interchanges. New conceptual designs were developed to improve traffic 

operations and increase capacity. 

FOOT DISTRICT 6, HIALEAH FREIGHT STUDY: Project Manager and 
engineer of record for data collection activities supporting a freight mobility plan 
for the city of Hialeah, Florida. Dara collected included turning movement counts 
ar 29 intersections over a period of 7 days within 3 weeks. 

FOOT DISTRICT 6, SR 90/US 41/SW 8TH STREET ASCT PILOT 
PROJECT FROM SW 132ND AVE. TO SW 62ND AVE, MIAMI-DADE 

COUNTY, FL, PROJECT REFERENCE: JAVIER RODRIGUEZ, P.E. 
(305) 640-7307, javier.rodriguez@dot.state.A.us: Project Manager and EOR for 
the firsr Adaptive Signal Control Technology (ASCT) system installed in District 
6. This design-build project was an implementation of Rhythm Engineering's 

InSync system at 29 intersections along the project corridor and included 
replacement of all traffic signal controllers and cabinets, new HD CCTVs, new 
conduit and pull box subsystems, upgrading pedestrian fearures and ADA 

retrofits. The lnSync system optimizes not only progression and local signal 
timings, but also optimizes phasing using high definition video cameras to 

measure queues. Placement of rhe high definicion video cameras is cricical, and 
coverage plans were prepared co minimize the possibility of occlusion. Video 
cameras were mounted on both span wire and mast arm installations. Thjs major 
project progressed from Notice co Proceed to Released for Construction plans in 

j use over 6 months. Duration: 2016 - 2017 

DISTRICT 1, I-75 AT UNIVERSITY PARKWAY 
INTERCHANGE, MANATEE COUNTY, FL, PROJECT REFERENCE: 
DONNIE HOLCOMB, (941) 342-2705, donnie.holcomb@hdrinc.com: ITS 
Project Manager and EOR as a sub-consulcant co HOR. This project represents 

conscruccion of the first Diverging Diamond Interchange (DDI) in the Seate of 
Florida. Mr. Prytyka provided ITS design which included relocation and 
repla ement of ITS devices affected by the roadway construction, new ITS 
devices, new ATMS devices, relocation of 2,500 feet of Fiber Optic Cable, and 

Installation of 4,500 feet of new 96 count Fiber Optic Cable. Mr. Prytyka served 
as ITS Project Manager and EOR. Duration: 2016-2017 
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GREGORY PRYlYKA 
Senior Project Manager 

FOOT DISTRICT 2, SR 23 (FIRST COAST EXPRESSWAY) CLAY & DUVAL COUNTIES, FL, PROJECT 
REFERENCE: XAVIER ARROYO, (407) 563-6260, xavier.arroyo@rylin.com: SR 23 is a 7.8-mile new roll facility being 
constructed in che Jacksonville Metro Area. Mr. Prycyka served as ITS Project Manager and EOR for che ITS plans which 
included CCTV , MVDSs, DMS , TTSs, Local, Master Hubs, and dual 96 count fiber optic cable for ITS and Toll for the 
length of che project. Duration: 2014-2016 

FDOT DISTRICT 2, 1-295 EXPRESS LANES, DUVAL COUNTY, FL, PROJECT REFERENCE: ERIC SHIMER, 
(904) 360-5661, eric.shimer@dot.srace.fl.us: Thi project includes che widening of 7.5 miles ofl-295 in che Jacksonville Metro 
Area from an existing six-lane section co an eighc-lane section including express lanes. Mr. Prytyka served as che ITS Designer 
for chi $90,000,000 Design-Build project. The ITS system provides CCTVs, MVDSs, and OMS on che Buckman Bridge. Mr. 
Prycyka served as Project Manager and EOR for che ITS component of chis project. Duration: 2014-2016 

FTE, VETERANS EXPRESSWAY SECTION 4 GUNN HIGHWAY TO SUGARWOOD, HILLSBOROUGH 
COUNTY, FL, PROJECT REFERENCE: ERIC GORDIN, P.E. (407) 264-33164, eric.gordin@doc.srate.fl .us: This 1-
mile section of SR 589Necerans Expressway is being reconscrucced co include express lanes. Mr. Prytyka provided ITS plans 
which includes interface with che master hub at che Sugarwood Toil Plaza. Incense coordination was required co ensure ail ITS 
and colling devices were served wich che necessary infrascruccure. Mr. Prycyka was ITS Project Manager and EOR for chis project. 
Duration: 2014-2015 

FOOT DISTRICT 5, 1-95 FROM SR 44 TO US 92, VOLUSIA COUNTY, FL, PROJECT REFERENCE: TUSHAR 
PATEL, P.E. (386) 943-5315, tushar patel@doc.state.fl.us: The entire ITS system for an approximate 13-mile segment ofl-
95 was upgraded co include all new MVDSs, CCTVs, TISs, fiber optic backbone, new cabinets, and a master hub ac che 1-
95/I-4 interchange. Mr. Prycyka was ITS Project Manager and EOR for chis project. Duration: 2014-2015 

CITY OF NORTH MIAMI, DOWNTOWN CONCEPT PLAN, MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: TANYA WILSON-SEJOUR, AICP (305) 895-9828, T sejour@norchmiamifl .gov: Mr. Prycyka provided 
engineering design and cost estimates for the conceptual plans for the Downtown Concept Plan. The conceptual designs included 
four parks and three Green Trails. This illustrative Report for Key Elements of che Downtown Concept Plan focuses on civic 
improvemenrs promoting srracegi redevelopment within che boundaries of che Downtown District, as recommended by the 
City' Downtown Master Plan. Duration: 2017 

CITY OF HOMESTEAD, TRAFFIC IMPACT STATEMENT REVIEWS, MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: CATE MCCAFFREY, (305) 224-4403, catemccaffrey@cirvof11omestead.com: Mr. Prycyka provided peer 
reviews of traffic impact analyses submitted co the city for various medium co large developments throughout che city. Duration: 
2017-2018 

MIAMI-DADE COUNTY PUBLIC SCHOOLS, MARINE ACADEMY OF SCIENCE AND TECHNOLOGY, 
(MAST) TRAFFIC IMPACT STATEMENT, MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: BEN 
WEINSTEIN, (305) 995-4250, bweinstein@dadeschools.net: Mr. Prycyka prepared a complete Traffic Impact Analysis for a 
new 1,200 tudenr High School on che campus of Florida International University, Biscayne Bay. This project included traffic 
data collection, fucure traffic forecasting, trip generation studies, trip a signmencs, and capacity analyses. Duration: 2017 

CITY OF KEY BISCAYNE, CRANDON BOULEY ARD PEDESTRIAN SAFETY STUDY, MIAMI-DADE COUNTY, 
FL PROJECT REFERENCE: CHARLES PRESS, (305) 365-9837, cpress@kbpd.nec: Mr. Prycyka conducted a 
comprehen ive pede trian afety scudy along che Crandon Boulevard corridor and provide recommendation for improvements. 
The study included a critical examination of existing conditions and traffic control devices and preparation of a Master Sign Plan 
co guide the proper layout of signs, markings, and signals along the corridor and eliminate duplicity. Duration: 2018 
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HBC TENURE: 3 Years 

INDUSTRY EXPERIENCE: 13 Years 

EDUCATION: 
B.S., Electrical Engineering, 
Universiry of "Marca Abreu de las Villas"
Cuba, 2006 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company 
Electrical Engineer, 2016-Present 

DBK Concepts, Inc., 
Engineering Technician,  2012-2016 

 
Clinic of Engineering  and 
Electromedicine Center, Cuba 
Engineer, 2006-201 I 

PROFESSIONAL REGISTRATIONS
Professional Engineer in Florida-No. 

80385 

TRAINING & CERTIPICATIONS: 
Bentley MicroStation Certification 

AucoCAD Certification 

OFFICE LOCATION: Doral, FL 

, 

: 

DO PENATE, PE 
Project Manager/Electrical Engineer 

FOOT DISTRICT 6, DISTRICT WIDE PEDESTRIAN LIGHTING 
RETROFITS ON SRAINCOLLINS AVE. FROM 18Tl-t ST. TO 65rn ST, 

MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: PATRICK 
MARCHANT, PE, (305) 470-5299, Pacrick.marchant@doc.state.A.us: 

Engineer of Record and Project Manager who designed a Lighting system for 22 
signalized intersections. The project area stretched throughout Miami Beach, FL 
covering 3.910 miles. This involved reuoficting existing poles by replacing High 
Pressure Sodium (HPS) luminaires with Light Emitting Diode (LED) at each 

signalized intersection and adding new light poles with LED luminaires at specific 
locations co meet roadway and pedestrian lighting design criteria. Calculations 
were also performed through AGI 32 to run point-by-point photometric analysis. 
A full inventory of the existing luminaires were collected in order co efficiently 
identify each owner, manufacturer, and retrofit that would be used in the 

proposed improvements. Responsibility also consisted of preparing and providing 
submittals through digital delivery, preparing Light Design Analysis Report, and 
perform permitting review through FDOT's One Stop Permitting. Design 

required Temporary Traffic Control Plans (TTCP), roadway design, surveying 
services, interdisciplinary and governmental entity coordination. Design also 
considered environmental and seaward Coastal Consuucrion Control Line 
(CCCL). Lighting design resulted in increase of visibility and provided pedesuian 

safecy. Duration: 2018-ongoing 

MIAMI-DADE COUNTY DEPARTMENT OF TRANSPORTATION 

AND PUBLIC WORKS, NE 2nd AVE. DESIGN-BUILD PROJECT FROM 
NE 69TH ST. TO NE g4rn ST., MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: LUIS BALDO, (305) 282-0281, 

Luis.Baldo@miamidade.gov: Engineer of Record in charge of designing a 
lighting system for the widening and reconfiguration of 5016 feet of a four (4) 

lane roadway segment. This included the additions of decorative lighting 
throughout corridor. Overall project required design for drainage, lighting, 
signalization, roadway reconstruction as well as public involvement. This 
consisted of the addition of bike lanes, street parking, pavement reconstruction, 

an enhanced storm sewer system, curb and gurcer repairs, and sidewalk 
reconstruction, new pavement, horizontal and vertical geometry, side street and 

plateau intersection signalization, sign and pavement marking, and preparation 
of TTCP. Coordination was also made beevveen all design disciplines such as 
roadway, signalization, SPM, street lighting, landscaping, drainage, water main 
lines, utilities, and environmental, and railroad company while maintaining the 

project on schedule. Duration: 2016-2017 
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ORLANDO PENATE 
Electrical Engineer 

FOOT DISTRICT 4, HOLLYWOOD GARDENS SlDEW ALK IMPROVEMENT PROJECT BETWEEN JOHNSON 
ST. AND HOLLYWOOD BLVD. FROM SR 7/US 441 TON 5(iTHAVE. &TAFT ST. FROM N . 20m AVE. TON 
14m AVE., PROJECT REFERENCE: KENZOT JASMIN, (954) 777-4462, Kenzot.]asmin@dot.state.fl.us: Engineer of 
Record responsible for analyzing and developing overall design for new inter eccion lighting system. Prepared Lighting Design 
Analysis Report, which included Volcage Drop calculations and photometric evaluation results. Also designed Lighting Plans 
Secs which included reference and master design flies, tabulation of quantities, and pole derails. Duration: 2016-2017 

FOOT DISTRICT 4, SR 7/US 441 TRANSIT CORRIDOR IMPROVEMENTS, BROWARD COUNTY, FL, 
PROJECT REFERENCE: ROBERT LOPES, (954) 777-4425, Roberc.lopes@dot.state.A.us: Engineer of Record who is 
r sponsible for designing lighting improvements for 16 incerseccions char include lighting retrofits. Also re ponsible for necessary 
interdisciplinary coordination. Design improvements will increase passenger transit and enhancing overall patron experiences. 
Duration: 2018-ongoing 

FDOT DISTRICT 6, DISTRICT WIDE PEDESTRIAN LIGHTING RETROFITS ON SR 5/US 1 FROM LEJEUNE 
RD. TO SE 4m ST., MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: PATRICK MARCHANT, PE, (305) 
470-5299, Patrick.marchant@dot.state.fl.us: Engineer of Record and Project Manager whose cask involved designing a lighting 
system for 20 signalized intersections on US I/Brickell Ave. screeching within the City of Miami and City of Coral Gables, FL. 
Design involved recroficcing existing poles by replacing (HPS) luminaires with (LED) luminaires ac each signalized intersection 
and adding new light poles wirh LED luminaires ac specific locations co meet FOOT requirements while considering adjacent 
scruccures such as the Mecrorail and noise wall . ResponsibiJities also included developing 3 component secs for simultaneous 
project designs occurring ac rhe same time and coordinating with such companies. Coordination with FPL was also required, 
along with providing additional lighting designs. Also, identified and located conflicting landscaping issues within the project 
site. Coordination with FPL, The District 6 Landscape Architect Department, and The District Maintenance Office. Duration: 
2018-ongoing 

FDOT DISTRICT 4, SR 713/ KINGS HIGHWAY LIGHTING FROM SR-70 TO NORTH OF PICOS ROAD AND 
FROM PICOS ROAD TO 1-95 OVERPASS, ST. LUCIE COUNTY, FL, PROJECT REFERENCE: BING WANG, PE, 
(954) 777-4406, Bing.Wang@dot.state.fl.us: Engineer of Record who designed new lighting sy tern for a coral of 3.61 miles. 
Responsibilities included performing a lighting analysis, preparing a lighting design analysis report and design file and submirring 
vol rage drop calculations. Duration: 2016-2017 

FOOT DISTRICT 6, DISTRICT WIDE PEDESTRIAN LIGHTING RETROFITS ON SR 5/US 1 FROM SE 15T ST. 
TO NE 215,. ST., MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: PATRICK MARCHANT, PE, (305) 470-
5299, Patrick.marchant@dot.state.fl.us: Engineer of Record and Project Manager who rook on che challenge of designing 
upgrades of a lighting system for 20 signalized intersections stretching across downtown Miami, Biscayne Blvd., and Bayside in 
rhe City of Miami, FL. Design consisted of recrofircing existing (HPS) luminaires with (LED) luminaires ac each intersection 
and adding new light poles wirh LED luminaires ar specific locations co meet roadway and pedestrian lighting design criteria. 
Responsible for coordination wich clients, sub consultants, permitting agencies, and reviewers of all project disciplines, 
participating in business development efforts and meetings wirh clients. Extensive utilities coordination was required along with 
coordination and additional designs for FPL. Design required Temporary Traffic Control Plans (TTCP), roadway design, 
surveying services, interdisciplinary and governmental entity coordination. Also accommodated FPL LED additions by creating 
extra sets of plans. Duration: 2018-ongoing 
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     DAVID A. CHANG, PE 
Senior Construction Engineer/Manager 

HBC TENURE: 1 year 

INDUSTRY EXPERIENCE: 38 Years 

EDUCATION: 
Bachelor of Science in Civil Engineering 

University of Florida, 1981 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company 

Project Engineer, 2018-present 

EAC Consulting, Inc. 

Senior Construction Project Manager / 

Contract Manager, 2005-2018  
Delta Consulting Engineers,  Inc. (n/k/a 

New Millennium Engineering,  Inc.) 

Construction Engineering and Inspection 

(CEI), 1999-2005 

Merrie Engineering, Inc. 

(CEI), 1989-1992 

PROFESSIONAL REGISTRATIONS: 
Professional Engineer, FL No. 41853 

TRAINING & CERTIFICATIONS: 
CTQP QC Manager 

CTQP Asphalt Paving Technician I & II 

CTQP Final Estimates Level 1 & II 

FOOT Advanced TIC 

National Pollution Discharge Elimination 

System (NPDES Certified) 

NASSCO- PACP, LACP, MACP 

Critical Path Method (CPM) Review 

Training 

OFFICE LOCATION: Doral, FL 

FLORIDA'S TURNPIKE ENTERPRISE (FTE), HOMESTEAD 
EXTENSION OF THE FLORIDA'S TURNPIKE (HEFT) SUNPASS 
CHALLENGE, MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: 
MARIO ROJAS, PE - CONSTRUCTION PROJECT MANAGER, (305) 

986-6417, mrojas@hntb.com: Senior Project Engineer for chis FTE's coll plaza 

conversion. Project included the addition of SunPass lanes ar Mainline Toll 

Plazas, HEFT median safety upgrade, and resurfacing and igning upgrades. 

Responsible for project administration, inspections and documentation of Toll 

Plaza construction, milling and resurfacing and signing upgrade on four projects. 

Specific duties included supervising project personnel, monfroring sampling and 

testing activities, reviewing scheduling and claims, assuring documentation of 

the contractor's work effort, preparation and coordination of the submittal of 

final estimates. As Senior Project Engineer, was awarded Florida's Best in 

Construction 2005 Urban Award by the Florida Builders Transportation 

Association, Inc. Duration: 2003-2005 

FLORIDA'S TURNPIKE ENTERPRISE (FTE), SR-821 (HEFT) AT 
CAMPBELL DRIVE, MIAMI- DADE COUNTY, FL, PROJECT 
REFERENCE: MARIO ROJAS, PE - CONSTRUCTION PROJECT 

MANAGER, (305) 986-6417, mro,ias@hntb.com: Project Engineer for the 

construction of road, on and off-ramps, bridges, and two Toll Plazas at Campbell 

Drive on the Homestead Extension for Florida's Turnpike (HEFT) in 

Homestead, Florida. Required American Association of Scare Highway and 

Transportation Officials (AASHTO) pre-stressed girder conventional bridge 

construction with MSE wall for che conscruccion of an on-ramp and off-ramp 

with Toll Plazas. Duration: 1999-2001 

FDOT DISTRICT 6, CONSULTANT REVIEW CONTRACT 

SERVICES FOR FLORIDA DEPARTMENT OF TRANSPORTATION 
PERMITTING DEPARTMENT, MIAMI-DADE COUNTY, FL, 
PROJECT REFERENCE: ALI AL-SAID, PE - PERMITS ENGINEER, 
(305) 470-5367, ali.al-said@dot.state.A.us: Consultant providing reviews and 

approval of permit applications for access and drainage connections to the stare 

road system. Review of access connections for conformance with FOOT Access 

M anagement Criteria. Evaluation of permits for ocher work, such as utilities, 

filming, banners, special permits. Duration: 2000-2002 

  
 

 



 

DA YID A. CHANG, PE 
Senior Construction Engineer/Manager 

FOOT DISTRICT 4, CITY OF TAMARAC SIDEWALK IMPROVEMENTS, TAMARAC, BROWARD COUNTY, 
FL, PROJECT REFERENCE: HASSAN ABEDI, PE, (954) 958-7629, hassan.abedi@dot.state.fl.us: Project 
Engineer/Administrator responsible for Construction Engineering and Inspection (CEI) services on sidewalk enhancement 
feature in numerou locacions throughout the City of Tamarac. Duration: 2001 

FOOT DISTRICT l, THERMOPLASTIC STRIPING CONTRACTS, CITY OF BARTOW, POLK COUNTY, FL, 
PROJECT REFERENCE: MADELINE WADDELL: Project Engineer/Admin istrator responsible for Construction 
Engineering and Inspection (CEI) services for numerous chermoplascic striping contracts throughout District 1, in Central 
Florida. Duration: 2001-2002 

FLORIDA'S TURNPIKE ENTERPRISE (FTE), TURNPIKE MAINLINE AT TAMIAMI TRAIL/SR-836, MIAMI

DADE COUNTY, FL, PROJECT REFERENCE: MARIO ROJAS, PE - CONSTRUCTJON PROJECT MANAGER, 
(305) 986-6417, mro,ias@hntb.com: Project Engineer responsible for road and bridge widening, and Toll Plaza construction 
for this $6 million contract. Project included che construction of a pose tensioned bridge over a canal along with bridge widening 
on the mainline. Provided Construction Engineering and Inspection (CEI) services as required by FOOT. Duration: 1991-1992 

FOOT DISTRICT 6, SR-112 AIRPORT EXPRESSWAY RAMP CONNECTOR, MIAMI-DADE COUNTY, FL, 
PROJECT REFERENCE: EDWIN SANTANA, PE, (305) 235-5098, esantana@metriceng.com: Project Engineer 
responsible for coordination of Construction Engineering and Inspection (CEI) services on this ramp connection project adjacent 
co che Miami Internacional Airport. Project con isced of the conscruccion of an AASHTO concrete beam and reel box girder 
bridge over LeJeune Road, in Miami. The construction cost for chis project was $17 million. Duration: 1989-1991 

FOOT DISTRICT 4, I-595/SR-7 INTERCHANGE, FT. LAUDERDALE, BROW ARD COUNTY, FL: Project Engineer 
responsible for construction coordination of chis road and bridge project. Respon ibiliries included management of 
subcontractors, cracking pay quantities, project docwnentacion, cost and status. Also, assi red Project Manager on special 
assignments. Duration: 1986-1989 

FOOT DISTRICT 4, 1-95 CONNECTION, PALM BEACH COUNTY, FL: Field Engineer responsible for the quality 
control and inspection of road and bridge consrruccion. Duration: 1986 

MIAMI-DADE TRANSIT AUTHORITY, METRORAIL HIALEAH CORRIDOR, MIAMI-DADE COUNTY, FL: 
Project Engineer responsible for providing estimates, quantity rake-offs, project invoicing, contract administration, liaison wich 
owners, ar hicects, engineers, and subcontractors for various phases within che corridor project. The project included 
construction of concrete piles and cofferdams with a coral construction cost of 3.5 million. Duration: 1982-1985 

MIAMI-DADE EXPRESSWAY AUTHORITY (MDX), SR 836 WESTBOUND NW 57TH AVENUE BRIDGE 
WlDENING AND RAMP MODIFICATIONS (GEC CONSTRUCTION MANAGEMENT SERVICES), MIAMI
DADE COUNTY, FL, PROJECT REFERENCE: JUAN C. TOLEDO, PE, (305) 637-3277, jcoledo@mdxway.com: 
Conscruccion Project Manager for thi bridge widening and ramp modification project. Bridge featured conventional American 
Association of Srace Highway and T ransporcacion Officials (AASHTO) concrete beam bridge with a length of 170' founded on 
18" concrete piling, footings, with pier cap conscruccion, intermediate bent, end bent and deck construction. Road and bridge 
construction was performed in accordance with FDOT Standard Specifkacions for Road and Bridge Construction. 
Respon ibilities included ensuring the construction contract was properly administered according co FDOT's Construction 
Project Administration Manual (CPAM) and client-specific construcrion standards, assurance of quality of construction 
operations, review of contractor's schedule, monthly payouts, assisting with negotiations of claims, as well as oversight for 
verification of materials resting. Duration: 2005-2007 

8935 W 35ch Lane, uicc 20 1, Doral, FL 33 172 Ph. (305) 232-7932 

 
 

 

   
85 



 

 
 
 
 

     

HBC TENURE: 9 Years 

INDUSTRY EXPERIENCE: 29 Years 

EDUCATION: B.S.C.E, Civil Engineering, 
Florida International U niversiry, 1992 

M.S.C.E., Civil Engineering, Florida 
lncernarional University, 1999 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company, Miami, FL 
Senior Engineer 
2009-Present 

PB Americas 
2003-2009 

Miami-Dade Public Works Deparcmenr 
1993-2003 

Bermello, Ajamil & Partners 
1991-1993 

Private Consultant 
1985-1991 

PROFESSIONAL REGISTRATIONS: 
Professional Engineer, Florida-No. 50728 

TRAINING & CERTIFICATIONS: 
Advanced Maintenance of Traffic Training 
OSHA 30 Hour Certificate 

OFFICE LOCATION: Miami, FL 

EDGARD 
Senior Engineer 

NW 20TH STREET FROM MIA TO PERIMETER RD, MIAMI-DADE 
AVIATION DEPARTMENT, MIAMI-DADE COUNTY, FLORIDA. 
PROJECT REFERENCE: ENRIQUE PEREZ, PE, CONTACT 
NUMBER: (305) 869-3659: Responsible for the coordinacion and/or 
preparation of construction documents for geometry, storm drainage system, 
signing and pavement marking, signalized intersection, and lighting plans. This 
$5 million dollar project involved the redesign and realignment of existing roads. 
Duration: 2006-2008 

UPPER VEHICLE DRIVE, MIAMI INTERNATIONAL AIRPORT, 
(MIAMI, FL). PROJECT REFERENCE: ENRIQUE PEREZ, PE, 305-
869-3659: Design involved modifications co existing median to accommodate 
bus shelters passengers loading areas. Responsible for the design and review of 
consrruccion documencs, specifications, and bid items including preparing 
permitting documents for local agencies, coordination with multi- disciplinary 
firms including pose design conscrucrion services. Duracion: 2004-2007 

1-595 CORRIDOR ROADWAY IMPROVEMENTS BROWARD 
COUNTY, FL, PROJECT REFERENCE AECOM REY RIVAS, (305) 
594-0457: Lead Roadway Discipline Engineer responsible for roadway design, 
analysis and quality control of approximacely 11 miles of the project. This $900 
million PPP project included 11 miles of reversible/managed lanes for the 1-595 
and 2 miles of ramp interconnections between the 1-595 corridor and Florida's 
Turnpike. Responsible for geometric design of roadway, including ramps, median 
barrier modifications and new barrier walls. Was also responsible for post design 
services during conscruction. Duracion: 2011-2014 

PORT OF MIAMI TUNNEL, MACARTHUR CAUSEWAY TO DODGE 
ISLAND, FLORIDA DEPARTMENT OF TRANSPORTATION 
(FDOT), DISTRICT 6, MIAMI-DADE COUNTY, FLORIDA, 
PROJECT REFERENCE: REFERENCE ELIZABETH OGDEN {305) 
347-4892: Engineer of Record for the project Design Variations chat required 
approval from FDOT's Central Office and FHWA. For chis 3P project was 
responsible for che preparation of preliminary plans, geometric design, and 
documents used as the basis of design for the project's Request for Proposal. As 
a member of the Technical Expert Panel, participated in Project Information and 
One-On-One meetings, Technical Proposal Evaluation and Recommendacion 
for Award. This $1.2 billion PPP projecc involved MacArthur Causeway Bridge 
widening, roadway construction, two 42-Feec Diameter bored runnels connecting 
Watson 
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EDGAR DIAZ, PE 
Senior Engineer 

Island and Dodge Island (Port of Miami), and utility and rail relocation. Duration: 2004-2009 

SW 147TH AVENUE FROM 17TH STREET TO 26TH STREET, 2009, MIAMI-DADE COUNTY, FLORIDA, 

PROJECT REFERENCE: LYDIA SALAS, (305) 755-5456: Responsible for the roadway widening design and construction 
managemem of 4 lane roadway. Responsibilities included pavement design, roadway geometry, utility coordination, drainage 

design, lighting design, drainage plans and permitting documents, and construction support. Duration: 2009-2013 

NORTH EAST TRANSIT HUB ENHANCEMENTS AT 163 STREET MALL, MIAMI-DADE TRANSIT, MIAMI

DADE COUNTY, FL, PROJECT REFERENCE: ORLANDO CAPOTE, (786) 469-5248: Performed roadway and sire 

development for the reconstruction of NE 167th Street from NE 14th Avenue to NE I Sch Avenue and also reconstruction and 
milling and resurfacing of NE 15th Avenue from NE 164ch Street co NE 167th Street. Responsible of rhe preparation of 

construction documents, technical specifications, estimate of construction cost, dry run permitting, bid and award Services and 

design services during construction. Design elements included pavement, drainage, roadway and pedestrian lighting, signing 

and pavement markings, signalization, landscaping, and utility coordination. Performed coordination and presentations with 
agencies and organizations, including bur not limited co MDT, DTPW, TARC, FOOT, C ity of North Miami Beach, 
appropriate permitting agencies and committees, 163rd Street Mall and Wal-Mart. Duration: 201 I-ongoing 

WINTER HAVEN CSX INTERMODAL LOGISTICS HUB,(WINTER HEAVEN, FL, PROJECT REFERENCE: 
RICK HOOD (904) 633-4547: Engineer of Record (EOR) for the CSX's Integrated Logistics Center, (Polk County, Florida) 

The project occupies approximately 3 18 acres and supports a Major lntermodal Terminal operation and che other is CSX's 
Automotive Service operation. As che EOR he was responsible for the preparation of sire construction documents for both 

facilities, design of a new 2.2 mile of 2 lane road connecting rhe !LC co SR 60. Specific disciplines included rhe site geometric 

layout, paving and grading, main access road, site roadways, water and sewer distribution, uriliries, parking facili ties, signalized 

intersections, pavement markings and signing, lighting, and coordination with local and state permitting agencies as well as 
multi-disciplinary firms. Duration: 2007-2009 

SR-713/KINGS HWY FROM OKEECHOBEE RD TO N. 1-95 OVERPASS, FLORIDA DEPARTMENT OF 
TRANSPORTATION (FOOT), DISTRICT 4, BROWARD COUNTY, FL, PROJECT REFERENCE: BING WANG, 

PE (954)777-4419: EOR responsible for the lighting design of approximately 3.3 miles of roadway reconstruction. A new 

LED lighting design was requested by the City of Fore Pierce requiring close coordination with and Fore Pierce Utilities 
Authority, rhe maintenance agency. Duration: 2012-present 

PORT OF MIAMI REDEVELOPMENT - WATER AND SEWER IMPROVEMENTS: PROJECT REFERENCE: 

ELIZABETH OGDEN, 305-347-4892: Project Manager responsible for che design, permitting, and construction support 

services for water and sewer distribution system for rhe Pore of Miami. Responsibilities consisted of complete design services of 

various water mains, sanitary lines, and sewer force mains, which included route analysis, sire evaluation, cost estimates, 

coordination of surveying and geotechnical services, evaluated maintenance of pedestrian and vehicular traffic plans, evaluated 

and developed construction phasing plans, coordinated with other utilities. Prepared permitting documents, assisted during the 

procurement phase and performed limited construction services. During Construction provided sire inspections and attended 

construction meetings, reviewed shop drawings, as well as response co request for information. Duration: 2003-2006 
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HBC TENURE: 2 Years 

INDUSTRY EXPERIENCE: 14 Years 

EDUCATION: 
B.S., Civil Engineer 

Polytechnic University of Puerto Rico, 2005 

PROFESSIONAL EXPERIENCE: 
HBC Engineering Company 

Project Engineer, 2016-Present 

CPM Internacional, 2011-2016 

Independent Consulcanc,  2004-2011 

 
PROFESSIONAL  REGISTRATIONS: 
Professional Engineer, FL No. 81014 

Professional Engineer, Puerto Rico-No. 

21897 

TRAINING AND CERTIFICATIONS: 
30 HR OSHA Cenifkation 

TTC Advanced Certification 

Procore Fundamentals Certificate 

PM Methodologies 

Applied Project Manager Vl3 

Specifications Package Preparation Training 

for Consultants 

OFFICE LOCATION: Doral, FL 

JOSE A. LOPEZ, PE 
Project Engineer 

FOOT DISTRICT 6, SR 90/SW gTH ST. AND SW 157TH AVE., SAFETY 
IMPROVEMENT PROJECT, MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: JASON CHANG, PE, (305) 470-5331, 

Jason.chang@dot.state.fl.us: Engineer of Record responsible for designing 

improvemenrs co optimize safety and operations at the high-speed intersection 

of SR 90/SW 8th St. and SW 157th Ave., which was carried ouc through 0.52 

miles. Tasks consisted of widening the northbound lanes providing an exclusive 

free flowing left and right turn lane and widening of the eastbound and 

westbound accelerations lanes. Design also included shoulder reconstruction, 

milling and resurfacing, pavement markings, new guardrails, bike lanes, and 

signage. Preformed pavement design and calculations. Also prepared design 

variations. Duration 2017-ongoing 

MIAMI-DADE COUNTY DEPARTMENT OF TRANSPORTATION 
& PUBLIC WORKS, DESIGN-BillLD ON NE 2ND A VE. FROM NE 
69TH ST. TO NE 84TH ST. ROADWAY AND DRAINAGE 

IMPROVEMENTS, MIAMI-DADE COUNTY, FL, PROJECT 
REFERENCE: LIBS BALDO, (305) 375-2111, Baldo@miamidade.gov: 

Deputy Project Manager responsible for che widening and reconfiguration 

design of 5016 feet of the four-lane roadway segmenr. lmprovemenr design 

included the addfrion of bike lanes, street parking, pavemenr reconstruction, an 

enhanced storm sewer system, curb and gutter repairs, and sidewalk 

reconstruction. Design also involved new pavement, horizontal and vertical 

geometry, side street and plateau intersection signalization, sign and pavemenr 

marking, and preparation of TTCP. Coordination was also made between all 
design disciplines such as roadway, signalization, SPM, street lighting, 

landscaping, drainage, water main lines, utilities, and environmenral, while 

maintaining the project on schedule. Preformed pavemenr design and 

calculations. Project also included extensive public involvement and utility 

coordination. TTCP involved shifting of traffic as required co facilitate 

construction through railroad crossing while maintaining the existing railroad

crossing gate. This required coordination with the railroad company and 

provision in the design for a railroad flagger during construction. Duration 

2016-ongoing 
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JOSE LOPEZ, P.E. 
Project Engineer 

FOOT DISTRICT 6 SR 922/ NE 125TH ST. AT NE 10rn AVE. INTERSECTION, MIAMI-DADE COUNTY, FL, 
PROJECT REFERENCE: NATHAN PULIDO, PE, (305) 470-5207, Nachaniel.pulido@dot.state.fl.us: Engineer of 
Record for intersection improvements and signage design. In charge of designing mast arms placements and pedestrian signals, 
preparing TTCP, along with coordinating with srructural engin er. Pavement design was also completed. Duration: 2017-
ongoing 

FOOT DISTRICT 6, SR 25/NW 36th ST. FROM NW 5'h A VE. TO NORTH MIAMI A VE. SAFETY PROJECT, 
MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: AURALIZ BENITEZ, P.E., (305) 470-5471, 
Auraliz.Benitez@dot.state.fl.us: Engineer of Record and Project Manager in charge of designing roadway improvements 
according to safety recommendations made to mitigate hazardous condition for all motorized and non-motorized traffic through 
rhe area. This included signalization improvements rhar provide orderly and predictable movement of traffic flow, additions of 
separators and medians to decrease conflict points wherein high races of accidents were reported, milling and resurfacing to 
enhance road quality, Temporary Traffic Control (ITC) providing efficient movements around work zones, along with signing 
and pavement markings ro ensure informed operations within the traffic stream. Also performed pavement design. Specific 
signalization designs consisted of new signalization loops and assembly, signal heads, pedestrian heads and detectors, sign panels 
including internally illuminated signs, and new mast arm. Duration: 2017-Ongoing 

FOOT DISTRICT 6, SR 25/NW 36 STREET FROM NW 20 AVENUE TO NW 19 AVENUE, FM 442537-1-52-01, 
MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: MARIA PERDOMO, (305) 640-7186, 
maria.perdomo@dot.state.fl.us: Engineer of Re ord and project manager responsible for designing roadway safety 
improvements. This resulted from a Safety Study Report dared July 30, 2015, completed for chis roadway segment and involved 
improvements to SR 25/NW 36 Street from NW 20 Avenue to NW 19 Avenue in the City of Miami. Improvements consisted 
of the installation of a new mast arm structure rhat included a high intensity activated cross walk signal at the mid-block 
pedestrian crossing on NW 36th Street between NW 20th Ave. and NW 19th Ave. Pavement design was al o performed. 
Duration: 2018-ongoing 

FOOT DISTRICT 6, SR 933/NW 12 AVENUE AT NW 19 STREET (INTERSECTION IMPROVEMENT 
PROJECT), FM 442538-1-52-01, MIAMI-DADE COUNTY, FL PROJECT REFERENCE: MARIA PERDOMO, 
(305) 640-7186, maria.perdomo@dot.state. fl .us: Engineer of Record for safety and operational intersection improvements. 
Tasks included designing a new signal with vehicle video detection cameras, milling and resurfacing to implement pavement
marking changes, drainage and lateral ditch improvements to provide standard traversable slope, preparing TTCP, and 
replacement of pedestrian ramps. Pavement design was also performed. Addicionally, coordinated with Miami-Dade Transit and 
Metrorail ro integrate future signal improvemencs. Duration: 2018-ongoing 

FOOT DISTRICT 6, SR 944/NW 54 STREET AT NW 14 AVENUE, (INTERSECTION IMPROVEMENT 
PROJECT) FM 442539-1-52-01, MIAMI-DADE COUNTY, FL, PROJECT REFERENCE: MARIA PERDOMO, 
(305) 640-7186, maria.perdomo@dot.state.fl.us: Engineer of Record and project manager responsible for designing roadway 
afety improvements. This resulted from a Safety Study Report dated December 2016, completed for this roadway egment and 

involved improvements ro SR 944/NW 54 Street at NW I 4 Avenue in the City of Miami. Safety improvements consisted of 
th insrallarion of a new mast arm rructure that included a rossing fla hing beacon at the mid-block pedestrian crossing on 
NW 54 Street at NW 14 Avenue. Also completed pavement design. Duration: 2018-ongoing 
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LAKDAS NANA YAKKARA P.E. #37590 

EDUCATION: 

Post Graduate Diploma in Structmal Engineering 
England, United Kingdom 

Bachelor of Science Honors Degree in Civil Engineering 
With Structural Engineer Major 
University of Haitford 
England, United Kingdom 

Higher National Certificate in Civil Engineering 
Hertfordshire College of Building 
England, United Kingdom 

PROFESSIONAL ENGINEER REGISTRATIONS: 

Engineering 
• Charted Structural Engineering 

London, England - 1981 
• Florida #037590 
• South Dakota - 4058 
• Minnesota - #17947 

NATIONAL & STATE AWARDS: 

• Tamarac City Complex: National Award: Structural Engineer 
of Record 

• Aventura City Complex: State Award: Structural Engineer of 
Record 

• Tam.arac Pedestrian Bridge: State Award: Structural Engineer 
of Record 

• 2011 Nation.al Tilt-Up Achievemen.t Award-Tilt-Up Concrete 
Association 

PATENT LICENSE TO INDUSTRY: 

• J 1 Patents: U.S., U.K. , Australia, China and Bahamas 
• Metal stud frame system# US 6980 347 B2 
• Interlocking mason1y wall# US 6550 208 B2 
• Light gauge metal frame# US 6 I 63 674 BI 

Construction 
• Florida Certified General Contractor - CGC 044303 
Inspection 
• Certified Structural Masonry Inspector - l 992 
• Certified Threshold Inspector - 1987 
• Certified Uniform Building Code Inspector - 690 

• Structural Engineering Expert for Unsafe Structure Board - City of Margate since "2001 ". 

• Structural expert witness services over 400 residential projects for Insurance companies, over 58 projects failure 
analysis and Expert testimony for litigation representation. 

EMPLOYMENT: 

1988 to present Lakdas / Yohalem Engineering, [nc 
Fort Lauderdale, FL 33308 

Principal - in charge of structural design and final review of construction documents, study, evaluation reports 
and contract negotiation. 

1986-87 Yohalem Engineering, Inc. 
Fort Lauderdale, FL 33308 

Principal Associate - structural design, project management, 
Structural Investigation Reports, liaise with Architects and clients contract negotiation. 

1983-86 Darg Palanasami and Associates, Inc. 
Minneapolis, MN 

Project Engineer - Structural design, site supervision, structural investigations and reports, liaise 
with Architects and General Contractors. 

1978-83 Structural Design Partnership 
St. Albans, England 

Project Engineer - Structural design, site supervision, structural investigations and reports, liaise 
with Architects, General Contractors and clients. . ....... 

•• •• 
LAKDAS/YOHALEM ENGINEERING, INC. 

CONSULTfNG ENGINEERS 
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EXPERIENCE: 
Thirty-six years of practicing as a Professional Structural Engineer in the following disciplines: building 
structures, marine and bridge engineering structures for many state, county and city agencies in support of high 
visible and miscellaneous public projects. 
Over 1500 projects were completed in South Florida and the Caribbean Basin during the last 31 years. 

Building Projects: 
❖ 8 new stand alone multi-story parking garages 
❖ Over IO multi-stories residential buildings with parking garages 
❖ Over 5 multi-stories commercial buildings with parking garages 
❖ 11 cruise terminal facilities 
❖ Renovation and expansion of 61 existing elementary, middle and high schools. 
❖ 6 high schools, 8 middle schools and 14 elementary schools (New) 
❖ 11 community college building facilities, 6 special education facilities 
❖ 18 multi-story hotels and resort projects 
❖ Structural renovations of 11 parking garages, 21 condominiums 
❖ 8 new libraries, 8 auditorium and amphitheater 
❖ 14 new fire stations, 7 police and public safety buildings 
❖ 6 new city complexes with two award winning structures 

Water and Waste Water Treatment and Solid Waste Treatment Plants: 
❖ 12 water and waste water treatment plants expansion projects 
❖ 6 solid waste treatment plant renovation and expansion projects 
❖ 14 water and waste water treatment plant renovation projects 

Marinas, Seawalls and Port Facilities: 
❖ 9 Marinas (Over 100 Slips) 
❖ 64 Residential, multi-residential, docks and seawalls 
❖ 8 Toewalls, bulkhead and pier projects at port facilities 

Highway and Pedestrian Bridges: 
❖ 18 new highway bridges ❖ 11 pedestrian bridges ❖ 14 passenger loading bridges 
❖ 16 high-way bridge expans ion projects 

Park Facilities: 
❖ 18 park and amusement park facilities 

Mast Arm Structures: 
❖ 400 Mast Arm Structures 

Value Engineering and Constructability Review 
Participated as structural expert for over 31 value-engineering sessions for both FOOT and County's major projects 
in building, bridges and water and wastewater treatment plants. Our Value-Engineering service has saved: 

• Bridge projects over $4.5 million 
• Building projects, saved over $4. l million 
• Water & Wastewater Treatment P lants, saved over $6.6 million 
• Worked for local city agencies as special structural review for over 40 projects 

Structural Failure Analysis and Expert Witness: Construction Related Litigation 
• 12 Commercial projects ❖ 46 Residential projects 

Professional Societies: 
Institute of Structttral E11gi11eers, London, E11gla11d 
American Society of Civil Engineers, American Concrete illstitute 
Florida Institute of Co11sultillg Engineers, The Maso111y Society 

Civic Organizations: 
Member of Broward County Con.st ruction Execwive Associatio11 a11d Member of Florida Co11sulting Engineers ........ 

•• •• LAK.DAS/YOHALEM ENGINEERING, INC. 
CONSULTING ENGINEERS 
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APPROACH TO MANAGEMENT AND SUBCONSULTANTS 

CGA understands it is essential that capital projects are delivered on time and on budget, regardless of the 

Jenna Martinetti, and the best available team members to ensure that the most economical and technically 
sound projects are delivered to the County. Communication is critical with any project and even more so 
when managing multiple work orders at the same time.  We accomplish this communication with regular in-
house team and client progress meetings. Additionally monthly status reports are submitted to the County 
Project Manager (CPM). This helps ensure that project milestones are being met as planned and multiple 

and the task mangers allows CGA to closely monitor individual project progress, budgets and schedules. 

       
project administration software (Ajera) is 

budget tracking, or monitoring schedules 
and task completion, this system measures 
real time task completion and budget status. 

CGA will meet with the CPM  
requirements of the work order scope and 

      
manager (PM) will review the schedule and 
make sure both the County and the team 

     
to Proceed (NTP) is issued by the County, 

  
days. This schedule and detailed scope will 
then be provided to team members at the 

     
     

      
     

     
      

work order types.  Below is an example approach for a design project work order. 

After the PM reviewed the project information with the team and the County, the team will begin the inventory 
and data collection process by researching and obtaining available documents such as grant commitments, 

      

information request letters to all utility owners within the project limits.  Coordination with any adjacent and 
upcoming projects, both County and local municipality, would also occur during this phase.  

team with controlling design elements and the project corridor. These site assessments are critical during this 
analysis phase as well as throughout the life of the design project.  

Copans Rd and NW 3rd Ave 
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The design and construction documents phases begin once the analysis has been completed and the preliminary 

and stakeholder input have been obtained, the design team will enter the design and permitting process. This 

or outside agency review.  This process consists of a peer review process where a design group/professional 

 
an independent peer review 
by a subconsultant can also be 

have been addressed, the plans 
     

Quality Control Manager for 
    

released. The multi-disciplined 
review process also consists of 
a constructability re-view by a 

that the plans make sense from 
a construction perspective 

    
    

during construction. A Quality 
Control Plan will be provided to 

the County within 20 calendar 
days of the NTP describing the 

the County with each phase review.  

and will work with the County, stakeholders and local municipality event schedules to ensure a smooth and 

The team will attend the pre-bid meeting and assist the County in responses to contractor requests for 

       
 

The team and PM’s good communication is built by relationships, particularly with subconsultants. All of the 
subconsultants team members have worked with CGA on numerous projects. A good example of the Mrs. 
Martinetti’s subconsultant coordination and relationships is on a Hallandale Beach drainage project during the 
data collection phase.  After the required geotechnical boring locations were staked out by the geotechnical 
engineer, they determined one of the locations was not feasible and responded with alternatives. This 

investigation. This coordination was streamlined by group emails and completed within one day allowing the 

all also being coordinated with our surveying department in order to obtain the elevations at all potholes 
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The approach to controlling project budgets, another important management technique, is to identify if the 

in conversations with the CPM at the time of proposal to understand the basis of the budget number and if 
there has been any changes in the 
scope of work since that budget 

is executed, the County and CGA 
must ensure that additional scope 
is not added without consideration 

     
With each design milestone, cost 
estimates will be prepared for 
comparison to the budget. The 
unit prices in the cost estimates are 
constantly being updated with the 
best available information at that 
time and are subject to change 
even when additional scope is 
not added due to variation in the 

in jeopardy of being over budget, 
immediate attention is provided to 
address why and determine what 
steps need to be taken. 

best course of action for the project taking into account professional engineering standards and judgement 
as well as the client’s best interest, with the understanding that the professional of record needs to be in 

and the outcome.  This ensures an issues are not forgotten through the life of the design as well as provides 
accountability for project decisions.    

Peters Rd & SW 46th Ave 
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APPROACH TO CONTINUING ENGINEERING SERVICES CONTRACTS 

could range from studies, plan review, design projects, or construction management of projects and therefore 

varying in nature and timeline. The CGA team is familiar with local, state and federal standards, the County’s 

jurisdiction, completed 
major mast arm 
conversion projects 
for the County and 
has provided plan 

   
and transportation 
planning for a variety 
of municipalities. 

The CGA PM and team 
are equipped to handle 
projects/work orders 
varying in nature 
and timeline. The 
CGA team structure 
and experience allow 
for simultaneous 
execution of multiple 
work orders or project 
tasks as well as fast- Commercial Boulevard and Nob Hill Road 
tracking or expediting 
projects. CGA cross-trains our project managers and task leaders to gain critical experience in multiple 
areas of civil engineering. By doing this, we enable multiple project teams to work concurrently on the same 
project. This allows for undertaking separate tasks for one project on parallel tracks or multiple projects at the 

the completion of projects or tasks. We have included subconsultants that provide redundancy in all project 

resources, performing tasks simultaneously, permitting awareness and superb subconsultant coordination 
are mechanisms for meeting deadlines and potentially reducing the overall schedule for projects. The keys to 
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PROJECT APPROACH TO ALTERNATE ANALYSIS AND DESIGN FOR AN INTERSECTION 
IMPROVEMENT 

County’s Project Manager (CPM) should be scheduled to establish the scope of work, determine project 
location(s) and details, obtain available permits and records, if any, prepare a schedule, and discuss pertinent 

drawings from all the listed utility agencies. CGA’s team will maintain a utility owner log including all pertinent 
contact information as well as 
maintaining constant contact with 
the utility owner via phone and 
email communication. CGA’s Team 

    
impact to existing underground and 

 
signal infrastructure installation and 
will ensure proper coordination 
during the early design stages with 
existing stake holders and utility 

   
    

Cable Communications and AT&T. 

stakeholders for signal infrastructure 
projects, and we understand the 

    
CGA’s Team will provide the most 
innovative and less utility invasive 

and all modes of transportation. A 

be held with invitations going out to 
all utility owners in the area of work. 

in the event a utility may need to be relocated, a utility work schedule will be obtained in accordance with the 

the project is located 
as well as any adjacent 
municipalities that may 
be impacted by the 
proposed work will be 

  
about the project scope. 
CGA’s Team will contact 
the respective key 
contacts for the agencies 
having jurisdiction, and 
will request in-person 
meetings to discuss the 
design concepts and 
permitting issues. These 
initial discussions with 
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key stakeholders can foster an understanding of the project scope, which can lead to reduced permitting 
duration, and provide an opportunity for the local government to ensure their issues/concerns are addressed 
during the early stages of design. CGA’s Team will communicate with the CPM regularly via phone, email, 

regular schedule updates in order to keep the CPM updated on the progress of the design. Coordination 

The CGA team members have experience obtaining and coordinating all the appropriate engineering, right of 

 

 crews will research the existing right of way, dedicated easements, public records, and adjacent 
property owners at any given location. The research obtained will be plotted and tied into state plane 

 

  Prior to moving to the initial 
      

      
      

to the CPM and respective local municipalities for 
       

Packages. 

Drainage Design and Approach to the Permitting, 
     

Protected Species 
impacts to existing drainage structures. Although this 
is our ultimate goal, we understand that sometimes 
it is not possible to ensure proper installation of 

     
     

structures. As part of the planning process for each 
project, we will investigate the existing site and 
surrounding conditions to determine if the project 

permits will be obtained, jurisdictional requirements 
       

Procedures established for the species that are present 
will be followed during project implementation. 

existing underground utilities, b) Adjacent to curb lines, c) Adjacent to existing building and structures, d) 
Adjacent to overhead electrical utilities, e) near or within canal slopes, and/or f) within close proximity to 
other existing shafts in the same quadrant. 
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team will be performed to investigate the existing 
conditions of the intersection during its respective 
peak hours or non-peak hours, or as the scope of 

     
turn lane designations, signing and marking issues), 

     
     

      
vertical alignment of the intersection approaches, 

      
      

could potentially be corrected with the given scope of 
work, and Proximity to adjacent structures and canals. 

       
of the project site, including nearby public facilities, 

     
    

 

C o m m u n i c a t i o n  
Continuous 

coordination with 
maintaining agencies is 
critical during the design 
phase and shall be given 

   
when controller cabinets 
need to be replaced. 

Utilization of Existing 
 Part of our 

vast experience helps us 
overcome these issues. 
Having designed over 40 

  
within the past 4 years 
throughout Broward 
County’s jurisdiction, CGA’s 
Team of experts assigned to 
this contract understands 
the importance of working 
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within existing right-of-way limitations whenever possible and that acquiring additional right-of-way can 
severely hinder project schedules and result in costly expenditures. 

 The 

       
ultimately construct projects. The CGA Team will proceed 
with the design process for the related work orders by 
designing for the safety and mobility of all users of the 
project corridor. The CGA Team will address the safety 
issues encountered while enhancing the related roadway 
facilities. 
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PROJECT APPROACH TO FIBER OPTIC NETWORK EXPANSION 
 

 

alternative routes for more 
 

 
   

vital roles managing 
our Nation’s critical 
infrastructure including 
roadways, interstates, 
intersections, ports, mass 

   
and urban mobility. As 

 
roadways with Vehicle-

  
and Vehicle-to-Vehicle 
(V2V) connectivity and 
Connected Autonomous Commercial Boulevard and Nob Hill Road Vehicles (CAV) have 
become a reality, securing our infrastructure both through physical and cyber security measures is an absolute 

will result in changes in how transportation is planned, designed, implemented and operated. Transportation 

            

controls are not there for the purposes of security. Transportation will be on the front line in responding to 

safety goals, a major challenge of security concerns will be ensuring that the immediate emergency diversion 
of time and resources does not hinder the long-term capabilities of transportation planners to respond to 
transportation needs. The new challenge will be applying the lessons learned in developing these capabilities 
to incorporating security considerations into the transportation planning process. 

cause congestion and delays to motorists and pedestrians. By receiving and processing data from sensors 

how long lights should be green. Adaptive signal control technologies help improve the quality of service 

signal control technology implements signal timing updates. The process is repeated every few minutes to 
 

101 
  

Broward County Board of 
County Commissioners   



 

  

 

Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Many choices are available from many vendors, with more in development. Available adaptive signal 
  

            
methodology to improve arterial progression while reducing side street and left turn delay. This system 

unlike traditional ring and barrier systems. 

                
developing standards, guidelines, and best practices. Broward is moving from planning to action and is leading 
a resilience plan in collaboration with city governments, the business community, and other stakeholders. 

level rise, ground water levels, storm surge, and more intense rainfall events and that all those aspects need 
to be considered in every relevant investment in infrastructure. 

Many roadway and street projects are being engineered, and all have drainage components. Transportation 
projects need to incorporate design standards and at the same time be compatible with local planning. The 
sustainable street network both shapes and responds to the natural and built environment, and privileges trips 
by foot, bike, and public transit because these are the most sustainable types of trips. As part of the process, 
we need to understand our transportation vulnerabilities, use the transportation process to incorporate 
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APPROACH AND UNDERSTANDING TO CEI SERVICES 

contract requirements, the approach to critical issues, the major milestones and the expectations from the 
                 

a weekly update report that includes the major issues and activities of the week. We will be conducting a 
bi-weekly meeting with the County’s PM to review the project progress. We will also provide the CPM with 

monthly progress report for the project on the 
1st of every month. 

The CGA project team will conduct a thorough 
      

conditions, videotape and photograph the 

set up between the County’s selected Project 
     

Project Manager. This is to take place before the 
Pre-Construction Meeting. At this meeting the 
Contractor is provided with hard and electronic 
copies of all documentation that must be 
complete and returned to the Project team at the 
Pre-Construction Conference. We will cover the 
Construction requirements (shop drawings, quality 

during this initial face to face with the selected contractor to ensure he has the material required to complete 
his operations. We will also identify items which are not included in the original scope of work, assessing 
‘third party’ expectations/requirements or alerting the contractor to long lead items, such root pruning of 
trees to be relocated.  Typically, these actions reduce any cost or time impacts to the project.  

contractors will be scheduled.  The agenda for our weekly or bi-weekly progress meetings will include a two 
week look-ahead schedule report compared to the current project status, overall project status, schedule 
updates and any other relevant information for timely completion of the project. At these team meetings, 

in a timely fashion that allows for adjustments to be made before a schedule problem occurs. 

We have a history of excellence in project planning and execution. We have found that the fundamental 
requirement for successful management of projects such as this is the assignment of key personnel with 

              
innovative products and services for the County on this project.    

 We constantly look ahead of the Contractor and discuss issues up front 
so there are no surprises. The Contractor must know their contract and our goal as your Construction 

partner, highlighting needed submittals and timelines as detailed in our response.  

As a standard practice we will use the system included in the County’s contract with the Contractor to 

 

Commercial Blvd. and Nob Hill Road 
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payments.  

 
•  

experience and the technical support to address 
        

        
representative on monthly basis. 

•  A shop drawings schedule will 
be required for submittal by the Contractor 
during the Pre-Con. All shop drawings will be 
reviewed by our team for comments. 

• The project team will update the plans 
during the life of the project as changes occur. 

when the project is completed. 
• 

PED and PED Signals 
           

moving! 
• 

logic, milestones, start and end dates of activities, time allocated materials curing (Ex. Asphalt) time 
allocated for utility related work, activity duration and the CPM path. The team will request progress 
updates if the contractor’s progress falls behind his baseline schedule. 

• MOT

 
• 

The team CGA have put together has a long proven track of meeting our time and money goals on 
construction projects. 

• Progress photos will be provided on monthly basis to the County representative. 
• 

requirements are adhered to. There will be no delays to the Contractor’s payment or reimbursement of 
funds to the County on this project. 

•  The team will work diligently to avoid any delays and resolve claim related issues 

it will be provided to the County’s project manager on monthly basis. 
•  

•   the meeting will be facilitated and conducted by the CGA team. The 
meeting will be held in advance of construction and will include the Contractor, the sub-contractors, the 
County representatives, the County’s representatives, utility owners, as well as other stake holders. Major 
project issues, schedule and milestones as well as other project related topics will be discussed in detail 
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with the Contractor during this meeting. Meeting minutes will be sent to all parties within 24 hours after 
the meeting. 

•   The team will hold a weekly or bi-weekly progress meeting with the Contractor 
to discuss the progress of the job, the project issues and the project schedule. Meeting minutes will be 
provided to all parties within 24 hours of the meeting. 

• 

requirements will be discussed in detail during those meetings. 
•              

representative to discuss the job progress. 

• 
detailed recording of all construction activities. 

• Material Requirements 

1.  The Contractor will be responsible for submitting a detailed 

detailed review of the QC plan and provide comments then accept if no issues are found. 
2.  The team will ensure that nursery selected 

inspections to ensure substantial compliance with the plans. 
3. 

will be reported immediately to the Contractor and the PA to ensure that corrections are implemented in 
a timely manner. 

4. 

 
5.              

submitted and reviewed. 
• 

1. 
requirements. 

2. 
routes are maintained. The team will coordinate with hroughout construction. 

3. 
business or a resident will be coordinated with the private property owner two weeks in advance 
of construction. All access management changes will be coordinated with the business owners in 
advance of construction. 

4. Verify environmental permit compliance if needed. 
5. 

reviewed prior to processing the monthly pay application. 

•  
1.  
2.  
3.  
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4.  
5. 

•  
•  
•  
•    

 
•  
• Ensure that 100% of all required 

sampling and testing is performed in 
 

• 
compliance functions. 

• Establish early communication, 
and maintain coordination with all 
stakeholders.  Establish an action 
plan to identify appropriate contacts 
and quickly resolve issues as 
encountered.  

• Perform timely inspection of all 
components and provide accurate, 
daily quantities of materials and work 
performed. 

• Closely monitor the Contractor’s 
    Riverside Guardrail 

the traveling public. 

PROJECT CRITICAL ISSUES AND TECHNICAL APPROACH 

The CGA team understands the importance of following the grant requirements to ensure an expedited 

•             
construction activities, the anticipated activities for the upcoming month, list of contract changes, cost 
status update, time status update, and pictures documenting the construction progress. 

• Monthly Pay Applications including the applicable backup documents, Contractor’s invoice, subcontractor’s 
 

• Monthly Weather Letters and biweekly progress meeting minutes. 
•  
•  
•  
• 

 
• 

accordance with the design plans and the applicable codes. 

 

• 
is followed. 

•               
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• 

 
•  
• 

the plans and contract. 
• When doing tapping sleeve connections, a short 15 minute pressure test is done after the sleeve has 

 
• 

caving underneath the tee, cross or tapping sleeve. The material underneath the connection part should 
be compacted or brick may be placed underneath to provide support. NoN-supported connections may 
become a problem when pressures come into play. 

• The as-built drawings of the water system shall be requested from the Contractor for review. This step is 

approval. 

Testing
• The pressure test is the main 

     
the system after the installation 
of the pipes and before putting 
the pipe in service. Even when 
it is not a requirement to do 
this test before doing the 
restoration of the trench, the 
Contractor prefers to perform 
the test before restoration just 
in case they have to excavate 

test has a duration of 2 hours 
during which the segment 
of water main shall hold the 
minimum established pressure 
(or in case the pressure drops,
it has to be within the allowable 
limits). The minimum required Cypress Creek Blvd. & 7th Ave. 
pressure for the test varies 
according to the utility owner. 

• 

 
• After the pressure test is completed the Contractor can proceed to add chloride to the lines in order to 

take care of bacteria. Usually, after two or three days with the water running from the sample points, it 
can be sampled by the laboratory hired by the Contractor.  By this time, as-built plans should have been 
submitted, reviewed and approved. 

• After the bacteriologic tests come back as negative, records of the pressure tests, bacteriologic tests and 

request, then the Contractor can connect water services to the new system. 
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    We proposed a team that consists of Professional Engineers with 
extensive roadway paving and reconstruction experience to ensure that the paving operation will run as 

               
resurfacing, roadway reconstruction, earthwork testing and pavement markings. The team will hold a Pre-

compliance with the contract documents. The team will review the asphalt QC plan prior to paving and will 

will ensure that temperature testing is performed, the asphalt tickets are collected for review and milling 
depth is checked. The inspectors will check 
the cleanness of the milled surface prior 
to tack application, track asphalt yield 
rates, and track tack application rates. The 
overbuild course could result in overruns if 
not inspected and tracked properly. 

The team will also perform cross slope 
checks and a rolling straight edge on the 
asphalt surface to ensure compliance with 

    
will be corrected. All VT tests will be 

       
ensure compliance with the County and 

    
CGA will ensure that the Contractor uses 
the track-less tack as required in the latest 

   
    

       
electronic paving machines. To ensure 

 
             

in the County’s contract with the Contractor, will be followed if the equipment doesn’t meet the standard 
 

The team will ensure that the QC logs are submitted within 48 hours of the paving operation. The team will 

tracking on side streets will not be permitted! 

              

 

the requirements set forth in the contract plans. Timely submittal & review of shop drawings will be critical 
expedite the material procurement process and help expedite construction. The CGA inspection team will 

  
any drainage structures to avoid any rework. Adherence to the elevations provided in the plans for the swale 

Cypress Creek Road and NW 10th Terrace 
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provided elevations and ensure that the swales are constructed as per plans. 

              

the structure is stamped by the manufacturer & they will create a database with pictures showing the stamp 
for each structure for records. 

Conducting pre-activity meetings 
prior to the installation of any signs or 
pavement markings will help prevent 

of the job when delays can have a more 
 

      
pavement markings. All materials 

and comments will be provided to ensure 
compliance with the contract documents. 
The 2nd lift of markings won’t be applied 
until 14 days after placement of asphalt. 

     

             
message stated on the sign. Utility owners will be contacted a week in advance so they can refresh their marks 

of the project. 

to replace some of the most critical ones during construction. 

              

 

                   

two weeks in advance of implementation and will provide comments and suggestions as needed. Changes to 

 

Nob Hill Road and NW 71st Place 
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of any construction work. All access to side streets will be maintained either directly or via detours while 
constructing the pedestrian pavers. 

We will ensure that pedestrian access is provided at all times. The three phases outlined in the plans will be 

review and consideration at least 2 weeks in advance. 

We will ensure that the Contractor submits a notice to the County 30 days in advance of construction. The 
                   

advance. The Two Week Look Ahead will be submitted weekly and reviewed by the PA. All lane closures will be 

for the construction proposed at night. 

ensuring that construction activities 
don’t impact pedestrian access which 
is critical to the success of any project. 

with the Contractor prior to submitting 

of the roadway at a time to ensure 
that pedestrian access and bike access 
(especially to and from the school areas 
when in vacinity of improvements) 

     
closed signs will be used at legal 
and safe pedestrian crossing locations 
throughout the project. 

residents must be informed of advance of construction impacting their driveways or work that will directly 
impact their landscape at least 2 weeks in advance. CGA is prepared to provide door hangers during the 

impacted resident or business owner to ensure they are aware of the proposed improvements, our schedule 
and potential impacts. We will reach out to the school that falls within our project limits to notify them of our 

extension of the County to ensure that all issues are addressed timely with documentable solutions.  We will 

 

2 weeks in advance to relocate the mailboxes and the large garbage containers outside the impacted work 

construction so routine services are never interrupted. 

Commercial Blvd. and Hiatus Road 
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Maintaining driveway access at all times to the residential houses along the project limits is a main focus to 
 

      
existing driveways prior to construction. The Contractor will be required to salvage the decorative pavers 

driveways with special paint/colored concrete, the Contractor will provide the resident and the County with 
a color chart for the concrete to paint to be used during construction. The Contractor won’t be allowed to 

 

of the driveway to decrease the driveway slope and avoid damaging vehicles with low bumpers. We will 
coordinate this work with the impacted driveway owners at least 30 days in advance. 

              
communicating and coordinating utility work is proven. We will begin by reviewing the utility work schedule 

utility owners to invite them to the Pre-Construction Meeting and to obtain a status update on the utility 
work especially work required to be completed during construction. 

or by the construction activities. Two weeks prior to performing any work that may impact an existing utility, 

                 
County if needed. 

and inspected by our experienced landscape architect. CGA has a stand-alone environmental department 
 

of private properties will not be allowed without a written agreement between the Contractor and the 

permit requirements and will share those requirements with the Contractor to ensure compliance. 

 CGA’s goal on the project is complete construction within the allowable 
contract time with 0% time overruns. CGA’s approach to achieve this goal and control the project schedule 
will begin prior to construction. 

in Primavera to check the CPM and the constructability logic of the schedule. This is the most critical schedule 
control activity as once the baseline schedule is approved, all delays or sequence changes will be measured 

phasing are consistent with the plans, relationships between construction activities are logical, material curing 
durations are accounted for, shop drawings submittal/review durations are logical, adequate time is allocated 

will be provided to the Contractor within 7 days of submittal. The two week look ahead will be submitted 
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every week and the construction schedule will be a main topic of discussion during the Pre-Construction 
Meeting, the weekly progress meetings, and bi-weekly meeting with the County’s PM. 

impact analysis to determine the delay cause. He will immediately notify the Contractor in writing of the 
situation and conduct a meeting with him to discuss methods to bring the schedule back on track. 

that will be presented to all parties during the progress meetings and emailed to them on the 1st of every 

and proved project team will be prepared to defend the County’s position with the support of our company’s 
resources. 

 Weather will be a critical component to monitor in order to control the project schedule. Many 
        

those activities. 
            

Contractor’s production rates and ensure that he is using the adequate forces to complete the project on 
time as scheduled. The inspection team will document production related comments in the daily work reports 
and any slippage in the production rates will be discussed with the Contractor immediately. 
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BPtoWARD 
~ COUNTY Vendor Reference Verification Form 

FLORIDA 

Broward County Solicitation No. and Title: 

PNC2119168P1 , Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Reference for: Calvin, Giordano & Associates, Inc. 

Organization/Firm Name providing reference: 

City of Oakland Park 

Contact Name: Jennifer Frastai Title: Director of EngineraReference date: 08/26/2019 

Contact Email: Jenniferf@oaklandparkfl.gov Contact Phone: 954-630-4477 

Name of Referenced Project: Andrews Avenue Roadway Improvements 

Contract No. 

15-CGA-ECD-AAC-2 

Date Services Provided: 

09/09/2015 to 07/26/2019 

Vendor's role in Project: [Z] Prime Vendor OSubconsultant/Subcontractor 

Project Amount: 

$257,310.00 

Would you use this vendor again? [l]Yes ONo If No, please specify in Additional Comments (below). 

Description of services provided by Vendor: 
Prepare construction drawings for LAP funded, Transportation Enhancement Grant project of Andrews Avenue from Prospect Road south to Oakland Park Boulevard. 
Construction documents depicted roadway Improvements Including construction of landscaped median, reconstruction of existing sidewalks to meet current AfJA standards, 
the installation of green bicycle lane infrastructure and pedestrian mid-block crossing. Consultant prepared corridor study to evaluate safety and traffic operations, 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � ~ � a. Responsive 
b. Accuracy � � � 
C. Deliverables � � ~ � 

2. Vendor's Organization: � � I � a. Staff expertise 
b. Professionalism � � � 
C. Turnover � � ~ � 

3. Timeliness of: � � J � a. Project 
b. Deliverables � � � 

4. Project completed within budget � � ~ � 
5. Cooperation with: ~ a. Your Firm � � � b. Subcontractor(s)/Subconsultant(s) � � ~ � C. Regulatory Agency(ies) � � [Z;J/ � 

Additional Comments: (provide on additional sheet if needed) 

... THIS SECTION FOR COUNTY USE ONL y .. , 

Verified via: __ EMAIL __ VERBAL Verified by: ____________ Division: ______ Date: ____ _ 

All information provided lo Broward County is subjecl 10 vermcation. Vendor acknov-'ledges lhat inaccurate, unlruthfl.JI, or incorrect statements made in support of ·this response may be used~ythe 
County as a basis for rejeclion, rescission of the award, or termination of the conlract and may also serve as the basis for debarment of Vendor pursuant to Section 21. 119 or the Broward Co 
Procu<ement Code. 
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81\,.'oWARD 
a COUNTY Vendor Reference Verification Form 

FLORIDA 

Broward County Solicitation No. and Title: 

PNC211 9168P1 , Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Reference for: Calvin, Giordano & Associates, Inc. 

Organization/Firm Name providing reference: 

Horsepower Electric, Inc. 

Contact Name: Michael Martinez Title: President Reference date: 08/26/201 9 

Contact Email: Mike@horsepowerelectric.com Contact Phone: 305-819-4060 

Name of Referenced Project: Broward County Mast Arm Conversion Project 

Contract No. Date Services Provided: 

RFP #N1030013P1RFP #T 12/10/2013 to 12/11/2018 

Vendor's role in Project: D Prime Vendor [g]Subconsultant/Subcontractor 

Project Amount: 

$ 2,400,000.00 

Would you use this vendor again? [g]Yes � No If No, please specify in Additional Comments (below). 

Description of services provided by Vendor: 
As pan or lhe design build team. Consultant provided professional engl06ering design, construction seMCeS associated With the conversion of span wire supported traffic ~nal at 35 lntorsectioos within Broward County. Const.lltant 
provided engineering design services. plans preparabon, field survey, uUfily coordination, permitting, public Involvement, coordination with adjoining projects, minor roadway reconstruction and paving, signing and pavement marking, 
ADA comphant sidewalk reconslructioo, traffic signaJ oonstruction, lnstallatlon of underground conduit and interconnect cable, installalk>n of monitorir,g devk:es (video detection). installation of vehicle preemption systems, as-bultt 
record plans and warranty necessary to provide the traff.c slgnaliz:allon improvements in aocordal"K:e with Broward County and FOOT specifications. 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [gJ � a. Responsive 
b. Accuracy � � [gJ � C. Deliverables � � [gJ � 

2. Vendor's Organization: � � [gJ � a. Staff expertise 
b. Professionalism � � [ill � 
C. Turnover � � [gJ � 

3. Timeliness of: 

� � [QJ � a. Project 
b. Deliverables � � [QJ � 

4. Project completed within budget � � [gJ � 
5. Cooperation with: 

a. Your Firm � � [gJ � b. Subcontractor( s )/Subconsultant(s) � � [QJ � C. Regulatory Agency(ies) � � [QJ � 
Additional Comments: (provide on additional sheet if needed) 

... THIS SECTION FOR COUNTY USE ONLY*** 

Verified via: EMAIL -- __ VERBAL Verified by: Division: Date: 

All informaUon provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the 
County as a basis for rejection. rescission of the award, or termination of the contract and may also serve as lhe basis for debarment of Vendor pursuant to Section 21.119 of the Broward County 
Procurement Code. 
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Vendor Reference Verification Form 
F LO R I OA 

Broward County Solicitation No. and Title: 

PNC2119168P1, Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Reference for: Calvin, Giordano & Associates, Inc. 

Organization/Firm Name providing reference: 

Town of Davie 

Contact Name: Jonathan Vogt Title: Town Engineer Reference date: 09/05/2019 

Contact Email: jonathan_vogt@da Contact Phone: 954-797-1137 

Name of Referenced Project: Davie Road Phase 2 

Contract No. 

96-1630.92 

Date Services Provided: 

02/05/2015 to 11/27/2018 

Vendor's role in Project: [l) Prime Vendor OSubconsultant/Subcontractor 

Project Amount: 

$ 2,433,870.33 

Would you use this vendor again? ll)Yes ONo If No, please specify in Additional Comments (below). 

Description of services provided by Vendor: 
SuM1y1119, cMI and eloctrtcel qinee<lng, lalldscape ald\lledlJ,e and lrall!c englnesv,g services for 1ha lmplemen1al,on al 0,., Town's LAP prOJOCI on Daw, Road from Nova D~ve (SW 2.41h S1Jeet) lo SW 391h StteeL The 
scope lnduded CClllSlrud;cx, al a landscnped median, wfden'ng exJs'"1g sld""'811<s, millmg and n,surfaclng, signing and P,VDl11flflt marl<ngs. adding bicycle lanes, dn1lm1ge, 1ree rotocallooo and removals, pedeslllan llghbng 
and c:onVOtlllonol roadway loghling modrl'aJon._ Tho prqect also Included repadng lhe school zone flas,,ing bea00<1 en Davie Road north al SW 371h Sl/'edl. Signal modlllcall<>nS and guide olgn essembly et SW 39 SL 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � ll] � a. Responsive 
b. Accuracy � � [l] � C. Deliverables � � ll] � 

2. Vendor's Organization: � � ll] � a. Staff expertise 
b. Professionalism � � ll] � c. Turnover � � ll] � 

3. Timeliness of: 

� � ll] � a. Project 
b. Deliverables � � [l] � 

4. Project completed within budget � � 0 � 
5. Cooperation with: 

a. Your Firm � � � Ill 
b. Subcontractor( s )/Subconsultant( s) � � ll] � C. Regulatory Agency{ies) � � Ill � 

Additional Comments: (provide on additional sheet If needed) 

"""THIS SECTION FOR COUNTY USE ONLY*"" 

Verified via: EMAIL - _VERBAL Verified by: Division: Date: 

All Information provided to &oward County is subject to verification. venoor aci<nowtedges lhal lnac,:urate, unltulhful. oc lnCO<Tect stalemenls made in support of this response may be used by the 
County as a basis for rejection, rescission of the award, or tem,inaUon of lhe contract and may also se,ve as the basis for debannent of Vendoc puisuanl to Section 21.119 of the Broward County 
Procurement Code. 
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 801 NE 5th Avenue 
 

(Broward County owned Roadway) 

 

               
LAP submittal requirements.  The scope of this project includes  construction of a  landscaped median, 

crossings for pedestrians, turn lane analysis, milling and resurfacing, signing and pavement markings, 

 

Role - Prime 

 
• •   
• Paving, grading, and • Landscape 

drainage • Lighting  
•  



._'-> ,; 
:,.. , ' ., .,. . 

,, ··,_ ' 
I · \ -_\ .\;~ .. \ 

' ~ , ' 

  
 

Davie Road Phase I   

  (Broward County owned Roadway)  

 

six lanes while maintaining right turn lanes where there were existing ones. Permitting was required through 
    

changes to access due to the median, required coordination with the businesses. 

Role - Prime 

 
•  • 
• Plans  
• •   
• Lighting 
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Davie Road Phase II   

  (Broward County owned Roadway)  

 

 
               

existing sidewalks, milling and resurfacing, signing and pavement markings, adding bicycle lanes, drainage, 
           

          
 

Role - Prime 

 
•  • 
• Plans  
• •   
• Lighting 

 
Broward County Board of

County Commissioners 
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Mast Arm Conversion   

Group  1  8105 W 20th Ave 

 

 

This is a  design build project to Provide professional engineering, design and construction services associated 

project is currently under the design stages. CGA along with Horsepower Electric is providing engineering 
           

coordination with adjoining projects, minor roadway reconstruction and paving, signing and pavement 
          

conduit and interconnect cable, installation of monitoring devices (video detection), installation of vehicle 
             

 

 

 
•  
• 

 



~ . ii ... 
~ -. _. , _.,..·· 

I _/_--...:.. ---· 

-- .--1-· _. ---·· .... 

  
 

  

 8105 W 20th Ave 

 

 

This is a design build project to Provide professional engineering, design and construction services associated 

project is currently under the design stages. CGA along with Horsepower Electric is providing engineering 
           

coordination with adjoining projects, minor roadway reconstruction and paving, signing and pavement 
          

conduit and interconnect cable, installation of monitoring devices (video detection), installation of vehicle 
              

 

 

 
•  
• 
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Mast Arm Conversion 
Group  2 
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Cj 

Nova Drive Complete Streets   

Improvements   
 

(Broward County owned Roadway) 

 
          

        

was not feasible. 

Role - Prime 

 
• Engineering •   
• •   
• Landscape Architecture 
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SR870/Commercial Blvd   

Milling and Resurfacing  3400 W Commercial Blvd.  

 

 
Engineering design, permitting and post design services were provided to improve 1.15 miles of Commercial 
Blvd, an existing six-lane divided roadway.  
This project located within the City of Tamarac required design  for milling and resurfacing, signing and 

           
             

is required.
 

•  
•  
• City coordination required for lighting improvements and utility coordination 
•    

 
• 

 
• 

lines during drilled shaft and mast arm installation.  

Role - Prime 

 
• Civil Engineering • Permitting  
• Electrical Engineering •  
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 Town of Bay Harbor 

Enhancements  9665 Bay Harbor Terrace  

 

 

markings for shared lanes on the bridges on the Causeway within  the Town limits, and improvements to 

 
 

Role - Prime 

 
• Engineering • Pavement, Marking, and 
•   
•  



 
 

Broward County Board of
County Commissioners 

  
 

School Zone Pedestrian  Broward County 

 2300 W Commercial Blvd 

Locations)  

 

 

 
 

Role - Prime 

 
• Construction 

Engineering and 
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4 
 

WORKLOAD OF 
THE FIRM 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

WORKLOAD OF THE FIRM 
We develop and hold weekly discussions regarding our present and future workload through our Look Ahead 

with Broward County, we will have the ability to manage the necessary resources to complete the work for 

projects listed below are for all disciplines company-wide. The engineering department is ready and available 
to assist with this contract. 

Client Project Description Status 

16TH LANE LLC  Closed 

  Closed 

 
 

Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  
Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

 Analysis 
Closed 

  Active 

  Closed 

  Closed 

 
 Active 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

 
 Closed 

 
 Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

  Closed 

  Closed 

  Closed 

 
Parking Lot 

Active 

 
Pricing 

Active 

 
fountain & paver 

Closed 

 
Enhancements 

Active 

 
 

Closed 

 
North Bldgs 

Closed 

  Closed 

 
Plan 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 Environmental Engineering 
Active 

 Barcadare Marina 
Active 

  Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

BEACH 

Parking Area Turtle Nesting Compliance Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

 
 Closed 

 
 Closed 

 1900 Biscayne Blvd Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

  Active 

  Active 

 
 Active 

  Closed 

  Closed 

  Active 

LLC 
 Closed 

LLC 
 Closed 

LLC 
 Closed 

LLC 
 Closed 

 
 

Active 

 
 Closed 

  Active 

  Active 

 Bal Harbour Village Phase 3a Construction Admin Active 

  Active 

 Bal Harbour Village WM on Collins -Kenilworth & Carlton 
Terrace 

Active 

  Active 

 
 

Active 

  Active 

  Active 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Closed 

 
 

Active 

 Bal Harbour Village Portable Generator for Village Hall & 
 

Closed 

  Active 

  Active 

  Active 

  Active 

 Bal Harbour Village  Web Hosting Closed 

  Active 

 
 

Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

 
 

Active 

 
 

Active 

  Closed 

  Closed 

  Closed 

  Closed 

 
John U Lloyd Beach Boardwalk Beach Access Boardwalk & 

 
Closed 

 

Walton County Land Planning Analysis & Expert Witness 
Testimony 

Active 

  Closed 

  Active 

 
 Closed 

 
 Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

 
 Closed 

Clients 

 Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Active 

 
 Active 

 
Miami Tunnel Architectural Panels Mounting Brackets 

 
Closed 

 
 Closed 

 
 Closed 

 Pier 
Closed 

 
 Active 

 
 

 Active 

 
 

 Closed 

Broward County Water & 

 
 

Active 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

Broward County Water & 

 
Project 9262 

Closed 

  Closed 

  Closed 

  Active 

 
 Closed 

 
 Closed 

  Closed 

 
 Closed 

  Closed 

 
 Closed 

 
 Closed 

  
Closed 

 
 Closed 

 
 Active 

 
 Active 

 
 Closed 

 
 Active 

 
 Active 

 
 Active 

 
 Closed 

 
 Closed 

 design, permitting & Constru 
Closed 

 Addi 
Closed 

  
Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

 
Victory Life Church in Plantation Closed 

 
 Closed 

  
Closed 

  Closed 

  Closed 

L.L.C. 
 Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

CHUCK LEE  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

 
No.15 

Active 

 
Construction 

Closed 

  Active 

 
Construction 

Closed 

  Closed 

  Closed 

  Active 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

  Closed 

  Closed 

  Closed 

 
 

Active 

  Active 

  Active 

 Clewiston Bldg Code Active 

  Active 

  Active 

 Cooper City Hall Public Works Admin Bldg Active 

  Closed 

 Cooper City Building Code Active 

  Closed 

  Active 

  Active 

  Closed 

 Cooper City NE Quad Hydraulic Modeling Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

 
 

Closed 

  Active 

 
 

Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

134 
    

Broward County Board of 
County Commissioners 



Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

 
2014-08 

Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

 
 

Active 

(C179) 
 Closed 

(C179) 
 Closed 

(C184) 
 Active 

(C184) 
 Closed 

 
 

Active 

  Active 

  Active 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Active 

 
Waste 

Active 

  Active 

  Active 

  Active 

  Closed 

 
 Active 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

 
 Closed 

  Active 

  Active 

  Closed 

  Active 

 update new dvlpmnts 
Active 

  
Active 

  
Active 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 Atlantic Ave 
Active 

  
Active 

 
 Closed 

 
 Closed 

 Construction 
Closed 

 
Artists Alley- NE 3rd Avenue Active 

 
 Closed 

 
 Closed 

Clients 

 Active 

Clients 

 
Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

Multiple Clients 

 Closed 

  Closed 

 
2017) 

Closed 

 
16th 2017 

Closed 

  Closed 

  Active 

  Closed 

  Active 

  Closed 

  Closed 

 

Pioneer Park Landscape Architecture Active 

 
 

Active 

  Closed 

 
 Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Closed 

 
 

Active 

  Active 

 
Construc Admin 

Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 

  
 

Client Project Description Status 

 
Basketball Court 

Closed 

  Closed 

 
the park 

Closed 

  Closed 

  Active 

 
 

Closed 

  Closed 

  Active 

  Active 

  Closed 

 
B-10 

Active 

  Active 

Multiple Clients 
 Active 

 
 Active 

  Active 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

(H023) 
Chaves Lake Parcels - City of Hallandale Beach Boundary 

 
Active 

(H023) 
 Closed 

(H023) Beach Academy 
Active 

(H023) 
 Closed 

(H023) 
City of Hallandale Beach - Building Plan Examiner Active 

(H023) 
 Closed 

(H023)  
Closed 

(H023) 
 Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

(H023) 
 Closed 

(H023) Terrace 
Closed 

(H023) Ave 
Closed 

(H023) 
 Closed 

(H023) 
 Closed 

(H023) 
 Closed 

(H023) - Multiple Clients 
 Closed 

(H024) 
 Active 

(H024)  
Active 

(H024)  
Closed 

(H024) 
 Closed 

(H024) 
 Active 

(H024) 
 Closed 

(H024) 
 Active 

(H024) 
 Active 

(H024) Advising 
Closed 

(H024) 
 Closed 

(H024)  
Closed 

(H024) 
 Closed 

(H024) 
 Closed 

(H024) 
 Closed 

(H024) 
 Closed 

(H024) 
 Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 
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Client Project Description Status 

(H024) 
 Closed 

  Closed 

  Closed 

 City of Hialeah Comprehensive Plan Cleanup Closed 

  Closed 

  Closed 

 
Program 

Closed 

  Closed 

  Closed 

  Closed 

 
Garage 

Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

 Hollywood Building Code Active 

 
 Active 

 
 Closed 

  Closed 

  Closed 

  Closed 

 
Poinciana Gardens 

Closed 

  Closed 

  Closed 

CM 
 Active 

CM 
 Active 

CM 
 Closed 

CM 
 Closed 

CM 
 Closed 

 
 

Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

  Active 

 
Engineering 

Active 

  Closed 

 Lauderhill Comprehensive Plan Update Active 

  Active 

  Closed 

  Active 

 Lighthouse Point Building Code Active 

  Closed 

  Active 

 City of Madeira Beach Comprehensive Plan & Code 
 

Active 

 Marathon Comm Pk - Water Park Closed 

  Active 

 
Amendments & Graphics 

Closed 

 
 

Active 

 
 Active 

  Closed 

  Active 

- Multiple Clients  
Active 

  Active 

  Closed 

  Closed 

  Active 

 
Park 

Active 

  Closed 

 
 

Active 

  Closed 

  Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 
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Client Project Description Status 

 & Upgrades 
Closed 

 
 Closed 

(C192) 
 Active 

(C192)  
Closed 

(C192) 
 Closed 

(C192) 
 Closed 

(C192) 
 Closed 

(C192) 
Miami Gardens Pre-Construction/Construction Manager 

 
Active 

(C192) Construction 
Closed 

(C192) - Multiple Clients 
Miami Gardens Comp Plan Community Workshop Closed 

(C192) - Multiple Clients 
Miami Gardens Comprehensive Plan Evaluation and Appraisal 
Amendments 

Closed 

 
Master Plan 

Closed 

  Active 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Active 

  Active 

  Active 

  Active 

  Active 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

  Active 

  Active 

 
Easements 

Active 

  Active 

 
 

Closed 

  Active 

 
 

Active 

  Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

 Boulevard of Champions Tree Valuation (2017 Version) Closed 

 North Lauderdale Tree Evaluation and Graphics for Blvd of 
Champions 

Closed 

  Closed 

  Closed 

 Kimberly Blvd Geotechnical Phases 1&2 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Active 

- Multiple Clients  
Closed 

 
Contemporary Art) 

Closed 

  Active 

  Active 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 
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Client Project Description Status 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Closed 

 
 

Closed 

  Active 

 
 

Active 

  Closed 

 
 

Closed 

 
 

Closed 

 
 

Closed 

 
Brochure 

Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
Enhancement  8/15/15-10/15/15 

Closed 

 
Enhancement 10/16/15-9/30/16 

Closed 

  Closed 

  Closed 

  Active 

 
 

Closed 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 

 
 

Client Project Description Status 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

  
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 Bond Package Preparation Closed 

  Active 

 
 

Active 

  Active 

  
Active 

 
 Closed 

(5672) 
 Active 

(5672) 
 Active 

(5672) 
 Active 

(5672)  
Active 

(5672) Maintenance 
Active 

(5672) 
 Active 

(5672)  
Active 
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Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
County Commissioners

  
 

Client Project Description Status 

(5672) 
 Active 

(5672) 
Pembroke Pines WTP Brine Waste Evaluation Technical Memo Active 

(5672) Parks Maintenance 
Active 

(5672) 
 Active 

(5672) 
 Closed 

(5672) 
 Closed 

(5672) 
 Active 

(5672) 
 Active 

(5672) 
 Active 

(5672) 
 Closed 

(5672) 
 Closed 

(5672) Construction 
Closed 

(5672) 
 Closed 

(5672) 
 Closed 

(5672) - Multiple Clients Maintenance 
Closed 

(5672) - Multiple Clients Maintenance 
Closed 

(5675) 
 Closed 

(5675) HBC Grant 
Closed 

(5675) 
 Closed 

(5675) Blvd 
Closed 

 
 

Active 

 

 Active 
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 Active 

 

 Closed 

  Closed 

  Active 

  Closed 

 Bldg 
Active 

 
 Active 

(P644)  
Closed 

(P644) 
 Closed 

(P644)  
Closed 

(P644) 
 Closed 

(P644)  
Closed 

(P644) 
 Closed 

(P649) 
 Active 

(P649)  
Active 

(P649) Palm Aire 
Closed 

(P649) 
 Closed 

(P649) 
 Active 

(P649) 
 Closed 

(P649) 
 Closed 

(P649) 
 Closed 

 
 Active 

 
Pompano Platting Code Amendments Closed 
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Active 

  
Closed 

  
Active 

 
 Closed 

 
Pompano CEMP Update Closed 

 
 Closed 

 
 Closed 

  Closed 

  Active 

 
 

Closed 

  Closed 

  Active 

 
 

Active 

 
 

Active 

 
 

Active 

   
 

Active 

  Closed 

  Active 

 

 Active 

 

 Closed 

  Active 

  Closed 

  Active 

 
 Active 

 
 Active 

 
 Closed 

148 
    

Broward County Board of 
County Commissioners 



Calvin , Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

Broward County Board of 
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Active 

  
Active 

 
 Active 

 Collins Ave & 192nd 
Active 

 
 Closed 

 2018 
Active 

 
 Active 

 
 Active 

 
 Closed 

 
 Closed 

 
 Active 

 Concepts & Mtg Attendance 
Active 

 
 Closed 

 
 Closed 

  
Closed 

  
Closed 

 
 Closed 

  
Closed 

  
Active 

 
 Closed 

 
 Closed 

 
 Active 

  
Active 
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 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
Gwen Margolis Park Lighting-1 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

 
included original contract 

Active 

  Closed 

  Closed 

 
 

Active 

  
Plans 

Closed 

  Closed 

  Active 

 
 Active 

 
City of Tamarac Bikeways Phases 5/6 - Bidding & Construction 
Admin 

Active 

 Grant 
Active 

  
Active 
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 Administration 
Closed 

 
 Closed 

 
 Closed 

 
 Active 

 
 Closed 

  Active 

  Closed 

 
 Closed 

  Closed 

 
 

Closed 

  Active 

 
 

Active 

 
Lks Blvd 

Active 

  Closed 

  Closed 

  Closed 

 
Avenue) 

Closed 

  Closed 

  Active 

  Closed 

  Closed 

 Hub Cab Tires & Wheels Variance Closed 

  Active 

  Closed 

 
 

Closed 

 
Bch Blvd 

Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 
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  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

Clients 
 Closed 

Clients 
 Closed 

Clients 
 Closed 

Clients 
 Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Trea Weston LLC  - TP  TP19-00011 Active 

  Active 

  Active 
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  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 
ENG19-00011 

Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Midtown Cell Tower - TP  TP19-0007 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Weston Hills County - EP  ENG19-00003 Active 

  Active 

  Active 

 Alexis Torres - TP  TP19-00002 Active 

  Active 

  Active 

  Active 

  Active 

 ATT 8EA31075N - EP  ENG18-00206 Active 

  Active 

  Active 

  Active 

  Active 

  Active 
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  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Walgreen Bonaventure Blvd - TP  TP18-00074 Active 

  Active 

  Active 

 
ENG18-00183 

Active 

 
ENG18-00185 

Active 

  Active 

 
ENG18-00184 

Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 1058 Bluewood Terrace - TP  TP18-00068 Active 
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  Active 

 
 

Active 

 
TP  TP18-00064 

Active 

  Active 

 
00061 

Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Weston MAC Telecommunications Minor Landscape 
Amendment 

Active 

  Active 

 Bunny Cullen - TP  TP18-00055 Active 

  Active 

  Active 

 Cleveland Clinic Bed Tower/J Lot - TP  TP18-00053 Active 

  Active 

 Cleveland Clinic North Billboard Active 

 La Morada at Weston Apartments - TP  TP18-00052 Active 

  Active 

 
00050 

Active 

 Claudia Biarieta - TP - TP-00051 Active 

 Weston Hills CC Java Plums  - TP  TP18-00041 Active 

  Active 

 Burgerim Grease Trap - EP  ENG18-00149 Active 
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  Active 

  Active 

 1227 Ginger Circle TP18 - 00046 Active 

 Comcast - 3205 Meridian - EP  ENG18-00144 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

 
00135 

Active 

  Active 

  Active 

  Active 

 Vacation Village Egret - TP  TP18-00039 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 
00128 

Active 

  Active 

  Active 

  Active 

 Weston Hills North Access Gate - EP  ENG18-00123 Active 

 The Palace Temp Parking - EP  ENG18-00124 Active 

  Active 

  Closed 

  Active 
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  Active 

 AT&T 8EA02906N (Glades Circle) - EP  ENG18-00119 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Weston Contractor’s Parking Project - EP  ENG18-00115 Active 

 AT&T 8EA02907N 3205 Meridian Pkwy - EP  ENG18-00113 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Weston Health Park - Change Paint Colors - PLN18-00168 Active 

  Active 

 Comcast - 2465 Circle - EP  ENG18-00102 Active 

  Active 

  Active 

 
00166 

Active 

  Active 

  Active 

  Active 

  Active 

 Weston Tennis Center - EP  ENG18-00094 Active 

  Active 

  Active 

 Emerald Estates Phase 3 - EP  ENG18-00096 Active 

  Active 

  Active 

  Active 

  Active 

  Active 
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  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Palace - TP  TP18-00021 Active 

 Weston Christian Academy TP 18-00018 Active 

  Active 

 
00081 

Active 

  Active 

  Active 

  Active 

  Active 

 Bluestream/Emerald Estates Phase 1 - EP  ENG18-00072 Active 

  Active 

 Emerald Estates Phase 2 - EP  ENG18-00077 Active 

  Active 

  Active 

  Active 

 The Palace Temp Trailer - EP  ENG18-00075 Active 

  Active 

  Active 

  Active 

  Active 

 AT&T Emerald Estates - 8EA02871N - EP  ENG18-00065 Active 

  Active 

  Active 

  Active 

 AT&T 7EA02695N - Estancia Circle - EP  ENG18-00064 Active 

  Active 

  Active 

  Active 

  Active 

  Active 
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Active 

 
 

Active 

  Active 

  Active 

 Country Club Village Mill and Pave - EP  ENG00059 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 1725 North Commerce Pkwy - TP  TP18-00006 Active 

  Active 

  Active 

  Active 

  Active 

 Palace Weston Bore - EP  ENG18-00047 Active 

  Active 

  Active 

  Active 

  Active 

 
00040 

Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Weston 3305 Property LLC - TP  TP18-00003 Active 

 Gecko Park Change of Paint Colors  - PLN18-00042 Active 

  Active 
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  Active 

  Active 

  Active 

  Active 

 Midtown Hollies - TP  TP17-00079 Active 

 Comcast (Meadows & Elm) - EP ENG18-00025 Active 

  Active 

 Comcast (3200 Meridian Pkwy) - EP  ENG18-00027 Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Weston Commons Paver  - EP  ENG18-00009 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Caberos Paver Walkway - EP  ENG18-00007 Active 

  Active 

 
00003 

Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Cleveland Clinic Temp Lot  - TP  TP17-00076 Active 

  Active 

  Active 

  Active 

  Active 
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  Active 

  Active 

  Active 

  Active 

 Bertani Walkway - EP  ENG17-000186 Active 

  Active 

  Active 

  Active 

 1043 Wood fall Ct - TP  TP17-00075 Active 

  Active 

  Active 

 Comcast - Glades Circle Pro Build - EP  ENG17-00172 Active 

  Active 

 Comcast - 691 Lone Pine - EP  ENG17-00174 Active 

  Active 

 Comcast - 1103 Hickory Way - EP  ENG17-00176 Active 

  Active 

  Closed 

  Active 

 Bluestream - 2233 N Commerce - EP  ENG17-00144 Active 

 Bluestream - 1495 North Park - EP  ENG17-00145 Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

 Midtown Athletic Club - Telecommunications Tower - PLN17-
00228 

Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Country Club Village - Bldg 1B - EP  ENG17-00159 Active 
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  Active 

  Active 

  Active 

  Active 

 2480 Princeton Ct - TP  TP17-00065 Active 

  Closed 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 
00141 

Active 

 
00142 

Active 

 
PLN17-00205 

Closed 

  Active 

  Active 

  Active 

  Active 

 Heritage Way - TP  TP17-00056 Active 

  Active 

  Active 

 Eastgroup Weston Park - TP  TP17-00058 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Closed 
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000126 

Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

 Cleveland Clinic Magnolias - TP  TP17-00012 Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

 Cleveland Clinic CUP - TP  TP17-00018 Active 

 2705 Walkers Way - TP  TP17-00022 Active 

  Active 

  Active 

 740 Lavender Circle - TP17-00041 Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

 Plaskett Pavers - ENG17-00116  - EP Active 

  Closed 

  Active 

  Active 
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  Active 

  Active 

  Active 

 Comcast - 348 Palm Blvd - ENG17-00112 - EP Active 

  Active 

 Moosavi Pavers ENG17-00106 - EP Active 

  Active 

 
00101 

Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

 Weston Health Park - TP  TP17-00032 Active 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

 2101 N Commerce Pkwy - TP  TP17-00027 Closed 

  Active 

 
00081 

Active 
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  Closed 

 1834 Andromedia Land - TP  TP17-00025 Active 

  Active 

  Active 

 
 

Closed 

 Comcast - Windmill Lakes Estates - EP  ENG17-00077 Active 

  Active 

  Active 

  Active 

 Cleveland Clinic J/K Lots - TP  TP17-00017 Active 

 3260 Meridian Pkwy TP - TP17-00015 Closed 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

 Comcast - 2625 Hunter - EP  ENG17-00049 Active 

 Comcast - 3170 Willow Lane- EP  ENG17-00050 Active 

 Comcast - 2860 Paddock - EP  ENG17-00051 Active 

  Active 

  Active 

 Comcast - 3140 Paddock  - EP  ENG17-00054 Active 

 Comcast - 3843 Pine Lake  - EP  ENG17-00055 Active 

 Comcast - 3315 Bridle Path  - EP  ENG17-00056 Active 

  Active 

  Active 

  Active 

  Active 

  Active 
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  Active 

  Active 

  Active 

 Country Club Apts Mill & Pave - EP  ENG17-00047 Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 
 

Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Villas Bonaventure Tract 24 - TP17-00001 Active 

  Active 

 3971 Cascade Terrace-TP Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 1745 Lakeshore Circle - TP Closed 

  Closed 

  Active 

 Weston Business Center B - EP Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 
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  Active 

  Closed 

  Active 

  Active 

 3260 Meridian Pkwy - TP Closed 

  Active 

  Active 

  Active 

 301 Bonaventure Blvd - TP Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Garden Homes TP Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Active 

 Bonaventure Country Club - TP Active 

  Active 

 Cleveland Clinic Krupa Construction Parking-EP Active 

  Active 

  Active 

 Weston Health Park - Civil & Landscape - EP Active 

  Active 

  Active 
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 857 Garnet Circle - TP Active 

 Weston Medical Professional Campus - TP Closed 

  Active 

  Active 

 1190 Balboa Court - TP Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Cleveland Clinic Central Utility Plant - EP Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 
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  Active 

  Closed 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

 2442 Poinciana Court - TP Active 

  Active 

  Active 

 
 

Closed 

  Closed 

 7 Whitehead Circle - TP Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 The Lakes Pavers - EP Active 

 1164 Ginger Circle - TP Closed 

  Active 

 Meadow Lane - TP Closed 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 
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  Active 

  Active 

  Active 

  Active 

  Active 

 Glades Crossing - EP Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

 Weston Lakes - EP Active 

  Active 

 1291 Peregrine Way - TP Active 

  Active 

 
 

Closed 

  Active 
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  Active 

  Active 

 3245 Meridian Truck Court-EP Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 1850 Corporate Lakes-TP Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

 City of Weston Mitigation Grant Application for Grant to 
 

Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Villas at Bonaventure 37 - TP Active 

  Active 

 Gardens Bonaventure14 East-EP Active 

  Active 

  Active 
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  Active 

 Weston Hills Entry - TP Active 

  Active 

  Active 

  Active 

 3030 Meadow Lane - TP Closed 

  Active 

 3625 Park Court  - TP Closed 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

 Weston Health Park - Variance Active 

  Active 

  Active 

 Charles Haimes - TP Active 

 Peace Mound Park - Additional Parking Area Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

 Emerald Estates Gates Access - EP Closed 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 
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Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 2013 Harbor View Cir TP Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 Midtown Athletic Club EP Active 

  Active 

  Closed 

  Closed 

  Closed 

 Weston Estates Earthwork EP Active 

 Weston Corporate Center - EP Closed 

  Active 

  Closed 

  Closed 
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  Closed 

  Closed 

  Closed 

 Bonaventure at CC Asphalt - EP Active 

  Closed 

  Closed 

  Closed 

 Weston Tennis Center - American Tower Tower Height Variance Active 

  Closed 

  Active 

  Closed 

  Active 

  Closed 

 Mary Glass -TP Closed 

  Active 

  Closed 

  Closed 

  Closed 

 Cindy Barrios -TP Closed 

 1501 Bonaventure Blvd - TP Closed 

  Closed 

  Closed 

  Closed 

 Weston Park of Commerce - EP Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

 2973 Wentworth TP Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Active 

  Closed 

 *Parking lot improvements EP Closed 

  Closed 

  Closed 
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  Closed 

 Windmill Lake Estates Guardhouse TP Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Active 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

 Cleveland Clinic East Lot TP Closed 

  Closed 

 2447 Greenbrier Ct TP Closed 

  Closed 

  Closed 

  Closed 

 *Comcast Misc Permits EP Active 

  Closed 

  Active 

  Closed 

  Closed 

 *Comcast CCU 2014-108 WNB EP Active 

  Active 

  Active 

  Active 

  Active 

 *2100 North Commerce Pkwy-EP Closed 
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  Active 

 *Village Homes -Bonaventure EP Closed 

 *Comcast - Electric Box-600 EP Closed 

 *Comcast - Electric Box-297 EP Closed 

  Active 

  Active 

 *Comcast - Electric Box-714 EP Active 

 *Comcast Electric Cabinet 1174 EP Closed 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Closed 

 *Comcast Electric Cabinet 937 EP Closed 

 *Comcast Electric Cabinet 879 EP Closed 

 *Comcast-Electric Cabinet-1239 EP Closed 

 *Comcast Electric Cabinet 977 EP Active 

 *Comcast-Electric Cabinet-1174 EP Active 

  Closed 

  Closed 

 *Windmill Estates  Guardhouse EP Active 

  Closed 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

 *Amex Weston Tech EP Active 

  Active 

  Closed 

  Closed 

  Active 

  Active 

  Active 
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  Closed 

  Active 

  Active 

  Closed 

 *1555 Bonaventure Blvd TP Closed 

  Active 

 *Comcast Cabinet 602 EP Closed 

 *Comcast Cabinet 526 EP Closed 

 *Comcast Cabinet 926 Blue EP Closed 

  Closed 

 *Emerald Estates Park removals TP Closed 

 *3265 MeridianPkwyConduite EP Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

 *Church of God Expansion Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

 *Commerce Lakes Professional Closed 

 *Emerald Estates TP (136468) Closed 

  Closed 

 *Trueba Variance Closed 

  Closed 

 *Townhouse Village at Bonavent EP Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *3200 Meridian Pkwy  TP Closed 

  Closed 

 *1865 Harbor Pointe Circle TP Closed 

  Closed 

  Closed 

  Closed 
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  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *Comcast-ElecBx2300GladesCir EP Closed 

 *Comcast-Electric Box EP Closed 

  Closed 

  Closed 

  Closed 

 *Weston Estates Earthwork EP Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *Bonaventure Town Ctr Club EP Closed 

 *Peace Mound Park  TP Closed 

  Closed 

  Closed 

 *Cleveland Clinic Paving EP Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *Emerald Estates Concrete EP Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

 *1951 N Commerce Pkwy TP Closed 

  Closed 
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Client Project Description Status 

 *Emerald Estates TP (136327) Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *Weston Hills Association EP Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *1555 Bonaventure Blvd EP Closed 

 *3180 Willow Lane tree removal TP Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

 *Edy’s  Grand EP Closed 

  Closed 

  Closed 

 *Pei Wei  Grease Trap EP Closed 

 *2945 Corporate Lakes EP Closed 

 *A.T.&T. 4EA02596N EP Active 

  Closed 

  Closed 

 *A.T.&T. (3EA02686N) EP Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *1395 Cottonwood Cir tree remo Closed 

  Closed 

 *Windmill Lake Estates Guardhouse Closed 

 *Cleveland Clinic Pad Trail EP Active 

 *A.T.&T. (3EA02687N) EP Closed 

 *Cleveland Clinic Gravel Park EP Active 

 *Auction 123 - (Comcast) EP Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *Church of God tree removals TP Closed 

  Closed 

 *Weston Estates relocations-re TP Active 

  Closed 

  Closed 

  Closed 

 *Villa of Bonaventure EP Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Active 

  Closed 

 *Legends at Weston Hills Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

 *Weston Business Park EP Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *Gables Blacktop EP Closed 

  Closed 

  Closed 

 *Bellaire Way EP Closed 

 *Breakers Ways EP Closed 

  Closed 

  Closed 

  Closed 

 Weston Warehouse N. Commerce EP Closed 

  Closed 

 *Weston Warehouse Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 *Church of God EP Closed 

 *Executive Homes -EP Closed 

 *Meridian Business Campus EP Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

 *2700 Walkers Way tree removal TP Active 

  Closed 

  Closed 

  Closed 

 *Weston Commerce Ctr - Paint Closed 

  Closed 

  Closed 

Clients 
 Active 

 City of Wilton Manors Comp Plan Update Active 

 
 Closed 

  Closed 

P.A. 
Lexow Clausson Trust Property Closed 

P.A. 
 Closed 

 Hillsborough County Building Code Evaluation Active 

 
 Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  Closed 

 
 Closed 

 
6 Costa Hollywood Misc Permitting Closed 

Clients 
 Closed 

  Active 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

 
 Closed 

  Closed 

 

 Active 

  Closed 

 
 Closed 

 
 Active 

 
 Closed 

 
 Closed 

 
 Closed 

  
Closed 

 
 Closed 

 
 Closed 

  
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

Clients 
 Closed 

 
 Active 

 
 Closed 

 Commercial Blvd Lane Closure Analysis Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
Meet 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

Clients 
 Closed 

 
 Closed 

  
Active 

 
 Closed 

 
 Closed 

 
 

 
Active 

 Administration 
Closed 

  Closed 

 
 Closed 

 Waterbury Condominium Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 Analysis 
Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

 
Clsg 

Closed 

 
 Active 

 
 Closed 

 
 Closed 

 
Canyon Creek Utilities Update Closed 

LLC. 
 Closed 

  Closed 

ELLEN ANMUTH  Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Active 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

EMLab & P & K LLC  Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 Assess 
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 Mapping 
Closed 

 
 Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

 
 

Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
22802786201 

Closed 

 
18 

Active 

 
 

Active 

 
250711-5-62-05 

Active 

 
QA/QC inspections 

Closed 

 
 

Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

 
 Closed 

  
Closed 

 
 Active 

 
 Active 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Active 

MANAGEMENT  
Closed 

MANAGEMENT 
Trinity Health Care Closed 

MANAGEMENT 
 Closed 

  Closed 

 

 Active 

 
 

Closed 

 
Continuation 

Closed 

 

 Closed 

 

 Closed 

 

 Closed 
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Client Project Description Status 

 

 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
NPB 

 Active 

 
NPB  

Active 

 
NPB 

 Closed 

 
 Active 

 County 
Closed 

 
 Closed 

 
 Closed 

 
 Active 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 pole locatiions 
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Active 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Active 

 
 Closed 

 
 Closed 

 
Clients 

 Closed 
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Client Project Description Status 

 

 Active 

 
 Closed 

PLANT 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

Clients 

 Closed 

 
 

Active 

  Closed 

  Closed 

  Closed 

  Closed 

LLC 
Atlantic Commons Commercial -Atlantic Avenue Closed 

 
 Closed 

 As-Built 
Active 

 
Atlantic Commons GL Homes Active 

 
 Active 

 
 Active 

 
 Active 

 
Amestoy GL Homes Closed 

  
Active 

 
Atlantic Commons Plat 5 - GL Homes Closed 
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Client Project Description Status 

 
Valencia Bay Active 

  Active 

 
 Active 

 
GL Homes Valencia Assemblage Active 

  Closed 

  Active 

  Closed 

 
Construction 

Active 

 
 Closed 

 
 Closed 

  Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  
Active 

 
Village of Baymeadows Apartments - Landscape 
Enhancements 

Closed 

  
Closed 

  
Active 

 
 Active 

 
 Closed 

 
 Active 

 
 Active 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Closed 

  
Active 

  Closed 

 Country Club 
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

 
 Active 

 
 Active 

 
 Closed 

 
Pratt and Whitney NA2 Assembly Closed 

 
 Active 

  Closed 

 
 Closed 

  Closed 
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Client Project Description Status 

  Active 

  Closed 

 
Plan 

Closed 

  
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 Parcel 150th Ave-Welch Cswy Closed 

 
 Active 

 
 Closed 

 
 Closed 

Clients 
Course 

Closed 

 
 

Active 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

 
 Closed 

Center, LLC 
 Closed 

  Active 

  Active 

 
 Active 

 
 Closed 

 to 43rd Ave 
Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

Multiple Clients 
 Closed 

  Closed 

  Closed 

  Active 

  Closed 

 
Program 

Active 

  Closed 

  Closed 

  Active 

 
 Closed 

  Closed 

 
fuel tanks 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

Clients 
 Closed 

 
 Active 

 
 

Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 Citrus Health Network/Pembroke Pines Health Park Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

MANAGEMENT 
 Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

 
 Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Active 

  Active 
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Client Project Description Status 

  Closed 

  Closed 

LLC 
 Closed 

  Active 

  Closed 

 

 Closed 

 

 Closed 

 
Margate Water Treatment Plant Cell Well Elevations Active 

 
 Active 

  
Closed 

 Pedestrian Bridge 
Closed 

 
 Closed 

 
 Closed 

  
Closed 

Clients 

 Closed 

  Active 

  Closed 

 
 

Closed 

  Closed 

  Closed 

 
 Closed 

  
Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

 Lulf’s Grove Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

 
 Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

MANAGEMENT 
 Closed 

MANAGEMENT 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

LLC. 
Megacenter Hallandale LLC Closed 

  Closed 

  Closed 

  Closed 

  
Active 

 
 Closed 

 
 Active 

 
 Active 

 
 Closed 

 
 Active 

 
 Active 

 
 Active 

 
 Active 

 
 Active 

 
 Closed 

 
 Closed 

 
 Active 
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Client Project Description Status 

 
 Active 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  
Closed 

 
 Active 

 
 Active 

  
Closed 

 
 Active 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
MHW Graduate Medical Education Building Closed 

 
 Active 
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Client Project Description Status 

 
 Active 

 
 Closed 

 
 Closed 

 
 Closed 

 Maintenance Permit 
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

Clients 

 Closed 

 
(4427) 

 Active 

 
(4427) - Multiple Clients 

 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  
Closed 

 
 Closed 

 
 

Closed 

 
 Closed 

 
 Closed 

 
 Active 

 
 Closed 
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Client Project Description Status 

  
Closed 

  
Closed 

 Extension 
Closed 

 
 Closed 

 
 Eng 

& 
 

 

 
Crandon Tennis Center - Parking Lot Lights Closed 

 Lighting 
Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
Amelia Earhart Park - Electrical Power to Temporary Toll Booth Closed 

 
 Closed 

 
Homestead Bayfront Park Elec Closed 

 
 Closed 

 
Wild Lime Pk-Parking Expansion Closed 

 
 Closed 

 CrandonTennisElecUpgrades 
Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
Chittohatchee Pk-Walkwy Light Closed 

 
 Closed 

  
Closed 

 
 Active 

  
Closed 

Multiple Clients 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
Administration 

Active 

 
 

Closed 

  Active 

  Closed 

  Closed 

 
 Closed 
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Client Project Description Status 

  Active 

 
 Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
Management 

 Closed 

  Closed 

  Closed 

  Active 

 

 Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  
Closed 

  
Closed 

 
 

Active 

 
 Closed 

 
 Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  
Active 

 to 5-22-17 
Closed 

 the Trainer 
Closed 

  Active 

 Parkson Clean Water Aeration Closed 

  Active 

 
 

Closed 

  Closed 

  Closed 

 
 

Active 

 
Pembroke Harbor Qtrly Mitigation Maint thru 12/31/2019 
($1085 Per Quarter) 

Active 

 
Pembroke Harbor Mitigation Area thru 12/31/2016 Closed 

 
Engineering 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

 Permitting Close-outs 
Active 

 Trinidad Training Closed 

 Trinidad Training-Trinidad - June Training Closed 

  Closed 

  Closed 

 
 

Active 
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Client Project Description Status 

 
 

Closed 

  Closed 

  Closed 

 
Lauderhill Mall Mass Transit Closed 

 
 Active 

 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Active 

  
Active 

 
 Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

  Closed 

 
 Closed 

 & As-Built 
Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 2 Midtown Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

 
 Closed 

 
Construction Mgmt 

Active 

 
 Closed 
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Client Project Description Status 

LLC 
 Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
Planning, Building Code, Engineering & Landscaping 
Consulting 

Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

 Veronica Court Plat Active 

Clients 
 Closed 

  Closed 

  Closed 

 
 

Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

 
Melville 

 Closed 

  Closed 

  Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

 
Clients 

 Active 

  Active 

  Closed 

  Active 

  Closed 

  Closed 

  Active 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 

BEACH 
 Closed 

BEACH - Multiple Clients 
 Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

 
Apotex - Phase C Active 

 
 Active 

 
 Closed 

 
 Closed 

 A&B 
Closed 

 
 Closed 
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Client Project Description Status 

  Closed 

  Active 

 Hlwd-Hallandale Gateway Plat Closed 

  Closed 

 
 Closed 

 
PBG Tactical Training Center Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

 
Area 

Closed 

 
 

Active 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

 
 

Closed 

 
 

Closed 

 
 

Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

 
Legal 

Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

  Closed 

 Transformation 
Active 

 
 Active 

 
 Closed 

 
 Closed 

 
Phillips Plat Mitigation Area Closed 

 
 Closed 

 
 Closed 

 
 Active 

  Closed 

 
 

Closed 

 
 

Active 

  Active 

  Closed 

 
 Active 

  Active 

  Active 

 

 Closed 

  Closed 

  Closed 

  Closed 

Multiple Clients 
 Closed 

Multiple Clients  
Closed 

Clients 
 Closed 

  Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

 
 Closed 

  Active 

  Closed 

 
 Active 

  Active 

 
 Closed 

 
 Closed 

  Active 

  Active 

  Active 

  Closed 

 Palm Beach Gardens Municipal Complex Expansion Active 

 
5100 

Closed 

 
 

Closed 
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Client Project Description Status 

 
Permitting 

Closed 

 Coconut Creek Lakeside Park Expansion Closed 

  Closed 

 Marathon Public Library Closed 

 Windmill Park in Coconut Creek Landscape Architecture & 
Civil Engineering 

Active 

  Closed 

 
 

Closed 

 
 

Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Active 

  Active 

 
Letter & Trip Calcs 

Active 

  Closed 

  Active 

  Closed 

  Active 

  Closed 

 
Permits 

Active 

  Closed 

  Closed 

  Active 

 
 Active 

 
 

Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

  Closed 

The Lakes at Emerald Hills  Closed 

  Active 

 
 Closed 

 
 Closed 

  Closed 

 
 Active 

 
 Closed 

BEACH  
Closed 

  Active 

 
 

Closed 

  Closed 

Corporation 
 Closed 

Corporation 
The BLUE Construction Layout and As-Built. Closed 

  Closed 

 
Thornhill Est. Entry Lighting Closed 

  
Closed 

LLC 
 Closed 

  Closed 

  Closed 

  Closed 

 
 Active 

 
 Closed 

  Closed 

 
 Active 
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Client Project Description Status 

 
 Closed 

 
 

Closed 

  Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

 TowMaxx Concept Pre-Application & Conceptual Plans Closed 

 
 Active 

  
Active 

 integration 
Closed 

 Memorandum 
Closed 

 
 Closed 

  
Closed 

 
 Closed 

 
 Closed 

  
Closed 

  
Closed 

 
Broad Causeway Corridor Enhancement Active 

 
 Closed 

  
Closed 

 
 Closed 

 
 Closed 

 
Construct. Cost Estimates Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Closed 

  Active 

 Town of Cutler Bay - Pelican Bay Mixed Use Project Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 Cutler Bay Town Center Vision Graphics Active 

 Town of Cutler Bay Annexation Area Update Active 

  Active 

  Closed 

  Active 

 

 Active 

 

 Active 

  Active 

  Active 

  Active 

  Active 

 
Construction Plans 

Active 

  Active 

  Closed 

  Active 

  Closed 

  Active 

 
Assistance 

Active 

  Closed 

 
 

Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

 
 

Closed 

Multiple Clients 
 Active 

Multiple Clients 
 Closed 

  Closed 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

 
 

Active 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

 
 

Active 

  Closed 

 
 

Closed 

 
 

Closed 

  Active 

  Closed 

  Closed 

  Closed 

 
 

Closed 

 
 

Closed 

   
 

Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Closed 

 
 

Closed 

  Closed 

 
compliance 

Closed 

  Closed 

 
Contruction Admin 

Closed 

  Closed 

  Closed 

 
 

Closed 

 
Construction 

Closed 

  Closed 

  Closed 

  Closed 

 
 

Closed 

 
Upgr 

Closed 

  Closed 

  Closed 

 
CA 

Closed 

  Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Closed 

 Canal Planting Plan Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

  Closed 

  Closed 

  Active 

  Active 

  Active 

 Highland Beach - Comprehensive Plan Update Closed 

 Highland Beach - Evaluation and Appraisal Based 
Amendments to Comprehensive Plan 

Active 

  Closed 

  Active 

  Active 

 Hillsboro Beach Building Code Active 

  Closed 

 Town of Jupiter Town Hall Generator Upgrade Active 

  Active 

 
 

Active 

  Active 

  Active 

  Active 

  Active 

 Town of Jupiter Town Hall Generator Upgrade -Addedum 2 Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

 
 

Closed 

  Active 

 
 

Active 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 
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Client Project Description Status 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

 
Application 

Active 

  Closed 

  Active 

  Closed 

  Active 

  Closed 

  Active 

  Closed 

 
 

Closed 

  Closed 

  Closed 

 Town of Lake Park - Congress Business Park - Tracts “A1 and 
 

Active 

 Town of Lake Park Timberlake Condominium Parking 
 

Active 

  Closed 

  Closed 

  Closed 

  Closed 

 
Construction 

Closed 

  Active 

  Active 

  Closed 

  Active 

 
 

Closed 

 
 

Active 

  Active 

  Active 

  Active 
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Client Project Description Status 

 
Presentation 

Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Active 

  Closed 

 Town of Lake Park 2015 Market Analysis Assistance Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

 Town of Lantana Public Library Boundary & Topographic 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 

Active 

  Active 

  Active 

  Closed 

 Town of Medley Gateway Land Use Amendment Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
Category) 

Active 

  Active 

 
Bylaws 

Active 

 Medley Emergency Mngt Training Update Closed 
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Client Project Description Status 

  Active 

 Town of Medley 2016 Annexation Process Closed 

  Closed 

  Closed 

 Town of Medley Clear Channel Variance Active 

  Active 

 Town of Medley Transportation Map Exhibits Closed 

  Closed 

  Closed 

  Closed 

 
Quality Program Guideline 

Active 

  Closed 

  Closed 

 Town of Palm Beach - Comprehensive Plan Closed 

 
 

Active 

 
Construction Phase A 

Closed 

 
 

Closed 

  Closed 

  Active 

 
Upgrade 

Closed 

 
 

Active 

  Active 

  Closed 

 
Lighting Upgrades 

Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Closed 

  Active 

  Active 

  Active 

  Active 
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Client Project Description Status 

  Closed 

  Active 

  Active 

 
 

Closed 

  Active 

 
Ave 

Active 

  Closed 

  Closed 

  Active 

  Closed 

  Active 

 
 

Active 

  Closed 

  Closed 

  Active 

 
 

Active 

  Active 

  Closed 

  Closed 

  Active 

 
 

Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Active 
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Client Project Description Status 

 
 

Closed 

 
 

Closed 

  Closed 

  Active 

 Gato Variance Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
with photometrics 

Active 

   Active 

LAW 
 Closed 

 
 Closed 

  Active 

MANAGEMENT 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

 
Mtgs 

Closed 

 
Upgr 

Closed 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 
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Client Project Description Status 

Multiple Clients 
 Active 

 Biscayne Park Code Enforcement Active 

  Closed 

  Closed 

  Closed 

  Closed 

 Estero Lee Health Village at Coconut Point Closed 

 
 

Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 Village of Estero Coconut Point Tract 1A Closed 

  Closed 

  Closed 

 Village of Estero Park Avenue Vacation 2015-E001 Closed 

 
E001 

Closed 

  Closed 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

  Active 

 
 

Active 

  Closed 

 
 

Active 

 Village of Key Biscayne 530 Crandon Park Construction Plans Active 

  Closed 

 
Council Mtg 

Closed 

 Village of Key Biscayne Civic Ctr Park Per 20170221 Council 
Meeting 

Closed 

  Closed 
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Client Project Description Status 

 Village of Key Biscayne Civic Center 530 Crandon Blvd 
 

Closed 

 
 

Closed 

  Closed 

BEACH 
North Miami Beach - Anchorage Park Master Plan Active 

BEACH  
Active 

  Closed 

  Active 

  Closed 

  Closed 

  Closed 

 
 

Active 

 
Meetings 

Active 

 
Attendance 

Active 

  Active 

  Active 

  Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
 Active 

 Village of Wellington Emergency Mgmt Plan Closed 

  Closed 

 
redevelopment of duplexes 

Closed 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Active 

 
 Closed 

 
 Closed 

Clients 

 Closed 

  Closed 

  Closed 

 
 Closed 

  Active 

 
Pinellas Gateway/Mid-County Master Plan Active 

 
 Closed 

 
 Closed 

 
 Closed 

  Closed 

  Closed 

  Closed 

 
 Closed 

 
 Active 

 
 Closed 

  Closed 

   Closed 

  Closed 

 

 Active 

  Closed 

 
 Closed 

 
 Closed 

 
 Closed 
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Client Project Description Status 

 
 Closed 

 
 Closed 

 
 Active 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

  Closed 

 
Atlantic Ave 

Closed 

  Closed 

 Palm Aire - Phase 2 Multifamily Closed 

  Closed 

  Closed 

  Closed 

  Closed 
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BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT 
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000 

VALID OCTOBER 1,  2018 THROUGH  SEPTEMBER 30,        2019 

DBA: Receipt #: 315-316 ENGINEER (ENGINEER SURVEYOR CALVIN GIORDANO & ASSOCIATES INC Business Name: Business Type: OFFICE CORP) 

Owner Name:  DENNIS GIORDANO Business Opened: 09/07/1999 
Business Location: 1800 ELLER DR 600 State/County/Cert/Reg: EB0000514 

FT LAUDERDALE Exemption Code:  
Business Phone: 954-921-7781 

Rooms Seats Employees Machines Professionals 
183 

Number of Mac
For Vending Business Only 

hines: Vending Type: 
Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 

45.00 0.00 0.00 0.00 0.00 0.00 45.00 

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 

THIS BECOMES A TAX RECEIPT This tax is levied for the privilege of doing business within Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when WHEN VALIDATED 
the business is sold, business name has changed or you have moved the 
business location. This receipt does not indicate that the business is legal or that 
it is in compliance with State or local laws and regulations. 

Mailing Address: 
CALVIN GIORDANO & ASS
1800 ELLER DR 600 
FORT LAUDERDALE, FL  

OCIATES INC 

33316 

Receipt
Paid 

 # WWW-17
07/10/2018 

-00159442 
45.00 

2018 - 2019 

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT 
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000 

VALID OCTOBER 1,  2018 THROUGH  SEPTEMBER 30,          2019 

DBA: Receipt #: 315-316 
CALVIN GIORDANO & ASSOCIATES INC Business Name: Business Type: ENGINEER (ENGINEER SURVEYOR 

OFFICE CORP) 

Owner Name: DENNIS GIORDANO Business Opened: 09/07/1999 
Business Location: 1800 ELLER DR 600 State/County/Cert/Reg: EB0000514 

FT LAUDERDALE Exemption Code: 
Business Phone: 954-921-7781 

Rooms Seats Employees Machines Professionals 

183 

Signature 
Number of Machines: 

For Vending Business Only 

Vending Type: 
Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 

45.00 0.00 0.00 0.00 0.00 0.00 45.00 

Receipt #WWW-17-00159442 
Paid 07/10/2018 45.00 
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WILLINGNESS TO MEET TIME AND BUDGET 
REQUIREMENTS 

 

Clients with quality jobs that meets the agreed 
schedules and project budgets. The CGA team has 
a proven record of completing projects on or ahead 

of scheduling and budget requirements as well as 
overall procedures, preferences, and standards has 
been acquired and perfected over our long history 
working with municipal client on critical projects. The 
following are key components that ensure success 

 

• Clear expectations for scope, schedule, and 
budget 

• Project controls to maintain project schedule 
and budget 

•     
 

        
      

our key risk factors. This involves the complete team 
and includes each discipline and responsible team 
member. We focus on task critical functions based 
on each discipline’s knowledge area. The complete 

    
complete team buy-in. 
With the schedule distributed to the team, the project 
manager closely tracks individual task and updates 

      
the potential to cause delays, the project manager is 

delays are permitting or administrative in nature, the 
project manager will revise the schedule considering 
the potential risk of continuing forward with a design 

be presented to the County to determine if the 
delayed tasks can proceed based on the anticipated 
outcome of the third party approvals processes. 
The CGA Team understands that a schedule is 
intended not only for the consultant, but also for the 
County to coordinate their resources for reviewing 

       
 

Project Budgets are controlled by consistent review 
throughout the design life of a project. Additionally, 
CGA’s Quality Assurance/Quality Control process 
requires cross discipline and independent reviews at 
each milestone. At the 60% and up until bidding, the 

      
the director of construction services or construction 
engineering inspection services, depending on the 
type of project.  
The CGA Team’s goal is to provide the County with 

       
schedule and budget requirements, as well as, assign 

the work required under this Contract. The CGA Team 
values the importance of meeting milestone dates, 

CGA team has the resources, skills, leadership and 
desire to deliver a successful project on-time and 
within budget to the County. The CGA’s Team of 
professionals is looking forward adding value to the 
County as we meet the challenges of this contract 

    
  

     
   

     
assist on the completion of a 

expectations. CGA is committed 
to meeting schedule and 

  
for all tasks. 
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VOLUME OF PREVIOUS WORK 

 

                   
Commissioners. 
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RESPONSIVENESS CRITERIA 

 

•  

• Addenda 
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1. LITIGATION HISTORY 

Please see our online submission on Bidsync for our litigation history. 

There are no cases that exist  the County and any of the subconsultants proposed to work on this 
 

2. FINANCIAL INFORMATION 

 

the resources and capacity to support the personnel and associated resources throughout the duration of 

100% available to support their dedicated roles. 
 

•  

• 2017 

•  

•  

• 2016 

•  

•  

3. AUTHORITY TO CONDUCT BUSINESS IN FLORIDA 

 

4. AFFILIATED ENTITIES OF THE PRINCIPAL(S)
            

 

5. INSURANCE REQUIREMENTS
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2019 FLORIDA PROFIT CORPORATION ANNUAL REPORT FILED 
DOCUMENT# P08000110763 Jan 03, 2019 

Secretary of StateEntity Name: AREHNA ENGINEERING INC. 
CC1460827790 

Current Principal  Place of Business: 
5012 W. LEMON STREET 
TAMPA, FL 33609 

Current Mailing Address: 
5012 W. LEMON STREET 
TAMPA, FL 33609 US 

FEI Number: 26-3947444 Certificate of Status Desired: Yes 

Name and Address of Current Registered Agent: 
MCRORY, JESSICA A 
3413 HEARDS FERRY DR. 
TAMPA, FL 33618 US 

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida. 

SIGNATURE: 
Electronic Signature of Registered Agent Date 

Officer/Director Detail : 
Title PRES 

Name MCRORY, JESSICA A 

Address 3413 HEARDS FERRY DR 

City-State-Zip: TAMPA FL 33618 

I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under 
oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears 
above, or on an attachment with all other like empowered. 

SIGNATURE: JESSICA MCRORY PRESIDENT 01/03/2019 

Electronic Signature of Signing Officer/Director Detail Date 
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2019 FLORIDA PROFIT CORPORATION ANNUAL REPORT FILED 
DOCUMENT# P06000082280 Feb 01, 2019 

Entity Name: HBC ENGINEERING COMPANY Secretary of State
3368521060CC 

Current Principal  Place of Business: 
13155 SW 134TH STREET. 
207 
MIAMI, FL 33186 

Current Mailing Address: 
13155 SW 134TH STREET. 
207 
MIAMI, FL 33186 

FEI Number: 22-3936061 Certificate of Status Desired: Yes 

Name and Address of Current Registered Agent: 
COKER, ADEBAYO 
18842 SW 74TH COURT 
CUTLER PAY , FL 33157 US 

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida. 

SIGNATURE: 
Electronic Signature of Registered Agent Date 

Officer/Director Detail : 
Title PRESIDENT Title CEO 

Name COKER, ADEBAYO Name COKER, ADEBAYO 

Address 18842 SW 74TH COURT Address 18842 SW 74TH COURT 

City-State-Zip: CUTLER BAY FL 33157 City-State-Zip: CUTLER BAY FL 33157 

Title VP Title ASST. TREASURER 

Name DIAZ, EDGARDO Name OBOH-COKER, HAPPINESS 

Address 13565 SW 109 COURT Address 13155 SW 134TH STREET. 
207 

City-State-Zip: MIAMI FL 33176 
City-State-Zip: MIAMI FL 33186 

I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under 
oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears 
above, or on an attachment with all other like empowered. 

SIGNATURE: ADEBAYO COKER PRESIDENT 02/01/2019 

Electronic Signature of Signing Officer/Director Detail Date 
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2019 FLORIDA PROFIT CORPORATION ANNUAL REPORT FILED 
DOCUMENT# K01968 Mar 04, 2019 

Entity Name: LAKDAS/YOHALEM ENGINEERING, INC. Secretary of State
9536271486CC 

Current Principal  Place of Business: 
LAKDAS NANAYAKKARA 
2211 NE 54TH ST 
FORT LAUDERDALE, FL 33308 

Current Mailing Address: 
LAKDAS NANAYAKKARA 
2211 NE 54TH ST 
FORT LAUDERDALE, FL 33308 

FEI Number: 65-0014248 Certificate of Status Desired: No 

Name and Address of Current Registered Agent: 
NANAYAKKARA, LAKDAS 
2211 NE 54TH ST 
FORT LAUDERDALE, FL 33308 US 

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida. 

SIGNATURE: 
Electronic Signature of Registered Agent Date 

Officer/Director Detail : 
Title PRESIDENT 

Name NANAYAKKARA, LAKDAS 

Address 2211 NE 54TH STREET 

City-State-Zip: FORT LAUDERDALE FL 33308 

I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under 
oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears 
above, or on an attachment with all other like empowered. 

SIGNATURE: LAKDAS NANAYAKKARA PRESIDENT 03/04/2019 

Electronic Signature of Signing Officer/Director Detail Date 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

INSURER(S) AFFORDING COVERAGE 

INSURER F : 

INSURER E : 

INSURER D : 

INSURER C : 

INSURER B : 

INSURER A : 

NAIC # 

NAME: 
CONTACT 

(A/C, No): 
FAX 

E-MAIL 
ADDRESS: 

PRODUCER 

(A/C, No, Ext): 
PHONE 

INSURED 

REVISION NUMBER: CERTIFICATE NUMBER: COVERAGES 

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

OTHER: 

(Per accident) 

(Ea accident) 

$ 

$ 

N / A 

SUBR 
WVD 

ADDL 
INSD 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

$ 

$ 

$ 

$ PROPERTY DAMAGE 
BODILY INJURY (Per accident) 

BODILY INJURY (Per person) 

COMBINED SINGLE LIMIT 

AUTOS ONLY 

AUTOS AUTOS ONLY 
NON-OWNED 

SCHEDULED OWNED 
ANY AUTO 

AUTOMOBILE LIABILITY 

Y / N 
WORKERS COMPENSATION 
AND EMPLOYERS' LIABILITY 

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH) 

DESCRIPTION OF OPERATIONS below
If yes, describe under 

ANY PROPRIETOR/PARTNER/EXECUTIVE 

$ 

$ 

$ 

E.L. DISEASE - POLICY LIMIT 

E.L. DISEASE - EA EMPLOYEE 

E.L. EACH ACCIDENT 

ER 
OTH-

STATUTE 
PER 

LIMITS (MM/DD/YYYY) 
POLICY EXP 

(MM/DD/YYYY) 
POLICY EFF 

POLICY NUMBER TYPE OF INSURANCE LTR 
INSR 

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) 

EXCESS LIAB 

UMBRELLA LIAB $ EACH OCCURRENCE 

$ AGGREGATE 

$ 

OCCUR 

CLAIMS-MADE 

DED RETENTION $ 

$ PRODUCTS - COMP/OP AGG 

$ GENERAL AGGREGATE 

$ PERSONAL & ADV INJURY 

$ MED EXP (Any one person) 

$ EACH OCCURRENCE 
DAMAGE TO RENTED 

$ PREMISES (Ea occurrence) 

COMMERCIAL GENERAL LIABILITY 

CLAIMS-MADE OCCUR 

GEN'L AGGREGATE LIMIT APPLIES PER: 

POLICY PRO-
JECT LOC 

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY) 

CANCELLATION 

AUTHORIZED REPRESENTATIVE 

ACORD 25 (2016/03) 
© 1988-2015 ACORD CORPORATION.  All rights reserved. 

CERTIFICATE HOLDER 

The ACORD name and logo are registered marks of ACORD 

HIRED 
AUTOS ONLY 

5/14/2019 

RBN Insurance Services 
303 E Wacker Dr Ste 650 
Chicago IL 60601 

312-856-9400 312-856-9425 

Hartford Fire Insurance Co. 19682 
SAFELLC-01 Navigators Insurance Company 42307 

Calvin, Giordano & Associates, Inc.
1800 Eller Drive 
Suite 600 
Fort Lauderdale FL 33316 

Twin City Fire Insurance Co. 29459 

Great American E&S Ins. Co. 37532 

Hartford Casualty Insurance Co 29424 

839972159 

A X 1,000,000 

X 300,000 

10,000 

1,000,000 

2,000,000 

X 

83UENZV3951 10/3/2018 10/3/2019 

2,000,000 

E 1,000,000 

X 

83UENPY9100 10/3/2018 10/3/2019 

B X 10,000,000 

X 

CH18EXC885600IV 10/3/2018 10/3/2019 

10,000,000 

X 0 
C X 83WECE0623 5/12/2019 5/12/2020 

1,000,000 

1,000,000 

1,000,000 

D Professional Liability TER2475972 10/3/2018 10/3/2019 Each Claim/Aggregate 5,000,000 

Evidence of Coverage 
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1. VENDOR QUESTIONNAIRE 

 

2. STANDARD CERTIFICATIONS 

 

•  

•  

•  

•  

•  

3. SUBCONTRACTORS/SUBCONSULTANTS 
    SUPPLIER REQUIREMENT 

 

STANDARD AGREEMENT LANGUAGE REQUIREMENTS 

 

•  

•  

ADDITIONAL RESPONSIBILITY CRITERIA 

OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT REQUIREMENTS

 

• HBC Engineering Company 
•  

•  

•  
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STATE OF FLORIDA 

CALVI 

EXPIRATION DATE; FEBRUARY 28, 2021 
lwilf'fS,verifv li«ffl.es onine iit Myfloridallceme-.ccm 

Do not alter lhts dowment In any lom\. 

STATE OF FLORIDA 

BOARD OF PROFESSIONAL ENGINEERS 

EXPIRATION DATI: FEBRUARY 28, 2021 
~ ftrify ~ ~. ~~ 

Oo not ,It.- tflh. document In rry fo,m. 

_., FBPE 
- !:.t'l'~:1-$~:. 

This is YoU' RcenM. It if unlawf\11 f'or- anyone ottw than thl le...,. to us. ltik doc:wn.-it. 

STATE O F FLORIDA 

THE PROFESSIONAL NGINEER HEREI 15 CENSEO UNDER THE 

PROVIS~ OF CHAPTER 471, F'CORIOA STATUTES 

EXPIRATION DATE.: FEBRUARY 28-. 2021 

.AJwm wdfv ~onlne at ~tnW.oom 

Do not aim Chis cfo<.:\.lrnent n anv form. 

STATE OF FLORIDA 

EXPIRATION DATE: FEBRUARY 28, 2021 

Al'w-m,v«ify~,i;inllne~M~Lkcnsc-.,om 

Do not ilfter this document In iffl form. 

This is you, lian~. II is unlawful lor anyone otht!f lhan t~ licensee lo ~ thk documl!nt. 

STATE OF FLORIDA 

DEPARTMENT OF BUSINESS ANO PROFESSIONAL REGULATION 

Do not alt.es this documMt in ~ form.. 

Tim Is voor lllcmse, It Is unlawful ,~ anyone othtt than the licfflSN to use this document. 

STATE OFFLORIOA 

Do r'IOI altet this dOO.H'l'M!,l'II il"I any fOIWI. 

This. ls your lkfflM!, It Is unlawful for ilflVOM other INn th@- IK:fflSff to use this documfflL 

Broward County Board of 
County Commissioners
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E XC EPTI ON AL SOLU TI O 

STA TE OFFLORIDA 

Do not .alter this doc;umrot In any fonn, 

----df:5' r 
STATE OF FLORIDA 

Donotalterthls~ inarrv tOffl\. 

Thk k vour lltfflse. tt k t#II.Ywful ior Mvcne otMr tNl'I 1tie tftnSH to~ this do<u~ 

STATE OF FLORIDA 

BOARD OF PROFESSIONAL ENGINEERS 

THE PROFESSIO!j/"1 INEER HEREl~ LICENSED UNDER THE 

PROVISIW F CHAPTIR 471. FI ORI DkSTATUTES 

"" 0 MABROUK, MOHAMED 

'

•"' 19400 WRNBERRY WAY 
_,_ AP~,)21 

AVEtffURA 33180 

EXPI RATIO N DATE: FEBRUARY 28, 2021 

Alwav, W!'ify liUnset Ol'lliM at MyfkwfdllJUMt..COM 

Do not ailtet this docu~t in any form. 

_. FBPE 
- ~6:i~iif.t)J:! 

Thk k you,- licmse. It Is unlawful for anyone ocher tNn th& liGMSee to use thk document. 

S" 

AIOC SCOTT, GOVERNOR 

STATE OFFLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

BOAR~ O~ ROFESSIONAt·E~ GINEERS 

THE PROF ES } ENGlNEER HEREI ts UCE O UNDER THE 

PRov,sfo w.. OF-C APTER 471, FlORIOA STA TUTES 

Tim Is vow kfflse, It Is unlawful for anyone other m.n the lic;ensoe to use thk doa.wnen 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

CERVANTES, ORGE RICARDO 
~\ m .o SOUTHWESTI01f' SJJ<EET i::; 
~ PLANTATION Fl 3331 

Do not aher thisdoain'lfflt in any t«m. 

This is '(OVf' liotnse. ft h 1#11.-wful IOf wi.,.or,,e ol.Mr than the licensee to use this document. 

fltCKSCOn, GOYUINOl 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

~ s 
BOARD OF. PROFESSIONAL El:IGINEERS 

Broward County Board of 
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CERTIFIED PLA ERS 

GAVINWAYNEJO ES 

I-tu qU2.li fied as :a 

Membe,r 
with all lxndics of ,1 ( :t:mf, e-d Planner and rcspons1b1 lt t)' to 1ht: 

AICP Codt" of 1:rh1cs ;ind Pro~ 1r'ir\ll C:nnduc-1 

Mf'mbmhip O:rt1ficatt' Numbtt 011891 

Juli• I, 2000 

INTERNATIONAL SOCffIY OF ARBORICULTURE 

CE RT I FIED A RBO RI T " 

Michael D. Conner 

Ha.\ ing 3uccessfully completed rhc n.'C}uiremcms set b)• rile 
lnrernarlon.al Sockri• of Arbom:ulrurc, the alxr.'t' n.1m«I 

ts hereb)' recogni:cd as an I Cc:rci(lcd Arhori 

Name: Maria Alejandra Alonso 

Certificate Number: 34093 

Certificate Holder Since: Oct-31-2018 

® 

Active Certificate Status Expires: Oct-31-2019 

ii1 Council for 
Interior Design 
Qualification 

FL-0777A 

30Jun2022 

DETACH HE.RE 

RICK SCOTT, GOVERNOR 

STATE OF FLORIDA 
DEPARTMEHT OF BUSINESS AH.0 PROFESSIONAL REGULATIOM 

SOARD Of LANDSCAPE ARCHITECTURE 

CONNER, MICHAEL 0 
1601 NE:... 1aTH STFl:E:l:T 
fT LAUOEROAt.e FL33306342~ 

~ D IGrll,'11111 DISP!J,V AS REQUIRED ev LAW 

DETACH HERE 

RJCK SCOTT, GOVERNOR 

STATE OF FLORIDA 
DEPART ENT OF BUSINESS AND PROFESSIONAL A.EGULAT10H 

BOARD OP LANDSCA PE ARCHITECTURE 

'rhe t..-WOSCAPE AACHllECT BUSINESS 
N"'1flid below H"8 REGISTERED 

~===•i:,o\,otJ":t,T491 FS 

CAI.VIN GIOOOANO & ASSOCIATES INC 
1800 EUER OR STE 600 
FT LAUDEROAU: FL.33310 

--

OISP'LAV AS AEOlllAE.0 9't LAW uo• Lnou»:o11111 

County Commissioners
Broward County Board of 263 
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Calvin, Giordano 8 Associates, Inc. 
EXCEPTIONAL S O L U T I O N s•• 

Fkltid• Drpi,n-ftl o( ,t,arkuhant 111d Cant111Dfr ~ 
l)hlJIOllof c---,.sc-mra. Ucrn-.e Noi L867?J 

l0t5=~~:';;~i'::!:."~,;:1~~~ llxfiina1on lb~ r-cbnUl)'2t, 2021 

Professional Surveyor and Mappor Business License 
ltntla- 1beprov"1<111, l)f (h.ipea- ,11l. l-10fJlb Stii1u1c, 

C\1.VIN, CIORDr\NO & ~"WCIA1' L'lC 
181)U £LUK UK ~"T'F,. &!IQ 

•'ORT L.\VDERD,\L£, n. 3JJ1642 I 1 

STATE OF FLORIDA 

EXPIRATJON DATE: FEBRUARY 28, 2021 

AJwayiwrilyt~onlilwtt M.,t'bidll.ic:tMf!'.com 

OOnot ~thisdoa.wntllitin anylOn'n.. 

ADA..\111, f'VTh'AM 
CO..\L\f\SSIONl ~ Ol· AGIUt1'L1lIRl1 

ThiS iS -,our llttnw,. It iS ...,.~ul IOI'~ olhtt lNt'l ttle lietl'ISff to use this doW~ 

tlorid~ ~11Hll'Jll llf Acrklilllltr- ..a(:o,1>11...,. .s,..,-,1rn1 
r,i,1-.00 ,,rc-u-.-~m<a l.l«1nc N11... LS4S88 

lkltid u(l~Swn,......,.,._,'I"'" Eli--oonD:i~ FebNa,y'2S.1021 
llll05i\~l't!-,T�l~,n..td.J1.M,t.SOO 

Pro.fesaional Surveyor and Mapper t.icen•• 
U.derthc,prnvwomof~rr �72. l-lnrll$lS1ani10 

S1"£V&,..,; Ml IIA£1. WAn"S 
Ui ll NE~I STRl!l!."T 
LIGlrntOUSE POINT. �l... .!J064 

~ ICOI.E i',,1KKr FRIED 
@ 1\1135~ Of AGRICI.IL"n.IIU! 

n.•-~, .. .. ,.._....,.. .., ........... _ ...... ......... __ _,,.,~rn;n.•s-. 

Certificate of Completion 
Mohamed Mabrouk 

Has Completed a Florida Department of Transportation 
Approved Maintenance of Traffic (MOT) Advanced 

(Refresher) Course. 

119 
Md!o Flonia S.ll!ly Counti 

r"'-:.."!11 
e-.... .r,1rio_,,.~,i. 
-,,:,'!o,,-..,..,(.0,. ... U.Uf!O 

~,r-O-otr9'.-.;..,-'ori.- «o- ,.,...., . ... ....i....,.-, ...... ....._,, ., 
11,,.,LlliOft-n .. • - "\l'P t-<for.al•-

0 
lla1RO 

FlOIJDASAF!lYCOONCll 

Broward County Board of 
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This Certifies that 

Has Completed a Florida Department of Transportation Approved
Temporary Traffic Control (TTC) Advanced Course. 

Date Expires: 12/07/2022 Certificate # 45986 

Instructor: Messler R. Gilchrist FDOT Provider # 140 

Metro Florida Safety Council
Phone: 954-603-1900 
Tri-County
Dade,Broward,Palm Beach, 
metrofloridasafetycouncil.com
mlyons@metrofloridasafetycouncil.com 

Julio A. Antonio 
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Felix A. Garcia 
is he1eby oemfle<I as a 

Traffic Signal lnspeclor 
by complelmg al requirements and el(3ffllnation tor certification 

on 8r.2'4r2019 

Valid thru 612Al2022 
c.nffioauon #Sl_105867 

Traffic Signal Renewa l Program 

Bradley M. Pratts 

,:r liereliy certf/T.itf o.r a 

Traffic ignal Field Technician Level U 

on/o/;.9/2o;7 

Valla Thru l0/l9/2020 ~ifC~ 
.,.,.,_:.:,_.~DI,-

Julio A. Antonio 
Is hereby certJfied H i3 

Traffic Slgnal Inspector 
by completing al 1equittimenls and &xamination for certifation 

on6124'2019 

Velid lhru 6124/2022 
Cel'llf.calion JSl_23772 

Broward County Board of 
County Commissioners
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Flo,rida Department of Transportation"s. 

Construction 1Training Oualific at· on Program 

TRAINEE 

G62J24180 

G62J24180 

G62J24180 

Qualifications Search 

MATERIAL GROUP 

Asphalt 
===== 

Management 

Management 

Ou alifi cations 

QUALIFICATION 

As ph a It Paving Technician - Level 1 

2 

12 

Fin a I Estimates - Level 2 

QC Manager 

EXPIRATION DATE 

10/19/2022 

4/2512022 

Does Not Expire 

Broward County Board of 
County Commissioners
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EXCEPTIONAL SOLUTIO 

AREHNA I Engineering, Inc. 

STAT£ OFFLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION s:. 

BOARD OliJ'R_OFESSIONA ENGINEERS 

Oon,ot ;)Jttt!Ntdoc~ ln.:iny r~ 

ll'll'lh,Y(ltWIC:~ltklrlb'wfUll(lf~OUlefltundit'lk«IM't! fOIM'Ulk(ll)(uirntfll. 

S" 

STATE OF FLORIDA 

STAT£ OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

s 
BOARD OF.J'ROFESSIONAL OIGINEERS 

THE PROFESSt~ :l t NGJH£~ tiEREI IS LKEm£D UNDER THE 
PROVl~ OF CHAATEfl: 4.7l,_fl0RIOA $TA"fVTE.$ 

Al.BA, ANGELA L 
1l:16~Clllel£ 

O PARki.ANO A.330'16 

~-~""~"'~!~~ 
EXPIRATION OJ'ft: F'E'.BRUARY 28.2021 

Do not .alter lhh do(-~ In~ lgnn. 

l ... k~l(l'M(', ll.ki,,bw1Ullo,~01~1lun1tw~I0'1Mtfllk~, 

DEPARTMENT OF BUSINESS AND eROFESSIONAL REGULATION 
- .s 

BOARD Ol'PROFESSIONAL ENGINEERS 

GUISINGER, AMY l VNI'{ 
,orOXF111£1Ar< 

OLDSMAR Ft 34677 

~ ... ~~i *~¼:~t?:&.2021 
NfarSl'ftll'ylic~OlhM M)flOr1CblJ(w~o,n 

0oOC11;J1tettikOOOlll'lffltlnanyfOffll. 

1W,11,~~illhunbYrtulif01"Jl'fM(!OtJIC'ftfunlhck-to..-t*00tl.lfl'lellt. 
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E X C E P T I O N A L S O L U T I O S" 

FLORIDA 

Governmenta l enter Annex 

Office of Economi and 

Small Business Development 
115 S. Andrews Avenue, Room A680 • Fon La uderdale, Florido 3330 I • 954 -357-6400 • FAX 954-3S7-S674 • TTY 9S4-3S7-S664 

This Certificate is Awarded to; 

AREHNA ENGINEERING, INC. 

A., sci fMh in lh• Broward Count~ Busi ness 
Opportunily Acl of2012, lhe cenificntion requirements 
have been met for; 

·• Anniversary Date: April 7"' Authori:tcd Rcprucnuitivc 

11,c Office orl!col'ICN111c llnd Sm1II Dutinc:ss Oc,·cSopmc:111 mu11 be ~iflcd within 30dl)'SO(any ma1crial t~gcs In the business whk:h rmy a rTtc.t o-.ncrshlp and comrol. 
Failun: t0 do so ma)' f'CIUII in the- rc,'OCl1lon ttr1hls ccrtlf1tttc: oodlor lmPoShion or other sanction,. 

A Sorvlco of tho Broward County Board of County Comml1:1lonor9 
www.btow.lrd.org/am1tlbu1lnn1 

Broward County Board of 
County Commissioners
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EXCEPTIONAL 

STATE OF FLORIDA 

EXPIRATION DATE: FEBRUARY 28, 20:Zl 

Alw~-mit'(I~ Cll'lliM-~I MyFl(lrkl,lj(~.«Ni'l 

Dor'IOt »te11his~t in:tnyf0rl'I\. 

SOLUTIO S" 

Broward County Board of 
County Commissioners
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Calvin, Giordano 8 Associates, Inc. 
E X C E P T I O N A L S O L U T I O S" 

FLORIDA 
OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 
Governmental Center Annex 
115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 
954-357-6400 • FAX 954-357-5674 • TTY 954-357-5664 

October 2, 2018 

Ms. Lucy Becerra 
BMA CONSUL TING ENGINEERING, INC. 
16928 SW 35th Street 
Miramar, Florida 33027 

Dear Ms. Becerra: 

The Broward County OOce of Economic and Small Business Development (OESBD) is pleased to 
announce that your firm's County Business Enterprise (CBE) certification has been renewed. 

Your firm's certification is continuing from your anniversary date but is contingent upon the firm veri fying its 
eligibility annually through this office. You will be notified in advance of your obligation to continue 
eligibility in a timely fashion. However, the responsibility to assure continued certification is yours. Failure 
to document your firm's continued eligibility for the CBE program within thirty (30) days from your 
anniversary may result in the expiration of your firm's certification. Should you continue to be Interested In 
certification after it has expired, you will need to submit a new application and all required supporting 
documentation for review. 

To review current Broward County Government bid opportunities visit: www.broward.org/Purchaslng and 
click on "Current Solicitations and Results." Also, from this website, you can log into your firm's profile In 
BidSync to ensure you have added all appropriate classification codes. Bid opportunities over $3,500 will 
be advertised to vendors via e-mail and according to classification codes, so please ensure that both the 
Purchasing Division and OESBD are apprised of your current e-mail address. 

Your primary certification group is: Architecture/Engineering Services. This is also how your listing in 
our directory will read. You may access your firm's listing by visiting the Office of Economic and Small 
Business Development Directory, located on the Internet at: www.broward.org/EconDev and click on 
"Certified Firm Directories." 

Your firm may compete for, and perform work on Broward County projects in the following areas: 

NAICS CODE: 541330, 541340 

We look forward to working with you to achieve greater opportunities for your business through county 
procurement. 

Sincerely, 

d ~/4 L 
Sandy-Michael McDonald, Director 
Office of Economic and Small Business Development 

Cert Agency: BC-CBE 
ANNIVERSARY DATE: September 18th 

Broward County Board of County Commissioners 
Mark D. Bogen • Beam Furr • Steve Geller • Dale V.C. Holness • Chip LaMarca • Nan H. Aich • Tim Ayan • Barbara Sharie! • Michael Udine 

www.broward.org 
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Calvin, Giordano ~ Associates, Inc. 
E X C E P T I O N A L S O L U T I O N S" 

B 
FLORIDA 

OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 
Governmental Center Annex 
115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 • 954-357-6400 • FAX 954-357-5674 

November 20, 2018 

Mr. Lakdas Nanayakkara 
LAKOAS/VOHALEM ENGINEERING, INC. 
2211 NE 54th Street 
Fort Lauderdale, Florida 33308 

Dear Mr. Nanayakkara: 

The Broward County Office of Economic and Small Business Development (OESBD) Is pleased to 
announce that your firm's County Business Enterprise (CSE} certification has been renewed. 

Your firm's certification Is continuing from your annive(sary date but is contingent upon the firm verifying its 
eligibility annually through this office. You will be notified in advance of your obligation to continue 
eligibility In a timely fashion . However, the responsibility to assure continued certification is yours. Failure 
to document your firm's continued eligibility for the CSE program within thirty (30) days from your 
anniversary may result In the expiration of your firm's certification . Should you continue to be interested In 
certification after ii has expired, you will need to submit a new application and all required supporting 
documentation for review. 

To review current Broward County Government bid opportunities visit: www.broward.org/Purchasing and 
click on "Current Solicitations and Results." Also, from this website, you can log into your firm's profile In 
BldSync to ensure you have added all appropriate classification codes. Bid opportunities over $3,500 will 
be advertised to vendors via e-mail and according to classification codes, so please ensure that both the 
Purchasing Division and OESBD are apprised of your current e-mail address. 

Your primary certification group is: Architecture and Engineering Services. This is also how your listing 
in our directory will read. You may access your firm's listing by visiting the Office of Economic and Small 
Business Development Directory, located on the Internet at: www.broward.org/EconDev and click on 
"Certified Firm Directories." 

Your firm may compete for, and perform work on Broward County projects in the following areas: 

NAICS CODE: 541330, 541340, 541350, 541990 

We look forward to working with you to achieve greater opportunities for your business through county 
procurement. 

Sincerely, 

Sandy-Michael McDonald, Director 
Office of Economic and Small Business Development 

Cert Agency: BC-CBE 
ANNIVERSARY DATE: NOVEMBER "71h 

Broward County Board of County Commissioners 
Mark D. Bogen • Lamar P. Fisher • Beam Furr• Steve Geller • Dale V.C. Holness• Nan H. Rich • Tim Ryan • Barbera Sherief • Michael Udlne 

www.broward.org/econdev 

Broward County Board of 
County Commissioners
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BR 6:WARD 
I COUNTY 

LETTER OF INTENT 
BETWEEN BIDDER/OFFEROR AND FLO R I DA 

o,,,a or I C:OHO N IC AHO 
l"ALL �U!IHH I OIYI.LOPHl HT 

COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER 
This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage performing with your own forces. 

Solicitation No.: PNC2119168P1 

Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Bidder/Offeror Name: Calvin, Giordano & Associates, Inc. 
Address: 1800 Eller Drive, Ste. 600 City: Fort Lauderdale 
Authorized Representative: Chris Giordano, MSC, CCM. Vice President 

CBE Firm/Supplier Name: HBC Engineering Company 

State: i!:_zip: 33316 

Phone: 954-921-7781 

Address: 5200 NW 33rd Avenue, Suite 218 City: Fort Lauderdale State:~ Zip: 33308 
Authorized Representative: _A_d_e_b_a..;...y_o_C_o_k_e_r ________________ Phone: 305 232 7932 

A. This is a letter of intent between the bldder/offeror on this project and a CBE firm for the CBE to perform work on this project. 

B. By signing below, the bidder/offeror is committing to utilize-the above-named CBE to perform the work described below. 

C. By signing below, the above-named CBE is committing to perform the work described below. 
D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it may only subcontract that work to another CBE. 

Work to be performed by CBE Firm 
Description NAICS1 CBE Contract CBE Percentage of 

Amount2 Total Project Value 
ITS Communications 541330 10.00* % 

% 

% 
•eased on project type assigned by County AFFIRMATION: I hereby affirm that the information above is true and correct. 

CBE Firm/Supplier Authorized Representative 

Bidder/Offeror 

Date: 9/10/2019 

1 Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as closely as possible. 
2 To be provided only when the solicitation requires that bidder/offerer include a dollar amount in its bid/offer. 

In the event the bidderlofferor does not receive awerd of the prime contract, any end an representations in this Letter of Intent and Affirmation shall be null and void. 

Rev.: June 2018 Compliance Form No. 004 

  
 

   
276 



BR WARD 
COUNTY 

LETTER OF INTENT 
BETWEEN BIDDER/OFFEROR AND 

FLORIDA 
Off-ICE Of E:CONO H.IC A NO 

SHAl.l BUSINESS Dl!VELO,H £ N T 
COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER 

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage 
performing with your own forces. 

Solicitation No.: PNC2119168P1 

Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Bidder/Offeror Name: Calvin, Giordano & Associates, Inc. 

Address: 1800 Eller Drive, Suite 600 City: Fort Lauderdale State: ~ Zip: 33316 

Authorized Representative: _____________________ _ Phone: _ ______ _ 

CBE Firm/Supplier Name: BMA Consulting Engineering, Inc. 

Address: 18503 Pines B lvd . Suite 2 10 City: Pembroke P ines State: ~ Zip: 33029 

Authorized Representative: Jesus Mustafa Phone: (954 )7 44 4691 ----------------------
A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this 

project. 

B. By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described 
below. 

C. By signing below, the above-named CBE is committing to perform the work described below. 

D. By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it 
may only subcontract that work to another CBE. 

Work to be performed by CBE Firm 

Description NAICS1 CBE Contract CBE Percentage of 
Amount2 Total Project Value 

Structures Design & Inspection 541330 

Lighting 541330 

1 ltiJitv Coordination i:;.4J-33n 

* Based on project type assigned by County 
AFFIRMATION: I hereby affirm that the information above is true and correct. 

CBE Firm/Supplier Authorized Representative 
J8Sl/s A Musra!a 

Signature: 2019_os.291s:14:1s -04·00· 

Bidder/Offeror 

Title: D irector 

2* 
2* 
2* 

Date: 08/29/2019 

Date: 9/ 10/2019 

1 Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as 
closely as possible. 
2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer. 

In the event the bidder/offeror does not receive award of the prime contract, any and all representations in this Letter of Intent and Affirmation shall be 

null and void. 

Rev.: June 201 8 Compliance Form No. 004 

% 

% 
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BR WARD 
'. COUNTY 

LETTER OF INTENT 
BETWEEN BIDDER/OFFEROR AND 

FLORIDA 
o,,.~r OF ft:ONOHIC AND 

IN.AU I U SfNHS DfYILOl'HlN T 
COUNTY BUSINESS ENTERPRISE (CSE) FIRM/SUPPLIER 

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage 
performing with your own forces. 

Solicitation No.: PNC2119168P1 

Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Bidder/Offeror Name: Calvin, Giordano & Associates, Inc. 

Address: 1800 Eller Drive, Suite 600 City: Fort Lauderdale State: ~ Zip: 33316 

Authorized Representative: _____________________ Phone: _______ _ 

CBE Firm/Supplier Name: LakdasNohalem Engineering, Inc. 

Address: 2211 NE 54th Street City: Fort Lauderdale State: ~ Zip: 33308 

Authorized Representative: _L_a_k_d_a_s_N_a_n_a_y_a_k_le_r_a ______________ Phone: 954-771 -0630 

A. This is a letter of intent between the bidder/offerer on this project and a CBE firm for the CBE to perform work on this 
project. 

B. By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described 
below. 

C. By signing below, the above-named CBE is committing to perform the work described below. 

D. By signing below, the bidder/offerer and CBE affirm that if the CBE subcontracts any of the work described below, it 
may only subcontract that work to another CBE. 

Work to be performed by CBE Firm 

Description NAICS1 CBE Contract CBE Percentage of 
Amount2 Total Project Value 

Roadway and misc. structures 5 * 

oaseu Vil r11v,wwL Ly p ee ~ ';:'., uy ~uu111y 

AFFIRMATION: I hereby affirm that the information above is true and correct. 

CBE Firm/Supplier Aut 

Signature: Title: President 
---<f-- -j...._,L, _--+..,._ -.-; ...:.... ____ :::::::i;.J===--- Date: 09/09/2019 

Bidder/Offeror 

Date: 09/10/2019 

1 Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as 
closely as possible. 
2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offer. 

In the event the bidderlofferor does not reetwe award of the prime ccntract, any and all representations in this Letter of Intent and Affinnation shall be 
null and void. 

Rev.: June 2018 Compliance Form No. 004 

% 

% 
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BRc5 WARD 
COUNTY 

FLORIDA 
OfFICII!! Of IEC:ONOMIC ANO 

SNAU a u .SJNESS OEVELOPHENT 

LETTER OF INTENT 
BETWEEN BIDDER/OFFEROR AND 

COUNTY BUSINESS ENTERPRISE (CBE) FIRM/SUPPLIER 

This form is to be completed and signed for each CBE firm. If the PRIME is a CBE firm, please indicate the percentage 
performing with your own forces. 

Solicitation No.: PNC2119168P1 

Project Title: Continuing Engineering Services for Traffic, Roadway, and Civil Projects 

Bidder/Offeror Name: Calvin , Giordano & Associates, Inc. 

Address: 1800 Eller Drive, Suite 600 City: Fort Lauderdale State:~ Zip: 33316 

Authorized Representative: ______________________ Phone: 954 -921-7781 

CBE Firm/Supplier Name: _A_R_E_H_N_A_E_n--=g'-in_e_e_ri_n=-g._l_nc_. ______________________ _ 

Address: 12296 Wiles Road City: Coral Springs State: _fl_ Zip: 33076 

Authorized Representative: _J_e_ss_ic_a_M_cR_o_ry_,_P_E _______________ Phone: 954-417-8412 

A. This is a letter of intent between the bidder/offeror on this project and a CBE firm for the CBE to perform work on this 
project. 

B. By signing below, the bidder/offeror is committing to utilize the above-named CBE to perform the work described 
below. 

C. By signing below, the above-named CBE is committing to perform the work described below. 

D . By signing below, the bidder/offeror and CBE affirm that if the CBE subcontracts any of the work described below, it 
may only subcontract that work to another CBE. 

Work to be performed by CBE Firm 

Description NAICS1 CBE Contract CBE Percentage of 
Amount2 Total Project Value 

Geotechnical Engineering 9.1, 9.2, 9.3, 9.4, 9.5 541330 3%* 

Construction Materials Inspection 10.3 541330 2%* 
I 
' * Based on ro·ect e assi ned b p J typ g y Coun ty 

AFFIRMATION: I hereby affirm that the information above is true and correct. 

Date: August 29, 2019 

Date: September 9, 2019 

1 Visit Census.gov and select NAICS to search and identify the correct codes. Match type of work with NAICS code as 
closely as possible. 
2 To be provided only when the solicitation requires that bidder/offeror include a dollar amount in its bid/offe+:-: 

In the event the bidder/offeror does not receive award of the prime contract, any and all representations in this Letter of Intent and Affirmation shall be 
null and void. 

Rev.: June 2018 Compliance Form No. 004 

% 

% 
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Supplier: Calvin, Giordano & Associates, Inc. 

Standard Instructions to Vendors 
Request for Proposals, Request for Qualifications, or Request for Letters of Interest 

Vendors are instructed to read and follow the instructions carefully, as any misinterpretation or 
failure to comply with instructions may lead to a Vendor s submittal being rejected. 

Vendor MUST submit its solicitation response electronically and MUST confirm its submittal 
 

Purchasing Division website or contact BidSync for submittal instructions. 

A. Responsiveness Criteria: 

In accordance with Broward County Procurement Code Section 21.8.b.65, a Responsive Bidder 
[Vendor] means a person who has submitted a proposal which conforms in all material respects to 
a solicitation. The solicitation submittal of a responsive Vendor must be submitted on the required 
forms, which contain all required information, signatures, notarizations, insurance, bonding, security, 
or other mandated requirements required by the solicitation documents to be submitted at the time 
of proposal opening. 

Failure to provide the information required below at the time of submittal opening may result in a 
recommendation Vendor is non-responsive by the Director of Purchasing. The Selection or 
Evaluation Committee will determine whether the firm is responsive to the requirements specified 
herein. The County reserves the right to waive minor technicalities or irregularities as is in the best 
interest of the County in accordance with Section 21.30.f.1(c) of the Broward County Procurement 
Code. 

Below are standard responsiveness criteria; refer to Special Instructions to Vendors , for 
Additional Responsiveness Criteria requirement(s). 

1. Lobbyist Registration Requirement Certification 
Refer to Lobbyist Registration Requirement Certification. The completed form should be 
submitted with the solicitation response but must be submitted within three business days of 
County s request. Vendor may be deemed non-responsive for failure to fully comply within stated 

 

2. Addenda 
The County reserves the right to amend this solicitation prior to the due date. Any change(s) to 
this solicitation will be conveyed through the written addenda process. Only written addenda will 
be binding. If a must addendum is issued, Vendor must follow instructions and submit required 
information, forms, or acknowledge addendum, as instructed therein. It is the responsibility of all 
potential Vendors to monitor the solicitation for any changing information, prior to submitting their 
response. 

B. Responsibility Criteria: 

Definition of a Responsible Vendor: In accordance with Section 21.8.b.64 of the Broward County 
Procurement Code, a Responsible Vendor means a Vendor who has the capability in all respects to 
perform the contract requirements, and the integrity and reliability which will assure good faith 
performance. 

The Selection or Evaluation Committee will recommend to the awarding authority a determination of 
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a Vendor s responsibility. At any time prior to award, the awarding authority may find that a Vendor is 
not responsible to receive a particular award. 

Failure to provide any of this required information and in the manner required may result in a 
recommendation by the Director of Purchasing that the Vendor is non-responsive. 

Below are standard responsibility criteria; refer to Special Instructions to Vendors, for Additional 
Responsibility Criteria requirement(s). 

1.  

a. All Vendors are required to disclose to the County all material cases filed, pending, or 
resolved during the last three (3) years prior to the solicitation response due date, whether 
such cases were brought by or against the Vendor, any parent or subsidiary of the Vendor, or 

 
County all material cases filed, pending, or resolved against any principal of Vendor, 
regardless of whether the principal was associated with Vendor at the time of the material  

 
A case is considered to be material if it relates, in whole or in part, to any of the following: 

i. A similar type of work that the vendor is seeking to perform for the County under 
the current solicitation; 

ii. An allegation of fraud, negligence, error or omissions, or malpractice against the 
vendor or any of its principals or agents who would be performing work under the 
current solicitation; 

iii. A vendor s default, termination, suspension, failure to perform, or improper 
performance in connection with any contract; 

iv. The financial condition of the vendor, including any bankruptcy petition (voluntary 
and involuntary) or receivership; or 

v. A criminal proceeding or hearing concerning business-related offenses in which 
the vendor or its principals (including officers) were/are defendants. 

b. For each material case, the Vendor is required to provide all information identified in the 
Litigation History Form. Additionally, the Vendor shall provide a copy of any judgment or 
settlement of any material case during the last three (3) years prior to the solicitation 

 
permitted upon a certification by Vendor that all redactions are required under the express 
terms of a pre-existing confidentiality agreement or provision. 

c. The County will consider a Vendor s litigation history information in its review and 
determination of responsibility. 

d. If the Vendor is a joint venture, the information provided should encompass the joint venture 
and each of the entities forming the joint venture. 

e. A vendor is required to disclose to the County any and all cases(s) that exist between the 
County and any of the Vendor s subcontractors/subconsultants proposed to work on this 
project during the last five (5) years prior to the solicitation response. 

f. Failure to disclose any material case, including all requested information in connection with 
each such case, as well as failure to disclose the Vendor s subcontractors/subconsultants 
litigation history against the County, may result in the Vendor being deemed non-  

2.  

a. All Vendors are required to provide the Vendor's financial statements at the time of submittal 
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in order to demonstrate the Vendor's financial capabilities. 

b. Each Vendor shall submit its most recent two years of financial statements for review. The 
financial statements are not required to be audited financial statements. The annual financial 

 

i. Balance sheets, income statements and annual reports; or 
ii. Tax returns; or 
iii.  

If tax returns are submitted, ensure it does not include any personal information (as defined 
under Florida Statutes Section 501.171, Florida Statutes), such as social security numbers, 
bank account or credit card numbers, or any personal pin numbers. If any personal 
information data is part of financial statements, redact information prior to submitting a 

 

c. If a Vendor has been in business for less than the number of years of required financial 
statements, then the Vendor must disclose all years that the Vendor has been in business, 
including any partial year-to-date financial statements. 

d. The County may consider the unavailability of the most recent year s financial statements and 
whether the Vendor acted in good faith in disclosing the financial documents in its 

 

e. Any claim of confidentiality on financial statements should be asserted at the time of 
submittal. Refer to Standard Instructions to Vendors , Confidential Material/ Public 
Records and Exemptions for instructions on submitting confidential financial statements. The 
Vendor s failure to provide the information as instructed may lead to the information 

 

f. Although the review of a Vendor's financial information is an issue of responsibility, the failure 
to either provide the financial documentation or correctly assert a confidentiality claim 
pursuant the Florida Public Records Law and the solicitation requirements (Confidential 
Material/ Public Records and Exemptions section) may result in a recommendation of non-
responsiveness by the Director of Purchasing. 

3. Authority to Conduct Business in Florida 

a. A Vendor must have the authority to transact business in the State of Florida and be in good 
standing with the Florida Secretary of State. For further information, contact the Florida 
Department of State, Division of Corporations. 

b. The County will review the Vendor s business status based on the information provided in 
response to this solicitation. 

c. It is the Vendor s responsibility to comply with all state and local business requirements. 

d. Vendor should list its active Florida Department of State Division of Corporations Document 
Number (or Registration No. for fictitious names) in the Vendor Questionnaire, Question 

 

e. If a Vendor is an out-of-state or foreign corporation or partnership, the Vendor must obtain the 
authority to transact business in the State of Florida or show evidence of application for the 
authority to transact business in the State of Florida, upon request of the County. 

f. A Vendor that is not in good standing with the Florida Secretary of State at the time of a 
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submission to this solicitation may be deemed non-  

g. If successful in obtaining a contract award under this solicitation, the Vendor must remain in 
good standing throughout the contractual period of performance. 

4. Affiliated Entities of the Principal(s) 

a. All Vendors are required to disclose the names and addresses of affiliated entities of the 
Vendor s principal(s) over the last five (5) years (from the solicitation opening deadline) that 
have acted as a prime Vendor with the County. The Vendor is required to provide all 
information required on the Affiliated Entities of the Principal(s) Certification Form . 

b. The County will review all affiliated entities of the Vendor s principal(s) for contract 
performance evaluations and the compliance history with the County s Small Business 

Affiliated entities of 
the principal(s) are those entities related to the Vendor by the sharing of stock or other 
means of control, including but not limited to a subsidiary, parent or sibling entity. 

c. The County will consider the contract performance evaluations and the compliance history of 
the affiliated entities of the Vendor's principals in its review and determination of 
responsibility. 

5. Insurance Requirements 

The Insurance Requirement Form reflects the insurance requirements deemed necessary for 
this project. It is not necessary to have this level of insurance in effect at the time of submittal, 
but it is necessary to submit certificates indicating that the Vendor currently carries the 
insurance or to submit a letter from the carrier indicating it can provide insurance coverages. 

C. Additional Information and Certifications 
The following forms and supporting information (if applicable) should be returned with Vendor s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County s request. Failure to timely submit may affect Vendor s evaluation. 

1. Vendor Questionnaire 
Vendor is required to submit detailed information on their firm. Refer to the Vendor 
Questionnaire  

2. Standard Certifications 
Vendor is required to certify to the below requirements. Refer to the Standard Certifications 
and submit as instructed. 

a. Cone of Silence Requirement Certification 
b. Drug-Free Workplace Certification 
c. Non-Collusion Certification 
d. Public Entities Crimes Certification 
e. Scrutinized Companies List Certification 

3. Subcontractors/Subconsultants/Suppliers Requirement 
The Vendor shall submit a listing of all subcontractors, subconsultants, and major material 
suppliers, if any, and the portion of the contract they will perform. Vendors must follow the 
instructions included on the Subcontractors/Subconsultants/Suppliers Information Form 

 

   



  
 

D. Standard Agreement Language Requirements 

1. The acceptance of or any exceptions taken to the terms and conditions of the County s 
Agreement shall be considered a part of a Vendor s submittal and will be considered by the 
Selection or Evaluation Committee. 

2. The applicable Agreement terms and conditions for this solicitation are indicated in the Special 
Instructions to Vendors. 

3. Vendors are required to review the applicable terms and conditions and submit the Agreement 
Exception Form. If the Agreement Exception Form is not provided with the submittal, it shall 
be deemed an affirmation by the Vendor that it accepts the Agreement terms and conditions as 
disclosed in the solicitation. 

4. If exceptions are taken, the Vendor must specifically identify each term and condition with which it 
 

a section or article number is not sufficient to state an exception. Provide either a redlined 
version of the specific change(s) or specific proposed alternative language. Additionally, a brief 
justification specifically addressing each provision to which an exception is taken should be 
provided. 

5. Submission of any exceptions to the Agreement does not denote acceptance by the County. 
Furthermore, taking exceptions to the County s terms and conditions may be viewed unfavorably 
by the Selection or Evaluation Committee and ultimately may impact the overall evaluation of a 
Vendor s submittal. 

E. Evaluation Criteria 

1. The Selection or Evaluation Committee will evaluate Vendors as per the Evaluation Criteria. 
The County reserves the right to obtain additional information from a Vendor. 

2. Vendor has a continuing obligation to inform the County in writing of any material changes to the 
information it has previously submitted. The County reserves the right to request additional 
information from Vendor at any time. 

3. For Request for Proposals, the following shall apply: 

a. The Director of Purchasing may recommend to the Evaluation Committee to short list the 
most qualified firms prior to the Final Evaluation. 

b.  

c. If the Evaluation Criteria includes a request for pricing, the total points awarded for price is 
determined by applying the following formula: 

(Lowest Proposed Price/Vendor s Price) x (Maximum Number of Points for Price) 
= Price Score 

d. After completion of scoring, the County may negotiate pricing as in its best interest. 

4. For Requests for Letters of Interest or Request for Qualifications, the following shall apply: 

a. The Selection or Evaluation Committee will create a short list of the most qualified firms. 

b. The Selection or Evaluation Committee will either: 

   



  
 

i. Rank shortlisted firms; or 
ii. If the solicitation is part of a two-step procurement, shortlisted firms will be requested to 

 

F. Demonstrations 

If applicable, as indicated in Special Instructions to Vendors, Vendors will be required to demonstrate 
the nature of their offered solution. After receipt of submittals, all Vendors will receive a description 
of, and arrangements for, the desired demonstration. In accordance with Section 286.0113 of the 
Florida Statutes and pursuant to the direction of the Broward County Board of Commissioners, 

 

G. Presentations 

Vendors that are found to be both responsive and responsible to the requirements of the solicitation 
and/or shortlisted (if applicable) will have an opportunity to make an oral presentation to the Selection 
or Evaluation Committee on the Vendor s approach to this project and the Vendor s ability to 

s will 
have equal time to present but the question-and-  
286.0113 of the Florida Statutes and the direction of the Broward County Board of Commissioners, 
presentations during Selection or Evaluation Committee Meetings are closed. Only the Selection or 
Evaluation Committee members, County staff and the vendor and their team scheduled for that 
presentation will be present in the Meeting Room during the presentation and subsequent question 
and answer period. 

H. Public Art and Design Program 

If indicated in Special Instructions to Vendors, Public Art and Design Program, Section 1-88, 
Broward County Code of Ordinances, applies to this project. It is the intent of the County to 
functionally integrate art, when applicable, into capital projects and integrate artists design concepts 
into this improvement project. The Vendor may be required to collaborate with the artist(s) on design 
development within the scope of this request. Artist(s) shall be selected by Broward County through 
an independent process. For additional information, contact the Broward County Cultural Division. 

I. Committee Appointment 

The Cone of Silence shall be in effect for County staff at the time of the Selection or Evaluation 
Committee appointment and for County Commissioners and Commission staff at the time of the 
Shortlist Meeting of the Selection Committee or the Initial Evaluation Meeting of the Evaluation 
Committee. The committee members appointed for this solicitation are available on the Purchasing 
Division s website under Committee Appointment. 

J. Committee Questions, Request for Clarifications, Additional Information 

At any committee meeting, the Selection or Evaluation Committee members may ask questions, 
request clarification, or require additional information of any Vendor s submittal or proposal. It is 
highly recommended Vendors attend to answer any committee questions (if requested), including a 
Vendor representative that has the authority to bind. 

Vendor s answers may impact evaluation (and scoring, if applicable). Upon written request to the 
Purchasing Agent prior to the meeting, a conference call number will be made available for Vendor 
participation via teleconference. Only Vendors that are found to be both responsive and responsible 
to the requirements of the solicitation and/or shortlisted (if applicable) are requested to participate in 
a final (or presentation) Selection or Evaluation committee meeting. 

   



  
 

K. Vendor Questions 

The County provides a specified time for Vendors to ask questions and seek clarification regarding 
solicitation requirements. All questions or clarification inquiries must be submitted through BidSync 

 
will respond to questions via Bid Sync. 

L. Confidential Material/ Public Records and Exemptions 

1. Broward County is a public agency subject to Chapter 119, Florida Statutes. Upon receipt, all 
submittals become "public records" and shall be subject to public disclosure consistent with 
Chapter 119, Florida Statutes. Submittals may be posted on the County s public website or 
included in a public records request response, unless there is a declaration of confidentiality  

 

2. Any confidential material(s) the Vendor asserts is exempt from public disclosure under Florida 
Statutes must be labeled as Confidential , and marked with the specific statute and subsection 

 

3. To submit confidential material, three hardcopies must be submitted in a sealed envelope, 
 

Broward County Purchasing Division 
115 South Andrews Avenue, Room 212 
Fort Lauderdale, FL 33301 

4. Material will not be treated as confidential if the Vendor does not cite the applicable Florida Statute 
(s) allowing the document to be treated as confidential. 

5. Any materials that the Vendor claims to be confidential and exempt from public records must be 
marked and separated from the submittal. If the Vendor does not comply with these instructions, 
the Vendor s claim for confidentiality will be deemed as waived. 

6. Submitting confidential material may impact full discussion of your submittal by the Selection or 
Evaluation Committee because the Committee will be unable to discuss the details contained in 
the documents cloaked as confidential at the publicly noticed Committee meeting. 

M. Copyrighted Materials 

 
Submission of copyrighted material in response to any solicitation will constitute a license and 
permission for the County to make copies (including electronic copies) as reasonably necessary for 
the use by County staff and agents, as well as to make the materials available for inspection or 
production pursuant to Public Records Law, Chapter 119, Florida Statutes. 

N. State and Local Preferences 

If the solicitation involves a federally funded project where the fund requirements prohibit the use of 
state and/or local preferences, such preferences contained in the Local Preference Ordinance and 
Broward County Procurement Code will not be applied in the procurement process. 

O. Local Preference 

Except where otherwise prohibited by federal or state law or other funding source restrictions, a 
local Vendor whose submittal is within 5% of the highest total ranked Vendor outside of the 
preference area will become the Vendor with whom the County will proceed with negotiations for a 
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final contract. Refer to Local Vendor Certification Form (Preference and Tiebreaker) for further 
information. 

P. Tiebreaker Criteria 

In accordance with Section 21.31.d of the Broward County Procurement Code, the tiebreaker criteria 
shall be applied based upon the information provided in the Vendor's response to the solicitation. In 
order to receive credit for any tiebreaker criterion, complete and accurate information must be 
contained in the Vendor  

1. Local Vendor Certification Form (Preference and Tiebreaker); 
2. Domestic Partnership Act Certification (Requirement and Tiebreaker); 
3. Tiebreaker Criteria Form: Volume of Work Over Five Years 

Q. Posting of Solicitation Results and Recommendations 

The Broward County Purchasing Division's website is the location for the County's posting of all 
solicitations and contract award results. It is the obligation of each Vendor to monitor the website in 

 

R. Review and Evaluation of Responses 

A Selection or Evaluation Committee is responsible for recommending the most qualified Vendor(s). 
The process for this procurement may proceed in the following manner: 

1. The Purchasing Division delivers the solicitation submittals to agency staff for summarization for 
the committee members. Agency staff prepares a report, including a matrix of responses 
submitted by the Vendors. This may include a technical review, if applicable. 

2. Staff identifies any incomplete responses. The Director of Purchasing reviews the information 
and makes a recommendation to the Selection or Evaluation Committee as to each Vendor s 
responsiveness to the requirements of the solicitation. The final determination of responsiveness 

 

3. At any time prior to award, the awarding authority may find that a Vendor is not responsible to 
receive a particular award. The awarding authority may consider the following factors, without 
limitation: debarment or removal from the authorized Vendors list or a final decree, declaration or 
order by a court or administrative hearing officer or tribunal of competent jurisdiction that the 
Vendor has breached or failed to perform a contract, claims history of the Vendor, performance 
history on a County contract(s), an unresolved concern, or any other cause under this code and 
Florida law for evaluating the responsibility of a Vendor. 

S. Vendor Protest 

Sections 21.118 and 21.120 of the Broward County Procurement Code set forth procedural 
requirements that apply if a Vendor intends to protest a solicitation or proposed award of a contract 
and state in part the following: 

1. Any protest concerning the solicitation or other solicitation specifications or requirements 
must be made and received by the County within seven business days from the posting of 
the solicitation or addendum on the Purchasing Division s website. Such protest must be 
made in writing to the Director of Purchasing. Failure to timely protest solicitation 
specifications or requirements is a waiver of the ability to protest the specifications or 
requirements. 
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2. Any protest concerning a solicitation or proposed award above the award authority of the 
Director of Purchasing, after the RLI or RFP opening, shall be submitted in writing and 
received by the Director of Purchasing within five business days from the posting of the 
recommendation of award for Invitation to Bids or the final recommendation of ranking for 
Request for Letters of Interest and Request for Proposals on the Purchasing Division's 
website. 

3. Any actual or prospective Vendor who has a substantial interest in and is aggrieved in 
connection with the proposed award of a contract that does not exceed the amount of the 
award authority of the Director of Purchasing, may protest to the Director of Purchasing. The 
protest shall be submitted in writing and received within three (3) business days from the 
posting of the recommendation of award for Invitation to Bids or the final recommendation of 
ranking for Request for Letters of Interest and Request for Proposals on the Purchasing 
Division's website. 

4. For purposes of this section, a business day is defined as Monday through Friday between 
8:30 a.m. and 5:00 p.m. Failure to timely file a protest within the time prescribed for a 
proposed contract award shall be a waiver of the Vendor's right to protest. 

5. As a condition of initiating any protest, the protestor shall present the Director of Purchasing a 
nonrefundable filing fee in accordance with the table below. 

 
$30,000 -  
$250,001 - $  
$500,001 - $  

 

If no contract proposal amount was submitted, the estimated contract amount shall be the 
County s estimated contract price for the project. The County may accept cash, money 
order, certified check, or cashier s check, payable to Broward County Board of 
Commissioners. 

T. Right of Appeal 

Pursuant to Section 21.83.d of the Broward County Procurement Code, any Vendor that has a 
substantial interest in the matter and is dissatisfied or aggrieved in connection with the Selection or 
Evaluation Committee s determination of responsiveness may appeal the determination pursuant to 
Section 21.120 of the Broward County Procurement Code. 

1. The appeal must be in writing and sent to the Director of Purchasing within ten (10) calendar 
days of the determination by the Selection or Evaluation Committee to be deemed timely. 

2. As required by Section 21.120, the appeal must be accompanied by an appeal bond by a 
Vendor having standing to protest and must comply with all other requirements of this 
section. 

3. The institution and filing of an appeal is an administrative remedy to be employed prior to the 
institution and filing of any civil action against the County concerning the subject matter of the 
appeal. 

U. Rejection of Responses 

   



  
 

The Selection or Evaluation Committee may recommend rejecting all submittals as in the best 
interests of the County. The rejection shall be made by the Director of Purchasing, except when a 
solicitation was approved by the Board, in which case the rejection shall be made by the Board. 

V. Negotiations 

The County intends to conduct the first negotiation meeting no later than two weeks after approval of 
the final ranking as recommended by the Selection or Evaluation Committee. At least one of the 
representatives for the Vendor participating in negotiations with the County must be authorized to 
bind the Vendor. In the event that the negotiations are not successful within a reasonable timeframe 
(notification will be provided to the Vendor) an impasse will be declared and negotiations with the 
first-ranked Vendor will cease. Negotiations will begin with the next ranked Vendor, etc. until such 
time that all requirements of Broward County Procurement Code have been met. In accordance with 
Section 286.0113 of the Florida Statutes and the direction of the Broward County Board of 
Commissioners, negotiations resulting from Selection or Evaluation Committee Meetings are 

 
 

W. Submittal Instructions: 

1. Broward County does not require any personal information (as defined under Section 
501.171, Florida Statutes), such as social security numbers, driver license numbers, 
passport, military ID, bank account or credit card numbers, or any personal pin numbers, in 
order to submit a response for ANY Broward County solicitation. DO NOT INCLUDE any 
personal information data in any document submitted to the County. If any personal 
information data is part of a submittal, this information must be redacted prior to submitting a 

 

2. Vendor MUST submit its solicitation response electronically and MUST confirm its 
submittal in order for the County to receive a valid response through BidSync It is 
the Vendor s sole responsibility to assure its response is submitted and received through 
BidSync by the date and time specified in the solicitation. 

3. The County will not consider solicitation responses received by other means. Vendors are 
encouraged to submit their responses in advance of the due date and time specified in the 
solicitation document. In the event that the Vendor is having difficulty submitting the 
solicitation document through Bid Sync, immediately notify the Purchasing Agent and then 
contact BidSync for technical assistance. 

4. Vendor must view, submit, and/or accept each of the documents in BidSync. Web-fillable 
forms can be filled out and submitted through BidSync. 

5. After all documents are viewed, submitted, and/or accepted in BidSync, the Vendor must 
upload additional information requested by the solicitation (i.e. Evaluation Criteria and 
Financials Statements) in the Item Response Form in BidSync, under line one (regardless if 
pricing requested). 

6. Vendor should upload responses to Evaluation Criteria in Microsoft Word or Excel format. 

7. If the Vendor is declaring any material confidential and exempt from Public Records, refer to 
Confidential Material/ Public Records and Exemptions for instructions on submitting 
confidential material. 

8. After all files are uploaded, Vendor must submit and CONFIRM its offer (by entering 
password) for offer to be received through BidSync. 

   



  
 

9. If a solicitation requires an original Proposal Bond (per Special Instructions to Vendors), 
Vendor must submit in a sealed envelope, labeled with the solicitation number, title, date and 
the time of solicitation opening to: 

Broward County Purchasing Division 
115 South Andrews Avenue, Room 212 
Fort Lauderdale, FL 33301 

A copy of the Proposal Bond should also be uploaded into Bid Sync; this does not replace 
the requirement to have an original proposal bond. Vendors must submit the original 
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Supplier: Calvin, Giordano & Associates, Inc. 

VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS 
Request for Proposals, Request for Qualifications, or Request for Letters of Interest 

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation. 

If a response requires additional information, the Vendor should upload a written detailed response with 
submittal; each response should be numbered to match the question number.  The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations. 

1.  Legal business name:Calvin, Giordano & Associates, Inc. 

2.  Doing Business As/ Fictitious Name (if applicable):Calvin, Giordano & Associates, Inc. 

3.  Federal Employer I.D. no. (FEIN):650013869 

4.  Dun and Bradstreet No.:044297369 

5.  Website address (if applicable): www.cgasolutions.com 

6.  Principal place of business address: 1800 Eller Drive 
Suite 600 
Fort Lauderdale, FL 33316 

7.  Office location responsible for this project: 1800 Eller Drive 
Suite 600 
Fort Lauderdale, FL 33316 

8.  Telephone no.:954-921-7781 Fax no.:954-921-8807 

9.  Type of business (check appropriate box): 

 Florida 

 

 

 

 

- Specify 

10.  List Florida Department of State, Division of Corporations document number (or registration number if fictitious 
name): M17373 

11.  List name and title of each principal, owner, officer, and major shareholder: 

a) Dennis Giordano, President 
b) Chris Giordano, Vice President 
c) Dawn Hopkins, Secretary 

d) 
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12.  AUTHORIZED CONTACT(S) FOR YOUR FIRM: 

Name: Chris Giordano 

Title: Vice President 
E-mail: marketing@cgasolutions.com 

Telephone No.: 954-921-7781 

Name: Jenna Martinetti 
Title: Project Manager 

E-mail: JMartinetti@cgasolutions.com 

Telephone No.: 954-921-7781 

13. Has your firm, its principals, officers or predecessor organization(s) been debarred Yes No 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response. 

14. Has your firm, its principals, officers or predecessor organization(s) ever been   No 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted. 

15. Has your firm ever failed to complete any services and/or delivery of products during   No 
If yes, specify details in an attached written response. 

16. Is your firm or any of its principals or officers currently principals or officers of   No 
another organization? If yes, specify details in an attached written response. 

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your   No 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response. 

18. Has your firm's surety ever intervened to assist in the completion of a contract or   No 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety. 

19. Has your firm ever failed to complete any work awarded to you, services and/or   No 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response. 

20. Has your firm ever been terminated from a contract within the last three years? If   No 
yes, specify details in an attached written response. 

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract. 

 
 N/A 

If yes, Living Wage increased the pricing by% or decreased the pricing by  

 

 No 

 
The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation. 

The Vendor hereby certifies that: (check each box) 

Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and  
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upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting. 

  

Drug-Free Workplace Requirements Certification:
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of: 

1.  Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition; 

2.  Establishing a continuing drug-free awareness program to inform its employees about: 
a.  The dangers of drug abuse in the workplace; 
b.  The offeror's policy of maintaining a drug-free workplace; 
c.  Any available drug counseling, rehabilitation, and employee assistance programs; and 
d.  The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace; 

3.  Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1; 

4.  Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall: 
a.  Abide by the terms of the statement; and 
b.  Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction. 

5.  Notifying Broward County government in writing within 10 calendar days after receiving notice under 
 

notice shall include the position title of the employee; 

6.  Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace: 
a.  Taking appropriate personnel action against such employee, up to and including termination; or 
b.  Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and 

7.  Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6. 

The Vendor hereby certifies that: (check box) 

Cl   
 

Non-Collusion Certification: 
Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
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officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code. 

The Vendor hereby certifies that: (select one) 

  

 
and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal. 

Public Entities Crimes Certification: 
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list. 

The Vendor hereby certifies that: (check box) 

[]   
 

Scrutinized Companies List Certification:
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million. 

The Vendor hereby certifies that: (check each box) 

[]   
215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and 

[]   
Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and 

[]   
its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List. 
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I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications: 

Chris Giordano Vice President 09/10/2019 

*AUTHORIZED SIGNATURE/NAME TITLE DATE 

Vendor Name: Calvin, Giordano & Associates, Inc. 

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s). 

   



  
 

Supplier: Calvin, Giordano & Associates, Inc. 

Office of Economic and Small Business Requirements: CBE Goal Participation 

-81, Code of 
Ordinances, as amended (the Business Opportunity Act ), the County Business Enterprise 
(CBE) Program is applicable to this contract. All Vendors responding to this solicitation are 
required to utilize CBE firms to perform the assigned participation goal for this contract. 

 
Development (OESBD) will not include alternate items, optional services or allowances when 

 
alternate items, optional services or allowances as determined by OESBD and the Contract 
Administrator to be related to the scope of services, OESBD may apply the established CBE 

 
Vendor that the CBE participation goal will also apply to the alternate items, optional services 

 
 

the rejection of Vendor s solicitation submittal prior to the award or failure to comply with the 
contract requirements may have an impact on the vendor performance evaluation post award, 
as applicable. 

 
responsibility; Vendor should submit all required forms and information with its solicitation 
submittal. If the required forms and information are not provided with the Vendor s solicitation 
submittal, then Vendor must supply the required forms and information no later than three (3) 
business days after request by OESBD. Vendor may be deemed non-responsible for failure to 
fully comply with CBE Program Requirements within these stated timeframes. 

 Letter Of Intent Between 
Bidder/Offeror and County Business Enterprise (CBE) Subcontractor/Supplier  for each 
CBE firm the Vendor intends to use to achieve the assigned CBE participation goal. The 

 
http://www.broward.org/EconDev/Documents/CBELetterOfIntent.pdf 

 
solicitation submittal an Application for Evaluation of Good Faith Efforts  and all of the 

 
http://www.broward.org/EconDev/WhatWeDo/Documents/GoodFaithEffortEval.pdf 

 
Vendors at https://webapps4.broward.org/smallbusiness/sbdirectory.aspx. 

-6400 or 
visit the website at: http://www.broward.org/EconDev/SmallBusiness/ 

 
the Business Opportunity Act and the CBE Program in the award and administration of the 
contract. 

 

   

http://www.broward.org/EconDev/SmallBusiness
https://webapps4.broward.org/smallbusiness/sbdirectory.aspx
http://www.broward.org/EconDev/WhatWeDo/Documents/GoodFaithEffortEval.pdf
http://www.broward.org/EconDev/Documents/CBELetterOfIntent.pdf


  
 

national origin, disability, age, marital status, political affiliation, sexual orientation, 
pregnancy, or gender identity and expression in the performance of this contract. 

 
Contractors, Subcontractors, and Bidders, shall conduct such business activities in a fair 

 
Failure to do so may result in the cancellation of this solicitation, cessation of contract 
negotiations, revocation of CBE certification, and suspension or debarment from future 
contracts. 

 
Opportunity Act) to meet the CBE participation commitment (the Commitment ), then 
Vendor shall pay the County liquidated damages in an amount equal to fifty percent 
(50%) of the actual dollar amount by which Vendor failed to achieve the Commitment, up 
to a maximum amount of ten percent (10%) of the total contract amount, excluding costs 

-81.7, 
 

 
shall constitute a material breach of the contract, which shall permit the County to 
terminate this contract or to exercise any other remedy provided under this contract, the 
Broward County Code of Ordinances, the Broward County Administrative Code, or other 
applicable laws, with all such remedies being cumulative. 

 
If Vendor withholds an amount from CBE subcontractors or suppliers as retainage, such 
retainage shall be released and paid within fifteen (15) days following receipt of 
payment of retained amounts from the County. 

s compliance with the CBE 
Program requirements. Vendor must provide OESBD with a Monthly Utilization Report 
(MUR) to confirm its compliance with the Commitment agreed to in the contract; timely 
submission of the MUR every month throughout the term of the contract, including 
amendment and extension terms, is a condition precedent to the County s payment of 
Vendor under the contract. 

   



�   
the solicitation, the County will be notified. 

�  
retained has timely filed the registration or amended registration required under Broward County Lobbyist 
Registration Act, Section 1-262, Broward County Code of Ordinances. 

It is a requirement of this solicitation that the names of any and all lobbyists retained to lobby in connection 
with this solicitation be listed below: 

 

Lobbyist  

Phone: 
E-mail: 

Name of Lobbyist: 
Lobbyist s Firm: 

 

E-  

Authorized Signature/Name: Chris Giordano 09/10/2019 

Title: Vice President 

Vendor Name: Calvin, Giordano & Associates, Inc. 

  
 

Supplier: Calvin, Giordano & Associates, Inc. 

LOBBYIST REGISTRATION REQUIREMENT CERTIFICATION FORM 

The completed form should be submitted with the solicitation response but must be submitted within three business 
days of County s request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. 

The Vendor certifies that it understands if it has retained a lobbyist(s) to lobby in connection with a competitive 
solicitation, it shall be deemed non-responsive unless the firm, in responding to the competitive solicitation, certifies 
that each lobbyist retained has timely filed the registration or amended registration required under Broward County 
Lobbyist Registration Act, Section 1-262, Broward County Code of Ordinances; and it understands that if, after awarding 
a contract in connection with the solicitation, the County learns that the certification was erroneous, and upon 
investigation determines that the error was willful or intentional on the part of the Vendor, the County may, on that basis, 
exercise any contractual right to terminate the contract for convenience. 

The Vendor hereby certifies that: (select one) 
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Supplier: Calvin, Giordano & Associates, Inc. 

DOMESTIC PARTNERSHIP ACT CERTIFICATION FORM (REQUIREMENT AND 
TIEBREAKER) 

Refer to Special Instructions to identify if Domestic Partnership Act is a requirement of the solicitation or acts 
only as a tiebreaker. If Domestic Partnership is a requirement of the solicitation, the completed and signed form 
should be returned with the Vendor s submittal. If the form is not provided with submittal, the Vendor must 
submit within three business days of County s request. Vendor may be deemed non-responsive for failure to fully 
comply within stated timeframes. To qualify for the Domestic Partnership tiebreaker criterion, the Vendor must 
currently offer the Domestic Partnership benefit and the completed and signed form must be returned at time of 
solicitation submittal. 

-157, Broward County Code of Ordinances, requires all Vendors 
contracting with the County, in an amount over $100,000 provide benefits to Domestic Partners of its employees, 
on the same basis as it provides benefits to employees spouses, with certain exceptions as provided by the 
Ordinance. 

For all submittals over $100,000.00, the Vendor, by virtue of the signature below, certifies that it is aware of the 
requirements of Broward County s Domestic Partnership Act, Section 16- -157, Broward County Code of 
Ordinances; and certifies the following: (check only one below). 

1. The Vendor currently complies with the requirements of the County s Domestic 
Partnership Act and provides benefits to Domestic Partners of its employees on the same 
basis as it provides benefits to employees spouses 

 

2. The Vendor will comply with the requirements of the County s Domestic Partnership Act at 
time of contract award and provide benefits to Domestic Partners of its employees on the 
same basis as it provides benefits to employees spouses. 

3. The Vendor will not comply with the requirements of the County s Domestic Partnership 
Act at time of award. 

4. The Vendor does not need to comply with the requirements of the County s Domestic 
Partnership Act at time of award because the following exception(s) applies: (check only 
one below) . 

The Vendor is a governmental  ent i ty,  not  - for-profit corporation, or charitable 
organization. 

The Vendor is a religious organization, association, society, or non-profit charitable or 
educational institution. 

The Vendor provides an employee the cash equivalent of benefits. (Attach an affidavit in 
compliance with the Act stating the efforts taken to provide such benefits and the 
amount of the cash equivalent). 

The Vendor cannot comply with the provisions of the Domestic Partnership Act because 
it would violate the laws, rules or regulations of federal or state law or would violate or be 
inconsistent with the terms or conditions of a grant or contract with the United States or 
State of Florida. Indicate the law, statute or regulation (State the law, statute or 
regulation and attach explanation of its applicability). 

Chris Giordano Vice President Calvin, Giordano & 09/10/2019 
Associates, Inc. 

Authorized Signature/Name Title Vendor Name Date 

   

http:100,000.00
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Supplier: Calvin, Giordano & Associates, Inc. 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor s submittal. If not provided with submittal, the Vendor 
must submit within three business days of County s request. Vendor may be deemed non-responsive for failure to 
fully comply within stated timeframes. 

There are no material cases for this Vendor; or 
Material Case(s) are disclosed below:  

Is this for a: (check type) 
Parent, Subsidiary, 

or 
Predecessor Firm? 

If Yes, name of Parent/Subsidiary/Predecessor: 

Or No 

Party 
Case Number, Name, 

and Date Filed 16-008549 

Name of Court or other 
tribunal Broward County 

Type of Case Bankruptcy Civil  Criminal Administrative/Regulatory 
Claim or Cause of Action 
and Brief description of 

each Count 

This lawsuit relates to an alleged bicycle accident that occurred within the 
boundaries of the construction project known as the A1A washout project along 
A1A in Fort Lauderdale, Florida [Broward County]. 

Brief description of the 
Subject Matter and Project 

Involved 

The nature of the project related to widening sidewalks, reducing traffic lanes, 
adding traffic signals, and adding a seawall along A1A Sunrise Boulevard North to NE 
18th Street. 

Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Pending  Settled Dismissed 

Judgment Vendor  s Favor Judgment Against Vendor 

If Judgment Against, is Judgment Satisfied? Yes No 
Opposing Counsel Name: Javier Ruiz 

Email: Javier@joannhoffman.com 
Telephone Number: 9547722644 

Vendor Name: Calvin, Giordano & Associates, Inc. 
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Term or 
Condition 

Article / Section 

Insert version of exception or 
specific proposed alternative 

language 

Provide brief justification for 
change 

  
 

Supplier: Calvin, Giordano & Associates, Inc. 

AGREEMENT EXCEPTION FORM 

The completed form(s) should be returned with the Vendor s submittal. If not provided with submittal, 
it shall be deemed an affirmation by the Vendor that it accepts the terms and conditions of the 
County s Agreement as disclosed in the solicitation. 

The Vendor must either provide specific proposed alternative language on the form below. 
Additionally, a brief justification specifically addressing each provision to which an exception is taken 
sho

 

uld be provided. 

There are no exceptions to the terms and conditions of the County Agreement as referenced in 
the solicitation; or 

The following exceptions are disclosed below: (use additional forms as needed; separate 
each Article/ Section number) 

Vendor Name: Calvin, Giordano & Associates, Inc. 

   



  
 

Supplier: Calvin, Giordano & Associates, Inc. 

VOLUME OF PREVIOUS WORK ATTESTATION FORM 

The completed and signed form should be returned with the Vendor s submittal. If not provided with 
submittal, the Vendor must submit within three business days of County s request. Failure to provide 
timely may affect the Vendor  

This completed form MUST be included with the Vendor s submittal at the time of the 
opening deadline to be considered for a Tie Breaker criterion (if applicable). 

Points assigned for Volume of Previous Work will be based on the amount paid-to-date by the 
County to a prime Vendor MINUS the Vendor s confirmed payments paid-to-date to approved 
cert i f ied County Business Enterprise (CBE) f irms performing services as Vendor  s 

s Office 
of Economic and Small Business Development. Reporting must be within five (5) years of the 
current solicitation s opening date. 

Vendor must list all received payments paid-to-date by contract as a prime vendor from Broward 
County Board of County Commissioners. Reporting must be within five (5) years of the current 
solicitation s opening date. 

Vendor must also list all total confirmed payments paid-to-date by contract, to approved certified 
CBE firms utilized to obtain the contract s CBE goal commitment. Reporting must be within five (5) 
years of the current solicitation s opening date. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker. 

The Vendor attests to the following: 

Item 
No. 

Project Title Contract 
No. 

Department/
Division 

Date 
Awarded 

Prime: 
Paid to 
Date 

CBE: 
Paid 

to 
Date 

1. Broward County 
Generic Utility 
Locating and GIS 
Mapping -BC 
Project 9262 

BROWARD 
COUNTY 
WATER & 
WASTEWATER 
SVCS 
ENGINEERING 
DIVISION 

05/03/2015 14,975.00 

2. Broward County 
Logistics and 
Resource Mgmt 
Plan 

BROWARD 
COUNTY 
EMERGENCY 
MANAGEMENT 

20,800.00 

3. Broward County 
Mass Casualty 
Incident Plan 

BROWARD 
COUNTY 
EMERGENCY 
MANAGEMENT 

09/26/2016 14,160.00 

4. BROWARD BROWARD 12/05/2016 392,666.79 

   



� � 

COUNTY 
SCHOOL ZONE 
PED & 
PRESERVATION 
PROGRAM 

COUNTY 
COMMISSIONERS 

, 

5. Median 
Artwork/Landscaping
Feasibility Study 

BROWARD 
COUNTY 
CULTURAL 
DIVISION 

4,760.00 

6. 
7. 

Grand 447,361.79 
Total 

  
 

Has the Vendor been a member/partner of a Joint Venture firm that was awarded a contract by the County? 

   

If Yes, Vendor must submit a Joint Vendor Volume of Work Attestation Form . 

Vendor Calvin, Giordano & Associates, Inc. 

Chris Giordano, MSC, CCM Vice President 09/11/2019 
Authorized Signature/Name Title Date 

   

http:447,361.79


Item 
No. 

Project Title Contract No. Department/
Division 

Date 
Awarded 

JV Equity 
Percent 

Prime: 
Paid to 
Date 

CBE: 
Paid to 
Date 

1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 

Grand 
Total 

  
 

VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM 

If applicable, this form and additional required documentation should be submitted with the Vendor s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County s request. Failure to timely submit this form and supporting documentation may affect the 
Vendor s evaluation. 

If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint 
Venture and each of the entities forming the Joint Venture. Points assigned for Volume of Previous 
Work will be based on the amount paid-to-date by contract to the Joint Venture firm MINUS all 
confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal 
commitment. Reporting must be within five (5) years of the current solicitation s opening date. 
Amount will then be multiplied by the member firm  

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker. 

The Vendor attests to the following: 

Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each 
project listed above. Each agreement must be executed prior to the opening date of this solicitation. 

Vendor Name: 

Authorized Signature/Name Title Date 

   



  
 

Supplier: Calvin, Giordano & Associates, Inc. 

SCRUTINIZED COMPANIES LIST REQUIREMENT CERTIFICATION FORM 

The completed and signed form(s) should be returned with the Vendor s submittal. If not provided with submittal, 
the Vendor must submit within three business days of County s request. Vendor may be deemed non 

 

Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million. 

The Vendor, by virtue of the signature below, certifies that: 
a. The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and 

215.4725 Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and 

b. The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either 
the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the 

 

c. If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if 
any of its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List. 

Chris Giordano Vice President Calvin, Giordano & 09/10/2019 
Associates, Inc. 

Authorized Signature/Name  Vendor Name Date 

   



  

   

  
 

Supplier: Calvin, Giordano & Associates, Inc. 

SUBCONTRACTORS/SUBCONSULTANTS/SUPPLIERS REQUIREMENT FORM 
Request for Proposals, Request for Qualifications, or Request for Letters of Interest 

The following forms and supporting information (if applicable) should be returned with Vendor s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County s request. Failure to timely submit may affect Vendor s evaluation. 

A. The Vendor shall submit a listing of all subcontractors, subconsultants and major material 
suppliers (firms), if any, and the portion of the contract they will perform. A major material 
supplier is considered any firm that provides construction material for construction contracts, 
or commodities for service contracts in excess of $50,000, to the Vendor. 

B. If participation goals apply to the contract, only non-certified firms shall be identified on the 
form. A non-certified firm is a firm that is not listed as a firm for attainment of participation 
goals (ex. County Business Enterprise or Disadvantaged Business Enterprise), if applicable 
to the solicitation. 

C. This list shall be kept up -to-
subconsultants or suppliers are stated, this does not relieve the Vendor from the prime 

 

D. After completion of the contract/final payment, the Vendor shall certify the final list of non-
certified subcontractors, subconsultants, and suppliers that performed or provided services 

 

E. The Vendor has confirmed that none of the recommended subcontractors, subconsultants, or 
suppliers principal(s), officer(s), affiliate(s) or any other related companies have been 
debarred from doing business with Broward County or any other governmental agency. 

If none, state none on this form. Use additional sheets as needed. Vendor should scan and upload 
any additional form(s) in BidSync. 

HBC Engineering Company 

8935 NW 35th Lane, Ste. 201 Doral, FL 33172 

305-232-7932 

Adebayo Coker, PE 
s E- acoker@hbcengineeringco.com 

TBD 

ITS Communications 

BMA Consulting Engineering 

18503 Pines Blvd. Suite 210 Pembroke Pines, Florida 33029 

954-744-4691 

Jesus A. Mustafa, P.E., P.Eng 

s E- jmustafa@bma-ce.com 

mailto:E-0DLO�$GGUHVV���jmustafa@bma-ce.com
mailto:E-0DLO�$GGUHVV���acoker@hbcengineeringco.com


 

�  No principal of the proposing Vendor has prior affiliations that meet the criteria defined as Affiliated entities  

� Principal(s) listed below have prior affiliations that meet the criteria defined as Affiliated entities  

Principal s Name: 

Names of Affiliated Entities: 

Principal s Name: 

Names of Affiliated Entities: 

Principal s Name: 

Names of Affiliated Entities: 

Authorized Signature Name: Chris Giordano 

Title: Vice President 

Vendor Name: Calvin, Giordano & Associates, Inc. 

Date: 09/10/19 

  
 

Supplier: Calvin, Giordano & Associates, Inc. 

AFFILIATED ENTITIES OF THE PRINCIPAL(S) CERTIFICATION FORM 

The completed form should be submitted with the solicitation response but must be submitted within three 
business days of County s request. Vendor may be deemed non-responsive for failure to fully comply within 
stated timeframes. 

a. All Vendors are required to disclose the names and addresses of affiliated entities of the Vendor s 
principal(s) over the last five (5) years (from the solicitation opening deadline) that have acted as a prime 
Vendor with the County. 

b. The County will review all affiliated entities of the Vendor s principal(s) for contract performance 
evaluations and the compliance history with the County s Small Business Program, including CBE, 

Affiliated entities of the principal(s) are those entities 
related to the Vendor by the sharing of stock or other means of control, including but not limited to a 
subsidiary, parent or sibling entity. 

c. The County will consider the contract performance evaluations and the compliance history of the affiliated 
entities of the Vendor's principals in its review and determination of responsibility. 

The Vendor hereby certifies that: (select one) 

   



� 

  
 

Supplier: Calvin, Giordano & Associates, Inc. 

RFP-RFQ-RLI LOCATION ATTESTATION FORM (EVALUATION CRITERIA) 

The completed and signed form and supporting information (if applicable, for Joint Ventures) should 
be returned with the Vendor s submittal. If not provided with submittal, the Vendor must submit within 
three business days of County s request. Failure to timely submit this form and supporting 
information may affect the Vendor s evaluation. Provided information is subject to verification by the 
County. 

A Vendor s principal place of business location (also known as the nerve center) within Broward 
County is considered in accordance with Evaluation Criteria. The County s definition of a principal 
place of business is: 

1. As defined by the Broward County Local Preference Ordinance, Principal place of 
business means the nerve center or center of overall direction, control and coordination 
of the activities of the bidder [Vendor]. If the bidder has only one (1) business location, 
such business location shall be considered its principal place of business.  

2. A principal place of business refers to the place where a corporation's officers direct, 
control, and coordinate the corporation's day-to-day activities. It is the corporation's 
nerve center and in practice it should normally be the place where the corporation 
maintains its headquarters; provided that the headquarters is the actual center of 
direction, control, and coordination, i.e., the nerve center , and not simply an office where 
the corporation holds its board meetings (for example, attended by directors and officers 
who have traveled there for the occasion). 

The Vendor s principal place of business in Broward County shall be the Vendor s Principal 
Address as indicated with the Florida Department of State Division of Corporations, for at least six 
months prior to the solicitation  

Check one of the following: 

 The Vendor certifies that it has a principal place of business location (also known as the nerve 
center) within Broward County, as documented in Florida Department of State Division of 
Corporations (Sunbiz), and attests to the following statements: 

1. Vendor s address listed in its submittal is its principal place of business as defined by 
Broward County; 

2. Vendor s Principal Address listed with the Florida Department of State Division of 
Corporations is the same as the address listed in its submittal and the address was 
listed for at least six months prior to the solicitation s opening date. A copy of Florida 
Department of State Division of Corporations (Sunbiz) is attached as verification. 

3. Vendor must be located at the listed nerve center address ( Principal Address ) for at 
least six (6) months prior to the solicitation s opening date; 

4. Vendor has not merged with another firm within the last six months that is not 
headquartered in Broward County and is not a wholly owned subsidiary or a holding 
company of another firm that is not headquartered in Broward County; 

5. If awarded a contract, it is the intent of the Vendor to remain at the referenced address for 
the duration of the contract term, including any renewals, extensions or any approved 

   



� 

  
    g y y pp

interim contracts for the services provided under this contract; and 

6. The Vendor understands that if after contract award, the County learns that the attestation 
was erroneous, and upon investigation determines that the error was willful or intentional 
on the part of the Vendor, the County may, on that basis exercise any contractual right to 
terminate the contract. Further any misleading, inaccurate, false information or 
documentation submitted by any party affiliated with this procurement may lead to 
suspension and/or debarment from doing business with Broward County as outlined in 
the Procurement Code, Section 21.119. 

If the Vendor is submitting a response as a Joint Venture, the following information is required 
to be submitted: 

a. Name of the Joint Venture Partnership 
b. Percentage of Equity for all Joint Venture Partners 
c. A copy of the executed Agreement(s) between the Joint Venture Partners 

Vendor does not have a principal place of business location (also known as the nerve center) 
within Broward County. 

Vendor Information: 

Vendor Name: Calvin, Giordano & Associates, Inc. 

Vendor  

1800 Eller Drive, Suite 600 
Fort Lauderdale, FL 33316 

The signature below must be by an individual authorized to bind the Vendor. The signature below is 
an attestation that all information listed above and provided to Broward County is true and accurate. 

Chris Giordano Vice Presdient Calvin, Giordano & 09/10/19 
Associates, Inc. 

Authorized Title Vendor Name Date 
Signature/Name 
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Supplier: Calvin, Giordano & Associates, Inc. 

RFP-RLI-RFQ LOCAL PREFERENCE AND TIE BREAKER CERTIFICATION FORM 

The completed and signed form should be returned with the Vendor s submittal to determine Local 
Preference eligibility, however it must be returned at time of solicitation submittal to qualify for the Tie 
Break criteria. If not provided with submittal, the Vendor must submit within three business days of 
County s request for evaluation of Local Preference. Proof of a local business tax should be 
submitted with this form. Failure to timely submit this form or local business tax receipt may render 
the business ineligible for application of the Local Preference or Tie Break Criteria. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, to qualify for the Tie 
 

  
a. has a valid Broward County local business tax receipt; 
b. has been in existence for at least six-  
c. at a business address physically located within Broward County;  
d. in an area zoned for such business; 
e. provides services from this location on a day-to-day basis, and 
f. services provided from this location are a substantial component of the services offered 

in the Vendor's proposal. 
In accordance with Local Preference, Section 1-74, et. seq., Broward County Code of Ordinances, a 
local business meeting the below requirements is eligible for Local Preference. To qualify for the 

 

�   
a. has a valid Broward County local business tax receipt issued at least one year prior to 

solicitation opening; 
b. has been in existence for at least one-  
c. provides services on a day-to-day basis, at a business address physically located 

within the Broward County limits in an area zoned for such business; and 
d. the services provided from this location are a substantial component of the services 

offered in the Vendor's proposal. 
Local Business Address: 1800 Eller Drive 
Suite 600 
Fort Lauderdale, FL 33316 
Vendor does not qualify for Tie Break Criteria or Local Preference, in accordance with the above 

is not a local Vendor in Broward County. 

Chris Giordano Vice President Calvin, Giordano 09/10/2019 
& Associates, Inc. 

AUTHORIZED TITLE COMPANY DATE 
SIGNATURE/NAME 
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