Civic Unity Partners
(CUP)

A/E and GC Reference
Forms



BRIGGVWWARD Q

T———— SRR RFQ No. PNC2122559R1, Developer for Joint Government Center Campus
Vendor Reference Verifications for A/E Consultants and General Contractor

Vendor Ref. Form
Team Vendor Project Referenced Project Owner Pg. No. in Contact Contact Email Address
Submittal
ACAI Associates Alan B..Levan - NSU - Broward Center of Nova Southeastern University 298 Daniel Alfonso djalfonso@nova.edu
Innovation (Levan)
NSU HPD Campus Nova Southeastern University 299 Dr. Fred Lippman fippman@nova.edu
: . , : Jones Lang LaSalle Program
Salah Foundation Children’s Hospital Broward Manager on behalf of Broward 300 Mark Fiford mark.fiford@am.jll.com
Health (BH)
Health (BH)
AEC.OM Technical 3 Virgin MiamiCentral Brightline Trains, LLC 294 Alex Gonzalez alex.gonzalez@feci.com
Services, Inc.
Governor George Deukmejian Courthouse Long Beach Judicial Partners, LLC 293 Freddy Rayes frayes@Ib-jp.com
Inglewood Basketball and Entertainment Center, .
Inglewood, CA Ballmer Group 295 Rachel Klasey RKlasey@clippers.com
DeSimone Consulting , - -
Engineering Group, DPC 830 Brickell OKO Group 304 A. Oktay Cini aocini@okogroup.com
(.; 1001 Water Street Strategic Property Partners, LLC 305 Jorge Fuentes Jfuentes@spprealestate.com
1
\"
i Miami-Dade Probate Courthouse Tutor Perini Corp. 306 Danny Hoisman danny.hoisman@tutorperini.com
C
U
n PCL Construction 150 Elgin Street Office Complex Morguard Investments Limited 371 Margaret Knowles |mknowles@morguard.com
i
t
y Centennial Place Oxford Properties Group, Inc. 372 Winston Jensen winston.jensen@brookfield.com
P Milton District Hospital Expansion Infrastructure Ontario 373 William Bailey bbailey@haltonhealthcare.on.ca
a
r Quinte Consolidated Courthouse Infrastructure Ontario 370 Robert Price robert.price@infrastructureontario.ca
t
n Toronto Pan Am Sports Centre Infrastructure Ontario 374 Nelson Oliveria nelson.oliveira@gtaa.com
e
r
S
.. . . . . . . . . davide.padoa@designinternational.co
Pininfarina Architecture Mall of Medina / Saudi Arabia Design International 296 Davide Padoa m
L%Zﬁ:oDeSIQno Office Towers; Bosque Real, Terra Capital Partners 297 Leon Salame Isc@terragd.com
Robert Salsbury PE glftf)ilczf Miami Police Department-Marine Patrol G. Alvarez Studio, Inc. 301 Christian Vidal, AIA |cvidal@galvarezstudio.com
Rubell Museum, Miami, FL McKenzie Construction 302 Gilbert Atick, AIA gilbert@buildmckenzie.com
Ell_mply HealthcareAnthem Call Center, Miami, G. Alvarez Studio, Inc. 303 Christian Vidal, AIA |cvidal@galvarezstudio.com
Stiles Construction 201 Offices at The Main Las Olas LO3 Investors, LLC 375 Steven Levy slevy@shorenstein.com
Charles F. Dodge City Center City of Pembroke Pines 376 Christina Sorensen [csorensen@ppines.com
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Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGVWARD
COUNTY

F L O R | D A

Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for: ACAI Associates, Inc.

Organization/Firm Name providing reference:
Nova Southeastern University

Contact Name: Daniel Alfonso Title: VP of Facilities MagReference date:

Contact Email: djalfonso@nova.edu Contact Phone: (954) 262-8835

Name of Referenced Project: Alan B. Levan / NSU / Broward Center of Innovation (Levan)

Contract No. Date Services Provided: Project Amount:
305-803-7394 11/2019 to  06/2021 $ 11,000,000.00

Vendor’s role in Project: Prime Vendor DSubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|NO If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Architect services, design, permitting, project management.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable

1. Vendor’s Quality of Service

a. Responsive |:| |:| D
b. Accuracy ] [] []
c. Deliverables |:| D |:|
2. Vendor’s Organization:
Roort ] O ]
a. Staff expertise
b. Professionalism D |:| D
c. Turnover ] [] ]
3. Timeliness of:
a. Project D |:| D
b. Deliverables [] [] []
4. Project completed within budget ] [] []
5. Cooperation with:
a. Your Firm ] [] []
b. Subcontractor(s)/Subconsultant(s) |:| |:| |:|
c. Regulatory Agency(ies) I:l I:l D
Additional Comments: (provide on additional sheet if needed)
We have worked with ACAI on various projects and they have always performed well.
RUTH MASSIE S5esonesorrum s "TTHIS SECTION FOR COUNTY USE ONLY™™* Construction _
Verified via: X__EMAIL ___VERBAL  Verified by: Ruth Massie Division: _Management Date: 1M 29,2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the

3/2@32@2?5?1 @g’s}&mrejection, rescission of the award, or termination of the contract and m%&ggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Comee
rocurement Code.



Massie, Ruth

From: Daniel Alfonso <djalfonso@nova.edu>

Sent: Thursday, April 29, 2021 8:43 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: ACAI Associates, Inc. Vendor Reference Verification - Alan B. Levan -

NSU - Broward Center of Innovation (Levan)

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ms. Massie, it is accurate. We have worked with ACAI Associates for many years and their services have been very
good. They know the code, regulations, and keep us well informed. | recommend them.

Regards;

Daniel J. Alfonso

VP Facilities Management and Public Safety
Office :954-262-8835

Mobile : 305-803-7394

NSU Florida

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, April 28, 2021 3:03 PM

To: Daniel Alfonso <djalfonso@nova.edu>

Subject: TIME SENSITIVE REQUEST: ACAI Associates, Inc. Vendor Reference Verification - Alan B. Levan - NSU - Broward
Center of Innovation (Levan)

Importance: High

NSU Security WARNING: This is an external email. Do not click links or open attachments unless you recognize the sender and k

Hello Mr. Alfonso.
| hope this finds you and your family well.

ACAI Associates, Inc. has responded to a Broward County Request for Qualifications Solicitation for a Developer for the
Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Alan B. Levan - NSU - Broward Center of Innovation (Levan) Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.



This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

r
BRCGWARD
— COUNTY
Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1

P IS er of Bid PNC2122559R1
County Commissioners

L 4
BROWARD o
X - — U Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for: ACAI Associates, Inc.

Organization/Firm Name providing reference:
Nova Southeastern University

J L
Contact Name: D Fred Lippman Title: Chancellor of HPD Reference date: ‘7L//b /2(
Contact Email: gippman@nova.edu Contact Phone: (954) 262-1501
Name of Referenced Project: NSU HPD Campus
Contract No. Date Services Provided: Project Amount:
1993 to  Ongoing $ 252,000,000.00

Vendor’s role in Project: Prime Vendo DSubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

VARIoUS ALCHTECTUAL FLANS Y QNTILALS

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[]
L]
O]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

000 O 00 000 OO
000 000 000 O
e S S
000 000 000 O

Additional Comments: (provide on additional sheet if needed) C/} / /f sSoC ) /7[ A Ve 8 EE ( 4
COMPLETTIN G N ERDUS Aéc/ﬂ TECTURL. pLC/;\ Peig %ﬂ%gﬂfﬁuy
ROUR SOUTHEASTEIRN UN | Vi Shioh rdr Soghmy g iy | 675 TWERTY, Vi léﬂfiﬂc_l

. Construction
Verified via: EMAIL _ X VERBAL  Verified by: Ruth Massie Division: Management Date: May 11, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this respense may be used by the
3 “me\m E%sé(m rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward COUI& 39

Digitally signed by RUTH
RUTH MASSIE

4/21/2021 BidSync Date: 2021.05.11 P 299
MASSIE 16:27:18 -04'00'



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGVWWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for: ACAI Associates, Inc.

Organization/Firm Name providing reference:
Jones Lang LaSalle Program Manager on behalf of Broward Health (BH)

Contact Name: \ark Fiford Title: PM Reference date:  4/16/2021
Contact Email:  mark fiford@am.jll.com Contact Phone: 954.383-0748
Name of Referenced Project: gah Foundation Children’s Hospital Broward Health (BH)
Contract No. Date Services Provided: Project Amount:
BHMC Phase 1&2 CECH 12/2010 fo 12/2020 $ 75,000,000.00
Vendor’s role in Project: |/ Prime Vendor ubconsultant/Subcontractor
Would you use this vendor again? / yes o} If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Planning, Design and Construction Administration for the Phase 1 and 2 Salah Foundation Children's
Hospital.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

oo O do oo ood

SN NN RN RS

Additional Comments: (provide on additional sheet if needed)

All ACAI pathﬁui_aIL\lts were exctaoligeltgﬁyigig%gdig;rggml delivery on all aspects. Look forward to next opportunity to have them as a project team player.
B a0 ***THIS SECTION FOR COUNTY USE ONLY***
Date: 2021.04.28
MASSI E 1;4‘-52:48 -04'00" Construction
Verified via: __ X EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date: April 28, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and mm&ggﬁéwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Com%eg
rocurement Code.



Massie, Ruth

From: Fiford, Mark <Mark.Fiford@am.jll.com>

Sent: Wednesday, April 28, 2021 3:32 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: ACAI Associates, Inc. Vendor Reference Verification - Salah

Foundation Children’s Hospital Broward Health (BH)

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Nothing to add / delete or modify

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, April 28, 2021 3:20 PM

To: Fiford, Mark <Mark.Fiford@am.jll.com>

Subject: [EXTERNAL] TIME SENSITIVE REQUEST: ACAI Associates, Inc. Vendor Reference Verification - Salah Foundation
Children’s Hospital Broward Health (BH)

Importance: High

Hello Mr. Fiford.
| hope this finds you and your family well.

ACAI Associates, Inc. has responded to a Broward County Request for Qualifications Solicitation for a Developer for the

Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Salah Foundation Children’s Hospital Broward Health (BH) Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

o
BRIGVWARD

E L O . h I A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org




Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

@)JrL Achiowe Ambitions

One of the 2021 World’s Most Ethical Companies®

Jones Lang LaSalle

For more information about how JLL processes your personal data, please click here.

This email is for the use of the intended recipient(s) only. If you have received this email in error, please notify the sender immediately and then delete it. If you are
not the intended recipient, you must not keep, use, disclose, copy or distribute this email without the author's prior permission. We have taken precautions to
minimize the risk of transmitting software viruses, but we advise you to carry out your own virus checks on any attachment to this message. We cannot accept
liability for any loss or damage caused by software viruses. The information contained in this communication may be confidential and may be subject to the
attorney-client privilege. If you are the intended recipient and you do not wish to receive similar electronic messages from us in the future then please respond to
the sender to this effect.



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  AEcom Technical Services, Inc.

Organization/Firm Name providing reference:
Brightline Trains, LLC

Contact Name: Alex Gonzalez Title: Dir.of Construction Reference date:  04/05/2021

Contact Email:  ;jex gonzalez@feci.com Contact Phone: (305) 3452459

Name of Referenced Project: 3 Virgin MiamiCentral

Contract No. Date Services Provided: Project Amount:
01/01/2015 to  12/01/2017 $ 52,000,000.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

3 Virgin MiamiCentral is the first mixed-use tower to be completed at MiamiCentral, a new transit-oriented development in Downtown Miami. The
building’s design supports ridership from the adjacent rail station and integrates public art to complement the changing urban environment.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN RN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

N &N

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I e I O
OO0 O OO Ooe Ooe
O O OE OO 4o

NN

Additional Comments: (provide on additional sheet if needed)

Digitally signed by RUTH
RUTH MASSIE
Date: 2021.04.30
MASSIE 10:27:42 -04'00"
**THIS SECTION FOR COUNTY USE ONLY*** _
Construction
Verified via: X _EMAIL VERBAL  Verified by: _Ruth Massie Division: Management Date: April 30, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 gsAWl rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Comgg
rocurement Code.



Massie, Ruth

From: Gonzalez, Alex <alex.gonzalez@feci.com>

Sent: Friday, April 30, 2021 9:55 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: AECOM Technical Services, Inc. Vendor Reference Verification - 3

Virgin MiamiCentral

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ruth-

Good morning. Yes the information is correct and verified. It was a true pleasure to work with AECOM on our
project. If | could be of further assistance or if you have any other questions, please feel free to reach out. Thank you.

Alex Gonzalez | Flagler Global Logistics
305.520.2416 | alex.gonzalez@feci.com | www.flaglergl.com

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, April 28, 2021 3:27 PM

To: Gonzalez, Alex <alex.gonzalez@feci.com>

Subject: TIME SENSITIVE REQUEST: AECOM Technical Services, Inc. Vendor Reference Verification - 3 Virgin
MiamiCentral

Importance: High

Hello Mr. Gonzalez.

| hope this finds you and your family well.

AECOM Technical Services, Inc. has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached

Vendor Reference Verification Form for the 3 Virgin MiamiCentral Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

SRMERD

ELORIDA




Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

CONFIDENTIALITY NOTE: The information contained in this transmission is privileged and
confidential information intended only for the use of the individual or entity named
above. No addressee should forward, print, copy, or otherwise reproduce this message in
any manner that would allow it to be viewed by any individual not originally listed as a
recipient. If the reader of this message is not the intended recipient, you are hereby
notified that any unauthorized disclosure, dissemination, distribution, copying of this
transmission or the taking of any action in reliance on the information herein is
strictly prohibited. 1If you have received this transmission in error, please immediately
reply to sender that you have received this communication in error and then delete it.
Thank you.



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  AEcom Technical Services, Inc.

Organization/Firm Name providing reference:
Long Beach Judicial Partners, LLC

Contact Name: Freddy Rayes Title: CEO Reference date:  4/02/2021
Contact Email: frayes@Ib-jp.com Contact Phone: 323.497-1967
Name of Referenced Project: Governor George Deukmejian Courthouse

Contract No. Date Services Provided: Project Amount:
#OCCM 081105 12/01/2010 to  09/09/2013 $ 339,500,000.00

Vendor’s role in Project: D Prime Vendor SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

The Governor George Deukmejian Courthouse is the first civic building in the United States delivered through an
availability-payment-based public private partnership. AECOM served as the designer of the 531,000 sqft complex.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN NENNN

3. Timeliness of:
a. Project
b. Deliverables

] OO OO0 4o

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I e I O
OO0 O OO Ooe Ooe

RREN O RIK]
]

Additional Comments: (provide on additional sheet if needed)

Digitally signed by RUTH

RUTH MASSIE tocizrosos asis  “THIS SECTIONFOR COUNTY USE ONLY™

Verified via: X _EMAIL VERBAL  Verified by: Ruth Massie Division: _Management Date: _May 6, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Comgg
rocurement Code.



Massie, Ruth

From: Freddy Rayes <frayes@Ib-jp.com>

Sent: Wednesday, April 28, 2021 4:17 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: AECOM Technical Services, Inc. Vendor Reference Verification -

Governor George Deukmejian Courthouse

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hi Ruth,

| provided the information by filling out the questionnaire so | confirm the information is correct.
Kind regards,

Freddy S. Rayes

Senior Advisor to the CEO

Long Beach Judicial Partners LLC

Governor George Deukmejian Courthouse
275 Magnolia Avenue, Suite 4106

Long Beach, CA 90802
Cell: 323-497-1967
Office: 562-726-1260
Fax: 562-726-1162
frayes@Ib-jp.com
meridiam.com

=l

On Apr 28, 2021, at 12:48 PM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Rayes.
| hope this finds you and your family well.

AECOM Technical Services, Inc. has responded to a Broward County Request for Qualifications
Solicitation for a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1)
and has provided the attached Vendor Reference Verification Form for the Governor George
Deukmejian Courthouse Project.



Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form - Governor George Deukmejian Courthouse.pdf>



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  AEcOM Technical Services, Inc (Ross Wimer - Design Principal)

Organization/Firm Name providing reference:
Ballmer Group

Contact Name: Rachel Klasey Title: Project Ops Mgr ~ Reference date:  4/02/2021
Contact Email: Rrkjasey@clippers.com Contact Phone: 13 267.1122
Name of Referenced Project: |nglewood Basketball and Entertainment Center, Inglewood, CA
Contract No. Date Services Provided: Project Amount:

n/a 04/05/2017 to  08/07/2024 $ 1,500,000,000.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

High performance building design incorporates key strategies for energy conservation, building form, lighting, mechanical (heating and cooling) and
landscaping to achieve stringent Net Zero requirements and a minimum LEED® Gold certification with a high level of performance for energy optimization.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN RN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

N OO OO0 4o

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

NN O BN

o O O oos oo
]

N I e I O

Additional Comments: (provide on additional sheet if needed)

Digitally signed by RUTH
RUTH MASSIE
Date: 2021.05.11
**TH|S SECTION FOR COUNTY USE ONLY*** MASSIE 15:56:45 -04'00"
_ Construction
Verified via: X _EMAIL VERBAL  Verified by: Ruth Massie Division: _"Management Date: _May 11, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Comgg
rocurement Code.



Massie, Ruth

From: Rachel Klasey <RKlasey@clippers.com>

Sent: Tuesday, May 11, 2021 3:09 PM

To: Massie, Ruth

Subject: RE: DUE TODAY FW: TIME SENSITIVE REQUEST: AECOM Technical Services, Inc. Vendor Reference

Verification - Inglewood Basketball and Entertainment Center, Inglewood, CA

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hi Ruth,
Thank you for following up. Confirming that this is the form/answers we provided to AECOM Technical Services.
Please let me know if you need anything additional.

Thank you!

Rachel Klasey

l ‘ Project Operations Manager, Inglewood Basketball & Entertainment Center
1212 S. Flower St. | Los Angeles, CA 90015

' ' w. 213.267.1122 e. RKlasey@clippers.com

From: Massie, Ruth <RMASSIE@broward.org>
Sent: Tuesday, May 11, 2021 12:02 PM

To: Rachel Klasey <RKlasey@clippers.com>
Subject: DUE TODAY FW: TIME SENSITIVE REQUEST: AECOM Technical Services, Inc. Vendor Reference Verification -

Inglewood Basketball and Entertainment Center, Inglewood, CA
Importance: High

CAUTION: External Email

Hello Ms. Kaley.

| am just following up on this request. Could you please take a moment to review and verify the attached form? It would
be greatly appreciated.

Our deadline is today and all references have to be verified.



Thank you somuch!

Best Regards,

N7
BRIGVVARD

E L O .\-..I Y
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Monday, May 10, 2021 10:44 AM

To: 'RKlasey@clippers.com' <RKlasey@clippers.com>

Subject: TIME SENSITIVE REQUEST: AECOM Technical Services, Inc. Vendor Reference Verification - Inglewood Basketball
and Entertainment Center, Inglewood, CA

Importance: High

Hello Ms. Klasey.
| hope this finds you and your family well.

AECOM Technical Services, Inc. has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Inglewood Basketball and Entertainment Center, Inglewood, CA Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

N

BRIGVWARD

FE L O .\- .I\I Y
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org




Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public

disclosure.



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGVWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:
PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  pesimone Consulting Engineering Group, DPC

Organization/Firm Name providing reference:

OKO Group

Contact Name: A Oktay Cini Title: coo Reference date:  04/16/2021

Contact Email:  4ocini@okogroup.com Contact Phone: 305-800-1000

Name of Referenced Project: g30 Brickell

Contract No. Date Services Provided: Project Amount:
01/01/2017 to 01/01/2022 Confidential

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Engineer of Record

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[]
L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN NENNN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I I/ O

OO0 O OO Ood O
NENN

Ny I [ | I

NN

Additional Comments: (provide on additional sheet if needed)

Digitally signed by RUTH
RUTH MASSIE
MASS | E Da‘te:‘2021.0|5.1'1
“TH|S SECTION FOR COUNTY USE ONLY*** 16:04:33 -04'00
) Construction
Verified via: _X__EMAIL VERBAL  Verified by: Ruth Massie Division: Management Date: May 11, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Com%eg
rocurement Code.



Massie, Ruth

From: A. Oktay Cini <aocini@okogroup.com>

Sent: Tuesday, May 11, 2021 10:23 AM

To: Massie, Ruth

Subject: Re: DUE TODAY FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC

Vendor Reference Verification - 830 Brickell

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

My apologies ..i was out yesterday. | had filled our the form sometime ago and submitted. Anything else | need to do???

Regards
A.Oktay Cini

Co0
OKO Group

4100 NE 2nd Ave
Unit 307

Miami, FL
33137

Office Tel: +1(305) 800 1000
Mobile Tel: +1 (614) 804 0624

From: Massie, Ruth <RMASSIE@broward.org>

Date: Monday, May 10, 2021 at 5:46 PM

To: A. Oktay Cini <aocini@okogroup.com>

Subject: DUE TODAY FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor
Reference Verification - 830 Brickell

Hello A. Oktay Cini.

I am just following up on this request. This is time sensitive and responses are due today.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments. A simple response indicating that you
completed the form and the information is correct is sufficient.

Thank you for your time and | look forward to hearing from you.

Best Regards,




N7
BRECAVWARD

F L o R | D A 'I\I '

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Thursday, May 6, 2021 6:25 PM

To: 'aocini@okogroup.com' <aocini@okogroup.com>

Subject: FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor Reference Verification -
830 Brickell

Importance: High

Hello A. Oktay Cini.
| am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

SREVARD

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Wednesday, April 28, 2021 3:55 PM

To: 'aocini@okogroup.com' <aocini@okogroup.com>

Subject: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor Reference Verification - 830
Brickell

Importance: High




Hello A. Oktay Cini.
| hope this finds you and your family well.

DeSimone Consulting Engineering Group, DPC has responded to a Broward County Request for Qualifications Solicitation
for a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the
attached Vendor Reference Verification Form for the 830 Brickell Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRICGWARD

COUNTY

L O R I D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward, Gounty.Baasd of ENGEA22539R,
Counly, Gompssionshs
e "OUNTY Vendor Reference Verification Form

Broward Couniy Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step Ore)
Reference for: DeSimone Consulting Engineering, D.P.C

Organization/Firm Name providing reference:

Strategic Property Partners, LLC

Contact Name: Jorge Fuentes TitleVP, Construciion ManagemerfiReference date:  ps,15/2021

Contact Email: jjyentes@spprealestate.com Contact Phone: g13-993-005

Name of Referenced Project: 1001 Water Street

Contract No. Date Services Provided: Proje¢t Amount:
01/01/2017 to  01/01/2022 :
S 106 mMaLLIoN Constrution

Vendor's role in Project: [___|Prime Vendor Slubn:onsultant/Subcontractor cost
Would you use this vendor again? E’Yes DNO If No, please specify in Additional Comments (beiow).

Description of services provided by Vendor:
Structural Engineering Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Appiicable
1. Vendor’'s Quality of Service
a. Responswe
b. Accuracy
c. Deliverables

0]
[

2. Vendor's Organization:
a. Staff expertise
b. Professionaiism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

000 0O 00 000 O
000 0O 00 000 000
NE K O EER QRE
000 000 000 00

Digitall d by RUTH
Additional Comments: (provide on additionai sheet if needed) RUTH Ml,glsasﬁ';&gne Y
MASSI E Date: 2021.05.07
14:06:19 -04'00"
***THIS SECTION FOR COUNTY USE ONLY"**

Verified via, X EMAIL __ VERBAL Verified by. Divislon- Dale _

All information provided 1o Broward County is subject lo verification Vendor acknowledges that inaccurate. uniruthful. or incorrect siaiemeénts made in supporL of s MESpONSE may be used Dy the
3/1&?&?&1 ?;5 g reloction, rescission of the award, or tormination of the contract and may also serve as tho basis lor debarment of Vondor pursuant to Section 21 119 of the Broward ,uuw 39
nen| 0}

rified by: Ruth Massie - Construction Management - May 7, 2021
4/21/2021 BidSync p. 305

P T, T T




Massie, Ruth

From: Jorge Fuentes <jfuentes@spprealestate.com>

Sent: Thursday, May 6, 2021 8:27 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor Reference
Verification - 1001 Water Street

Attachments: Vendor Reference Verification Form - 1001 Water Street.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ms. Massie,

It is correct. Please excuse the delay.

Thank you,
Jorge Fuentes, PE
Vice President — Construction Management
HFF Strategic Property Partners, LLC

615 Channelside Drive, Suite 204

WWATER STREET Tampa, FL 33602

Mobile: (786) 325-4080
Office: (813) 993-0059

Website: waterstreettampa.com

To ensure our team's safety during the ongoing COVID-19 situation, the SPP team will be working remotely until
further notice.

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Thursday, May 6, 2021 6:27 PM

To: Jorge Fuentes <jfuentes@spprealestate.com>

Subject: FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor Reference Verification -
1001 Water Street

Importance: High

Hello Mr. Fuentes.
I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.



This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

N
BRIGVVARD

E L O .‘h .I\I
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Wednesday, April 28, 2021 4:03 PM

To: 'Jfuentes@spprealestate.com' <Jfuentes@spprealestate.com>

Subject: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor Reference Verification - 1001
Water Street

Importance: High

Hello Mr. Fuentes.
| hope this finds you and your family well.

DeSimone Consulting Engineering Group, DPC has responded to a Broward County Request for Qualifications Solicitation
for a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the
attached Vendor Reference Verification Form for the 1001 Water Street Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

N

BRICAVWARD

FE L O .\- .I\I
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301




rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

BRIGVWARD
P COUNT Vendor Reference Verification Form

E=UO=—R=I-:'D

Broward County Solicitation No. and Title:

Developer for Joint Government Center Campus (JGCC) (Step 1) (PNC2122559R1)

Reference for:  pesiMONE CONSULTING ENGINEERS

Organization/Firm Name providing reference:
Tutor Perini Corp.

Contact Name: Danny Hoisman Title: SVP Reference date:  (4/16/2021
Contact Email: ganny.hoisman@tutorperini.com Contact Phone: , 1 954 733 4211
Name of Referenced Project: Miami-Dade Probate Courthouse
Contract No. Date Services Provided: Project Amount:
10/09/2019 to 262,767,000.00
esert b

Vendor’s role in Project: D Prime Vendor Subconsultant/Subcontractor
Would you use this vendor again? Yes DNo If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Structural Engineering Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

1]
[]
O

NN

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NENN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

I 0 | O [

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I I [ A | M
ESIENIEN
I | B B I I [

RIRIC]
HRN

Additional Comments: (provide on additional sheet if needed)

**THIS SECTION FOR COUNTY USE ONLY*** Construction

. Management
Verified via: X _EMAIL VERBAL  Verified by: _Ruth Massie Division: Date: M@y 12,2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. Digitally signed by RUTH
4/21/2021 BidSync RUTH MASSIE p. 306

Date: 2021.05.12
MASSIE 14:00:20 -04'00"



Massie, Ruth

From: Patty Rodriguez <Patty.Rodriguez@tutorperini.com>

Sent: Wednesday, May 12, 2021 8:26 AM

To: Massie, Ruth

Cc: Danny Hoisman

Subject: FW: [EXTERNAL] DUE TODAY FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering
Group, DPC Vendor Reference Verification - Miami-Dade Probate Courthouse

Attachments: Vendor Reference Verification Form - Miami-Dade Probate Courthouse.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Good morning, Ms. Massie.
My apologies for not responding yesterday as | was out of the office.
The attached form was completed by Mr. Hoisman and contains accurate information.

Best Regards,

Patty Rodriguez

Executive Assistant to Danny Hoisman

Tutor Perini
Building Corp

Florida Division

One East Broward Boulevard, Suite 1300

Fort Lauderdale, FL 33301

954-733-4211 (phone)

954-414-9047 (direct line)

954-485-9688 (fax)

patty.rodriguez@tutorperini.com

www.tutorperinibuilding.com

The information contained in this email transmission may contain legally privileged and/or confidential
information. This transmission, including any attachments, is intended only for the sole use of the
person(s) to whom it is addressed. If you are not the intended recipient of this email, you are hereby
notified that any review, dissemination, distribution or duplication of this email, and any attachments
thereto, is strictly prohibited. If you are not the intended recipient and you have received this email in
error, please immediately contact the sender of this email by reply email and permanently delete the
original and any copy of any email and destroy any printed thereof. Thank you

From: Massie, Ruth [mailto:RMASSIE@broward.org]
Sent: Tuesday, May 11, 2021 3:08 PM
To: Patty Rodriguez <Patty.Rodriguez@tutorperini.com>
Cc: Danny Hoisman <Danny.Hoisman@tutorperini.com>
Subject: FW: [EXTERNAL] DUE TODAY FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC
Vendor Reference Verification - Miami-Dade Probate Courthouse
1



CAUTION: This email originated from outside of the company's email system. Do not click links or open attachments unless
you recognize the sender and know the content is safe.

Hi Patty.

| have not been able to locate Mr. Hoisman’s response to this request. Can you please verify with hm that the attached
form was completed by him and that the information is correct. | just need a simple confirmation.

Thank you so much.

Best Regards,

N

BRICAVWARD

FE L O .\- .II Y
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Danny Hoisman <Danny.Hoisman@tutorperini.com>

Sent: Tuesday, May 11, 2021 9:29 AM

To: Massie, Ruth <RMASSIE@broward.org>

Cc: Patty Rodriguez <Patty.Rodriguez@tutorperini.com>

Subject: Re: [EXTERNAL] DUE TODAY FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC
Vendor Reference Verification - Miami-Dade Probate Courthouse

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

| believe that | already sent that to you. | have copied my assistant, Patty, on this email to follow-up.

Thank you,

Danny Hoisman
Executive Vice President

Tutor Perini
Building Corp

Florida Division

One East Broward Boulevard, Suite 1300
Fort Lauderdale, FL 33301

954 733 4211 (phone)

954 485 9688 (fax)

310 505 0539 (mobile)
danny.hoisman@tutorperini.com
www.tutorperinibuilding.com




From: "Massie, Ruth" <RMASSIE@broward.org>

Date: Monday, May 10, 2021 at 5:40 PM

To: Danny Hoisman <Danny.Hoisman@tutorperini.com>

Subject: [EXTERNAL] DUE TODAY FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor
Reference Verification - Miami-Dade Probate Courthouse

CAUTION: This email originated from outside of the company's email system. Do not click links or open attachments unless
you recognize the sender and know the content is safe.

Hello Mr. Hoisman.
I am just following up on this request. This is time sensitive and responses are due today.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments. Just a simple response indicating that
you completed the form and the information provided is correct is sufficient.

Thank you for your time and | look forward to hearing from you.

Best Regards,

¥
BRIGWARD

FE L O .l‘ I\I r
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Thursday, May 6, 2021 6:30 PM

To: 'danny.hoisman@tutorperini.com' <danny.hoisman@tutorperini.com>

Subject: FW: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor Reference Verification -
Miami-Dade Probate Courthouse

Importance: High

Hello Mr. Hoisman.
| am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

3



Best Regards,

BREVWARD

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Wednesday, April 28, 2021 4:08 PM

To: 'danny .hoisman@tutorperini.com' <danny .hoisman@tutorperini.com>

Subject: TIME SENSITIVE REQUEST: DeSimone Consulting Engineering Group, DPC Vendor Reference Verification -
Miami-Dade Probate Courthouse

Importance: High

Hello Mr. Hoisman.
| hope this finds you and your family well.

DeSimone Consulting Engineering Group, DPC has responded to a Broward County Request for Qualifications Solicitation
for a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the
attached Vendor Reference Verification Form for the Miami-Dade Probate Courthouse Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BREWARD

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org




Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

This email message is for the sole use of the intended recipient(s) and may contain confidential and privileged information. Any unauthorized review, use,
disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply email and destroy all copies of the original message.

THIS COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER AND PROVIDES OPPORTUNITIES TO SMALL, WOMAN OWNED, MINORITY OWNED,
LOCALLY OWNED, VETERAN OWNED, DISABLED OWNED, AND DISADVANTAGED BUSINESSES (M/F/V/D).

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

This email message is for the sole use of the intended recipient(s) and may contain confidential and privileged information. Any unauthorized review, use,
disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply email and destroy all copies of the original message.

THIS COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER AND PROVIDES OPPORTUNITIES TO SMALL, WOMAN OWNED, MINORITY OWNED,
LOCALLY OWNED, VETERAN OWNED, DISABLED OWNED, AND DISADVANTAGED BUSINESSES (M/F/V/D).



Broward County Board of PNC2122559R1
BROWARD COUNTY / CITY OF FORT LAUDERDALE County Commissioners

BRIAWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

Joint Government Center Campus - PNC2122559R1
Reference for:  pci construction

Organization/Firm Name providing reference:

Morguard Investments Limited

Contact Name: \jargaret Knowles Title: SVP Development Reference date:  04/12/2021
Contact Email:  yknowles@morguard.com Contact Phone: (416) 720-7050
Name of Referenced Project: 150 Elgin Street Office Complex

Contract No. Date Services Provided: Project Amount:

n/a 11/14/2011 to  08/31/2014 $ 121,400,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? |:|Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
PCL was the CM@Risk contractor for this high-rise Class A office tower.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN BN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I o |
Lo O OO0 Oog o
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Additional Comments: (provide on additional sheet if needed)

Please see Additional
Comments on second page

***THIS SECTION FOR COUNTY USE ONLY*** .
Construction

Verified via: _ X EMAIL VERBAL  Verified by: _ Ruth Massie Division; _Management Date: _April 28, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. RUTH Digitally signed by RUTH
MASSIE

Date: 2021.04.28
MASSIE 11:48:12 -04'00"

clvic
UNITY
4/21$ AERs 202 / SECTION 3 GENERAL CONTRACTOR BidSync p. 371



Comments

Reference for PCL No. Joint Government Center Campus - PNC2122559R1

Morguard Investments Limited and our parent company, Morguard Corp. have had a
decades long business relationship with PCL Constructors having completed multiple
commercial and residential projects across Canada together. This long-term relationship,
built on trust, has been forged facing the challenges and opportunities that every project
presents.

A recent project with PCL, completed by their Ottawa office and managed by Tom Valente
is a great example of the preconstruction, construction, commissioning and turnover
expertise of PCL and their ability to excel in construction management in an environment
with multiple stakeholders including pension fund and corporate owners, commercial
lenders, multiple commercial neighbors including a beloved heritage church and the site is
right in front of Ottawa City Hall at the heart of the commercial district in our nation’s capital.
All eyes were on this project from start to finish and the 513,000 gross building area and
360,000 sq. ft net rentable area. LEED Gold Core and Shell Class A Office Building is now
the national headquarters for The Canada Council for the Arts, and regional offices for
KPMG, Shopify, CIBC Wealth Management, and numerous embassies from around the
world. A heritage home was incorporated into the project and was transformed into a fine
dining and wine bar retaining its heritage character inside and out. The project was
completed ahead of schedule requiring an accelerated schedule for Canada Council for the
Arts judging and office space and their curated art gallery at the grade level. Three levels of
underground parking including a stormwater cistern below grade provides grey water for
landscape irrigation and toilets. The building and its operation has been a local, regional,
and national award winner including Outstanding Building of the Year for 2018 from BOMA
(Building Owners and Managers Association) in Canada.

Ownership of 150 Elgin is held 50% by Morguard and 50% by one of Morguard’s biggest
clients, Hospitals of Ontario Pension Plan. 150 Elgin is a high performing asset in their multi
billion-dollar real estate portfolios. The success of 150 Elgin which was delivered almost 5%
below budget and ahead of schedule is attributable to the collaborative culture of the project
team led by PCL and Tom Valente to translate the architect’s and engineers designs into an
appealing, sustainable ,contemporary office building that is a broker and tenant favorite in
the Ottawa market.

Please do not hesitate to contact me should you require any additional information.

Margaret Knowles

Senior Vice-President, Development
Morguard Investments Limited

(416) 720-7050
mknowles@morguard.com



Massie, Ruth

From: Margaret Knowles <MKnowles@morguard.com>

Sent: Wednesday, April 28, 2021 11:19 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - 150 Elgin Street
Office Complex

Attachments: Reference for PCL.docx

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Good Morning Ruth and thank you for sending the completed reference verification form for PCL. | would confirm all is
correct and that the box that asks if we would use PCL again should be ticked yes. In fact we are working with PCL
currently in Edmonton, Alberta on a mixed use project, Saskatoon, Saskatchewan on a shopping mall retrofit and in
Ottawa, Ontario for the integration of a llight rail transit station into an office building in the downtown area. | have
attached an additional comment on the 150 Elgin project for your consideration. | would mention 150 Elgin is a LEED Gold
certified core and shell building.

Thank you for the opportunity to provide this reference for PCL. | would be happy to elaborate on any details should you
require.

Kindest regards,
Margaret

MARGARET KNOWLES
SVP Development
Morguard Investments Limited
D 905.281.5817

M 416.720.7050

T 905.281.3800

F 905.281.1800
E_mknowles@morguard.com

www.morguard.com

Norouard

From: Massie, Ruth <RMASSIE@broward.org>

Sent: April 27, 2021 3:04 PM

To: Margaret Knowles <MKnowles@morguard.com>

Subject: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - 150 Elgin Street Office Complex
Importance: High

CAUTION: This email is from an external sender. Do not click links, open attachments or reply unless you recognize the
sender's email address and know the content is safe.

ATTENTION : Ceci vient d’'un expéditeur externe. Ne cliquez pas sur les liens, n'ouvrez pas les fichiers et ne répondez
pas sauf si vous reconnaissez |'adresse et étes slr que le contenu est sécuritaire.

1




Broward County Board of PNC2122559R1
County CommissionRFYELOPER FOR JOINT GOVERNMENT CENTER CAMPUS (STEP ONE)

BRIGVWARD

= COUN Vendor Reference Verification Form

Broward County Solicitation No. and Title:
Joint Government Center Campus - PNC2122559R1

Reference for:  pc| construction
Organization/Firm Name providing reference:

Formerly with Oxford Properties

Contact Name: \vinston Jensen Title: Vice President, ConReference date:

Contact Email: inston jensen@brookfield.com Contact Phone: (403) 770-7130
Name of Referenced Project: Centennial Place

Contract No. Date Services Provided: Project Amount:

n/a 10/23/2006 to  04/09/2011 $ 266,330,958.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
PCL was the CM@Risk contractor for this high-rise Class AAA office tower.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’'s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]
Kkl

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

CICIE OO

KIKIK

3. Timeliness of:
a. Project
b. Deliverables

Kl KICI

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N | I B I
L O Ok
| R [ A I

K]

Additional Comments: (provide on additional sheet if needed)

4/27/2021 Per Mr. Jensen's email response: "PCL in my mind is ranked as one of Canada’s top tier contractors with respect to high rise construction".
RM

***THIS SECTION FOR COUNTY USE ONLY***

Ruth Massi Construction
Verified via: _ X EMAIL VERBAL  Verified by: o Vassie Division; __Management Date: _April 27, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. RUTH Digitally signed by RUTH
MASSIE
—Date2621:05:06
MASSIE 12:08:43 -04'00' civic

UNITY
4/21/2021 BidSync SECTION 3 GENERAL CONTRACTOR /203 ,\PART%E.RQB72



Massie, Ruth

From: Jensen, Winston <Winston.Jensen@brookfieldproperties.com>

Sent: Tuesday, April 27, 2021 4:20 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Centennial Place

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hi Ruth,

The information provided is correct, PCL in my mind is ranked as one of Canada’s top tier contractors with
respect to high rise construction.

Regards,

Winston Jensen
Vice President, Construction | Canadian Office Division

Brookfield Properties

225 6th Ave SW, Suite 1210, Calgary, Alberta, T2P 1N2
T +1.403.770.7130 | M +1.403.808.8669
Winston.Jensen@brookfieldproperties.com
www.brookfieldproperties.com

Brookfield
Properties

View important disclosures and information about our e-mail policies here

From: Massie, Ruth <RMASSIE@broward.org>

Sent: April 27, 2021 2:15 PM

To: Jensen, Winston <Winston.Jensen@brookfieldproperties.com>

Subject: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Centennial Place
Importance: High

CAUTION EXTERNAL EMAIL: DO NOT CLICK ON LINKS OR OPEN ATTACHMENTS UNLESS YOU KNOW THE CONTENT IS SAFE.
Hello Mr. Jensen.

| hope this finds you and your family well.

PCL Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint

Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Centennial Place Project.




Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BP::(,JWARD

COUNTY

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
BROWARD COUNTY / CITY OF FORT LAUDERDALE County Commissioners

BRIAWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

Joint Government Center Campus - PNC2122559R1

Reference for:  pc| construction

Organization/Firm Name providing reference:
Infrastructure Ontario

Contact Name: \vjjlliam Bailey Title: Sr. Vice President, |Reference date:  04/13/2021
Contact Email: ppajley@haltonhealthcare.on.ca Contact Phone: (gp5) 338-4690 x6271
Name of Referenced Project: Milton District Hospital Expansion

Contract No. Date Services Provided: Project Amount:

n/a 04/15/2015 to  12/14/2017 $ 265,900,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? |:|Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

PCL was the design-builder on this P3 project and coordinated the design and construction and ensured compliance
with the project requirements.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN BN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I o |
Lo O OO0 Oog o

N &N
I I A [ [

NRN

Additional Comments: (provide on additional sheet if needed)

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: __ X EMAIL VERBAL  Verified by: __Ruth Massie Division: _Management Date: _April 28, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. R U T H Digitally signed by RUTH
MASSIE

Date: 2021.05.06
MASSIE 12:12:04 -04'00

4/21s

clvic
UNITY
OJHERS 204 / SECTION 3 GENERAL CONTRACTOR BidSync

p. 373



Massie, Ruth

From: Bill Bailey <BBAILEY@haltonhealthcare.com>

Sent: Wednesday, April 28, 2021 1:37 PM

To: Massie, Ruth

Subject: RE: [[EXTERNAL.] TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Milton

District Hospital Expansion

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ruth,
Yes, | can confirm that the information is correct. PCL was and continues to be an excellent partner.
Bill

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, April 28, 2021 1:31 PM

To: Bill Bailey <BBAILEY@haltonhealthcare.com>

Subject: [.EXTERNAL.] TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Milton District
Hospital Expansion

Importance: High

Hello Mr. Bailey.

| hope this finds you and your family well.

PCL Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference

Verification Form for the Milton District Hospital Expansion Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,
Y #
BRCGWARD
COUNTY
FE L O R I D A

Ruth L. Massie
Contract/Grant Administrator




Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

DISCLAIMER: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may
contain confidential and privileged information. Any unauthorized review, use, disclosure or distribution is prohibited. If
you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original
message. This Message scanned by Barracuda Networks.



Broward County Board of PNC2122559R1
County CommissionRFYELOPER FOR JOINT GOVERNMENT CENTER CAMPUS (STEP ONE)

BRIAWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

Joint Government Center Campus - PNC2122559R1

Reference for:  pc| construction

Organization/Firm Name providing reference:
Infrastructure Ontario

Contact Name: Ropert Price Title: Sr. Project Managet Reference date:  (3/25/2021
Contact Email: opert. price@infrastructureontario.ca Contact Phone: (647) 296-8680
Name of Referenced Project: Quinte Consolidated Courthouse

Contract No. Date Services Provided: Project Amount:

n/a 06/21/2011 to  11/29/2013 $ 113,575,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

PCL was the design-builder on this P3 project and coordinated the design and construction and ensured compliance
with the project requirements.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

I

3. Timeliness of:
a. Project
b. Deliverables

N AN NN RN

4. Project completed within budget

5. Cooperation with:

N | A I I '
I I A [ [

Lo O Ol

a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)
Additional Comments: (provide on additional sheet if needed)
**THIS SECTION FOR COUNTY USE ONLY***
Ruth Massi Construction .
Verified via: _X_EMAIL VERBAL  Verified by; _~uth Massie Division: _Management Date: _ APril 27, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.06
MASSIE 12:15:15 -04'00"

4/21/2021

BidSync SECTION 3 GENERAL CONTRACTOR /201 s\
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Massie, Ruth

From: Price, Robert <Robert.Price@infrastructureontario.ca>

Sent: Tuesday, April 27, 2021 3:17 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Quinte Consolidated

Courthouse Project

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Good afternoon Ruth

I hope all is well with you and family as well. | guess we are all hoping the covide pandemic will soon be over. Right now
in Ontario we are in lock down again as this beast rages through with the variances making things the worst since it all
started over a year ago.

But to your request, | have reviewed the form and would confirm all the information on the form is correct.

Wishing you all the best on your up and coming project. If you is it going to be a P3 project ( Design build, finance and
maintain )? If you ever have any questions or want advice, please do not hesitate to call me.

All the best

Bob Price

From: Massie, Ruth <RMASSIE@broward.org>

Sent: April 27, 2021 2:48 PM

To: Price, Robert <Robert.Price@infrastructureontario.ca>

Subject: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Quinte Consolidated Courthouse
Project

Importance: High

CAUTION: This email originated from outside of Infrastructure Ontario. Do not click links or open attachment(s) unless you
recognize the sender and know the content is safe.

Hello Mr. Price.

| hope this finds you and your family well.

PCL Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference

Verification Form for the Quinte Consolidated Courthouse Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.



Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD
COUNTY

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public

disclosure.

This email, including any attachments, is intended for the personal and confidential use of the recipient(s) named above.
If you are not the intended recipient of the email, you are hereby notified that any dissemination or copying of this email
and/or any attachment files is strictly prohibited. If you have received this e-mail in error, please immediately notify the
sender and arrange for the return of any and all copies and the permanent deletion of this message including any

attachments, without reading it or making a copy. Thank you.



Broward County Board of PNC2122559R1
County CommissionRFYELOPER FOR JOINT GOVERNMENT CENTER CAMPUS (STEP ONE)

BRIAWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

Joint Government Center Campus - PNC2122559R1

Reference for:  pc| construction

Organization/Firm Name providing reference:
Infrastructure Ontario

Contact Name: Nelson Oliveira Title: former Director of A Reference date:

Contact Email: ejson.oliveira@gtaa.com Contact Phone: (416) 427-3260
Name of Referenced Project: Toronto Pan Am Sports Centre

Contract No. Date Services Provided: Project Amount:

n/a 07/11/2012 to  12/23/2015 $ 190,900,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

PCL was the design-builder on this P3 project and coordinated the design and construction and ensured compliance
with the project requirements.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN BN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I o |
Lo O OO0 Oog o
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Additional Comments: (provide on additional sheet if needed)

It was an exceptional experience working with the PCL team.

**THIS SECTION FOR COUNTY USE ONLY***
) Construction
Verified via: _ X _EMAIL VERBAL  Verified by: _Ruth Massie Division: Management Date: _April 28, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.06
MASSl E 13:51:03 -04'00"
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BidSync SECTION 3 GENERAL CONTRACTOR /205 s\

Cclvic
UNITY

PARTIERS 7 4



Massie, Ruth

From: Oliveira, Nelson <Nelson.Oliveira@gtaa.com>

Sent: Wednesday, April 28, 2021 2:00 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Toronto Pan Am

Sports Centre

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

| can verify the information included in the reference. At this time, | have no time to provide more.

Thank you and good luck.

e Nelson Oliveira, OAA, PMP, LEED AP
/"l?r Project Director, Airport Development and Construction
Toronto Greater Toronto Airports Authority | Airport Planning and Technical Services

P.0. Box 6031, 3111 Convair Drive, Toronto AMF, Ontario, L5P 1B2
Phone (416) 776-5108 | Mobile (416) 427-3260
Nelson.Oliveira@gtaa.com

www.TorontoPearson.com

v K@ 0

Pearson

GTAA Senior Leadership Development Program - Graduate

If you do not want to receive further emails from the GTAA, please unsubscribe by replying to this email
and typing "Unsubscribe" in the subject line.

This e-mail is confidential and intended solely for the use of the individual to whom it is addressed. If you
are not the intended recipient, be advised that you have received this e-mail in error and that any use,
dissemination, forwarding, printing, or copying of this e-mail is strictly prohibited. If you have received this
e-mail in error, please contact the sender.

Any views or opinions presented are solely those of the author and do not necessarily represent those of
the Greater Toronto Airports Authority.

Although this e-mail and any attachments are believed to be free of any virus or other defects that might
affect any computer or IT system into which they are received, no responsibility is accepted by the
Greater Toronto Airports Authority for any loss or damage arising in any way from the receipt or use
thereof.



From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, April 28, 2021 1:45 PM

To: Oliveira, Nelson <Nelson.Oliveira@gtaa.com>

Subject: TIME SENSITIVE REQUEST: PCL Construction Vendor Reference Verification - Toronto Pan Am Sports Centre
Importance: High

Hello Mr. Oliveira.
| hope this finds you and your family well.

PCL Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Toronto Pan Am Sports Centre Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

COUNTY
Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  pininfarina

Organization/Firm Name providing reference:
Design International

Contact Name: Dayide Padoa Title: CEO Reference date:  04/16/2021

Contact Email: yavide padoa@designinternational.com Contact Phone: 4447887574862

Name of Referenced Project: Mall of Medina / Saudi Arabia

Contract No. Date Services Provided: Project Amount:
05/30/2020 to  07/30/2020 $ 140,000,000.00

Vendor’s role in Project: D Prime Vendor SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

The project consists of a family entertainment center, indoor and outdoor food court and retail, cinema, multi-use arena, leisure villas over 110,000 square
meters of space offering innovative experiences to users. It is a 'destination of the future' aiming to provide a versatile and flexible use of spaces.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NI e

3. Timeliness of:
a. Project
b. Deliverables

N OO

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

NNN O AN O8N JNR
O O OE OO 4o

N I e I O

L]

Additional Comments: (provide on additional sheet if needed)

Digitally signed by RUTH
RUTH MASSIE
MASSIE A o “*TH|S SECTION FOR COUNTY USE ONLY***
. Construction .
Verified via: _ X _EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date: _April 29, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Comge
rocurement Code.



Massie, Ruth

From: Davide Padoa <Davide.Padoa@designinternational.com>

Sent: Thursday, April 29, 2021 5:10 PM

To: Massie, Ruth

Subject: Re: [CAUTION: SUSPECT SENDER] TIME SENSITIVE REQUEST: Pininfarina Architecture Vendor
Reference Verification - Mall of Medina / Saudi Arabia

Attachments: image001.,jpg

External Email Warning:

This email originated from outside the Broward County email system. Do not reply, click links, or open attachments
unless you recognize the sender’s email address (not just the name) as legitimate and know the content is safe. Report
any suspicious emails to ETSSecurity@broward.org <mailto:ETSSecurity@broward.org>.

Dear Mrs Massie,

Thanks for your email. | confirm that the information provided is correct.

Best regards,

Davide Padoa

CEO - Design International

On 29 Apr 2021, at 22:35, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Padoa.
| hope this finds you and your family well.

Pininfarina Architecture has responded to a Broward County Request for Qualifications Solicitation for a Developer for
the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Mall of Medina / Saudi Arabia Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550



Fort Lauderdale, Florida 33301

rmassie@broward.org<mailto:rmassie@broward.org>

Office: 954.357.5643

www.broward.org<https://us-west-
2.protection.sophos.com?d=broward.org&u=aHR0cDovL3d3dy5icm93YXJkLm9yZw==&i=NjAyZDBiOTAzNzdIYTkzNGJhM2
U2YTE4&t=cmUVMjI3NVNYbkh1RWhUTW52zZ1hvOGV1WmNjd3ZnQUQOeHF5cmthNESHMDO=&h=1e4940d113b1476d9f
a0b9e75f6016e5>

Under Florida law, most e-mail messages to or from Broward County employees or officials are public records, available
to any person upon request, absent an exemption. Therefore, any e-mail message to or from the County, inclusive of e-
mail addresses contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form-Mall of Medina - Saudi Arabia.pdf>



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  pininfarina

Organization/Firm Name providing reference:
Terra Capital Partners

Contact Name: | gon Salame Title: President Reference date:  03/31/2021
Contact Email: |sc@terragd.com Contact Phone: 152 1 55 4359 1303
Name of Referenced Project: Torre Designo Office Towers; Bosque Real, Mexico

Contract No. Date Services Provided: Project Amount:

PFA/33/16 12/23/2016 to  03/31/2021

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Pininfarina’s architectural design concept for the office building encapsulates the two commercial towers featuring 45,000-square-meters of office space and a
5,7000square-meter lower retail level, offering a high-end, community-oriented campus, seeking to support the nearly 4,000 residents that live within the existing residential
areas surrounding.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN RN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

OO0 O OO Ooe Ooe
N &N
NN O OO OO doe

N I e I O

]

Additional Comments: (provide on additional sheet if needed)

Digitally signed by RUTH
RUTH MASSIE
Date: 2021.05.07
“+THIS SECTION FOR COUNTY USE onLy++ MASSIE 14:12:56 0400
) Construction
Verified via: X _EMAIL VERBAL Verified by: Ruth Massie Division: _Management Date: May 7, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 gsAWl rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Comgg
rocurement Code.



Massie, Ruth

From: Leon S <lIsc@bosquereal.com.mx>

Sent: Thursday, May 6, 2021 9:12 PM

To: Massie, Ruth

Cc: Isc@terragd.com

Subject: Re: TIME SENSITIVE REQUEST: Pininfarina Architecture Vendor Reference Verification - Torre

Designo Office Towers; Bosque Real, Mexico

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hello the information is correct.
Best

Leon Salame

Grupo Bosque Real

Casa Club Bosque Real. PH
52928380

On 6 May 2021, at 5:33 p.m., Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Salame.
I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is
correct and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org




From: Massie, Ruth

Sent: Thursday, April 29, 2021 4:50 PM

To: 'Isc@terragd.com' <Isc@terragd.com>

Subject: TIME SENSITIVE REQUEST: Pininfarina Architecture Vendor Reference Verification - Torre
Designo Office Towers; Bosque Real, Mexico

Importance: High

Hello Mr. Salame.
| hope this finds you and your family well.

Pininfarina Architecture has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided
the attached Vendor Reference Verification Form for the Torre Designo Office Towers; Bosque Real,
Mexico Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form - Torre Designo Office Towers; Bosque Real, Mexico.pdf>



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  rqpert Salsbury PE

Organization/Firm Name providing reference:
G. Alvarez Studio, Inc.

Contact Name: Christian Vidal, AIA Title: Vice President Reference date:  04/16/2021
Contact Email:  ¢yigai@galvarezstudio.com Contact Phone:  305.371.8400
Name of Referenced Project: City of Miami Police Department-Marine Patrol Office

Contract No. Date Services Provided: Project Amount:
Job#151201 12/01/2015 to  08/15/2016

Vendor’s role in Project: D Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Mr. Salsbury was and Engineer-of-Record and the Mechanical engineering design, performing all required HVAC
Energy and load calculations; sizing equipment, ductwork, and piping.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN RN

3. Timeliness of:
a. Project
b. Deliverables

S [ o

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I e I O
O O OE OO 4o

L]
NN O BN

Additional Comments: (provide on additional sheet if needed)

RUTH Bli/i;\iggllyllzsigned by RUTH
Excellent consulting partner! Date: 2021.04.30
MASS I E 09:25:39 -04'00'
*+THIS SECTION FOR COUNTY USE ONLY*** Consiruc
onstruction
. April 39, 2021
Verified via: _ X EMAIL VERBAL  Verified by; _Ruth Massie Division: Management Date:

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Com%eg
rocurement Code.



Massie, Ruth

From: Christian Vidal, AIA <cvidal@galvarezstudio.com>

Sent: Thursday, April 29, 2021 8:03 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Robert Salsbury PE Vendor Reference Verification - City of Miami
Police Department-Marine Patrol Office

Attachments: image001.jpg; Vendor Reference Verification Form - City of Miami Police Department-Marine Patrol
Office.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hello Ruth, thank you for your email. Yes, the enclosed info is correct. Please let me know if any further info is needed.

Best! CV

Christian Vidal, AIA | VP | Architect

G Alvarez Studio, Inc. | Architecture + Design | AA #26001740

800 S. Douglas Road, La Puerta Del Sol, Suite 180 | Coral Gables, FL 33134
cvidal@galvarezstudio.com

0 305.371.8400

d 786.485.4344

www.galvarezstudio.com

On Apr 29, 2021, at 4:09 PM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Vidal.
| hope this finds you and your family well.

Robert Salsbury PE has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided
the attached Vendor Reference Verification Form for the City of Miami Police Department-Marine Patrol
Office Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.



This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  rqpert Salsbury PE

Organization/Firm Name providing reference:
McKenzie Construction

Contact Name: Gilpert Atick, AIA Title: Lead Architect Reference date:  04/16/2021
Contact Email:  gjibert@buildmckenzie.com Contact Phone: ; 786.412-7341 x. 119
Name of Referenced Project: Rubell Museum, Miami, FL

Contract No. Date Services Provided: Project Amount:
Job#160513 05/01/2016 to  08/15/2019 $ 6,000,000.00

Vendor’s role in Project: D Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Mr. Salsbury was responsible for the HVAC engineering design, performing all required HVAC Energy and load
calculations; sizing equipment, ductwork, and piping.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN RN

3. Timeliness of:
a. Project
b. Deliverables

N &N

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I e I O
OO0 O OO Ooe Ooe
O O OE OO 4o

NN

Additional Comments: (provide on additional sheet if needed)
. ) i RUTH Digitally signed by RUTH
Very responsive and professional. A real pleasure to work with MASSIE

Date: 2021.04.30
*+THIS SECTION FOR COUNTY USE ONLY*** MASSIE 09:48:13 -04/00'
] Construction )
Verified via: _ X EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date: APril 30, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Com%eg
rocurement Code.



Massie, Ruth

From: Gilbert Atick <gilbert@buildmckenzie.com>

Sent: Thursday, April 29, 2021 5:33 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Robert Salsbury PE Vendor Reference Verification - Rubell Museum,
Miami, FL

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hi Ruth,
Yes | was able to verify that the information provided is correct. Please let me know if you need anything else.
Regards,

Gilbert Atick, AIA
McKenzie Architecture & Design, Lead Architect

2247 NW 17 Avenue | Miami, FL 33142
0.786-412-7341 x. 119 | c. 786-546-1251 || gilbert@buildmckenzie.com

www.buildmckenzie.com | Houzz | Instagram | Facebook

On Apr 29, 2021, at 5:17 PM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Atick.

| hope this finds you and your family well.

Robert Salsbury PE has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided

the attached Vendor Reference Verification Form for Rubell Museum, Miami, FL Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.



Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form - Rubell Museum, Miami, FL.pdf>



Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1: Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  rqpert Salsbury PE

Organization/Firm Name providing reference:
G. Alvarez Studio, Inc.

Contact Name: Christian Vidal, AIA Title: Vice President Reference date:  04/16/2021
Contact Email:  ¢yigai@galvarezstudio.com Contact Phone:  305.371.8400
Name of Referenced Project: Simply Healthcare/Anthem Call Center, Miami, FL

Contract No. Date Services Provided: Project Amount:
Job#150602 06/01/2015 to  02/15/2016

Vendor’s role in Project: D Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Mr. Salsbury was responsible for the HVAC engineering design, performing all required HVAC Energy and load
calculations; sizing equipment, ductwork, and piping.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN RN

3. Timeliness of:
a. Project
b. Deliverables

S [ o

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I e I O
O O OE OO 4o

L]
NN O BN

Additional Comments: (provide on additional sheet if needed) RUTH Digitally signed by RUTH
MASSIE
1 Date: 2021.04.30
Excellent consulting partner! MASSIE 0Scak-40 . 04'00"
**THIS SECTION FOR COUNTY USE ONLY*** .
Construction
Verified via: X _EMAIL VERBAL  Verified by: Ruth Massie Division: _Management Date: APril 30, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/2@?2@2?5131 @gs'&m rejection, rescission of the award, or termination of the contract and m@i(fggﬁﬁwe as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Com%eg
rocurement Code.



Massie, Ruth

From: Christian Vidal, AIA <cvidal@galvarezstudio.com>

Sent: Thursday, April 29, 2021 8:00 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Robert Salsbury PE Vendor Reference Verification - Simply
Healthcare/Anthem Call Center, Miami, FL

Attachments: image001.jpg; Vendor Reference Verification Form - Simply Healthcare-Anthem Call Center, Miami,
FL.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hello Ruth, thank you for your email. Yes, the enclosed info is correct. Please let me know if any further info is needed.

Best! CV

Christian Vidal, AIA | VP | Architect

G Alvarez Studio, Inc. | Architecture + Design | AA #26001740

800 S. Douglas Road, La Puerta Del Sol, Suite 180 | Coral Gables, FL 33134
cvidal@galvarezstudio.com

0305.371.8400

d 786.485.4344

www.galvarezstudio.com

On Apr 29, 2021, at 4:11 PM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Vidal.
| hope this finds you and your family well.

Robert Salsbury PE has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided
the attached Vendor Reference Verification Form for Simply Healthcare/Anthem Call Center, Miami, FL
Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.



This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.



Broward County Board of PNC2122559R1
BROWARD COUNTY / CITY OF FORT LAUDERDALE County Commissioners

BRIAWA

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 Developer for Joint Government Center Campus

Reference for:  gijjes Construction

Organization/Firm Name providing reference:
Shorenstein Properties

Contact Name: Steven Levy Title: Operations Mgr Reference date:

Contact Email: sjevy@shorenstein.com Contact Phone: 415.772.7013
Name of Referenced Project: 201 Offices at The Main Las Olas

Contract No. Date Services Provided: Project Amount:

not applicable 07/02/2018 to  10/27/2020 $ 105,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

201 Offices at the Main Las Olas is a Class-AAA, 25-story, office tower totaling 747,000 SF and featuring a 718 space garage. This project represents a collaborative
workplace inspired by cutting edge technology and today’s most innovative business environments. This project is on track to achieve LEED Gold Certification.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

5 O

3. Timeliness of:
a. Project
b. Deliverables

N AN NN RN

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I o |
Lo O OO0 Oog o

NRN
I/

Additional Comments: (provide on additional sheet if needed)

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: _X_EMAIL VERBAL Verified by: _ Ruth Massie Division: _Management Date: _April 29, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code. RUTH Digitally signed by RUTH

MASSIE

Date: 2021.05.06
MASS I E 11:49:23 -04'00'

4/21s
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Massie, Ruth

From: Steve Levy <SLevy@Shorenstein.com>

Sent: Thursday, April 29, 2021 2:48 PM

To: Massie, Ruth

Subject: RE: EXTERNAL - TIME SENSITIVE REQUEST: Stiles Construction Vendor Reference Verification - 201

Offices at The Main Las Olas

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

The information is correct.
We would engage Stiles Construction for future projects.
Let me know if you want to speak further about them.

Steve

Steven Levy

Vice President, Operations Manager - Property Management and Construction
Shorenstein Realty Services, L.P.

235 Montgomery Street, 14th Floor

San Francisco, CA 94104

415-772-7013 Direct

415-602-2502 Cell

slevy@shorenstein.com

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, April 28, 2021 8:07 AM

To: Steve Levy <SLevy@Shorenstein.com>

Subject: EXTERNAL - TIME SENSITIVE REQUEST: Stiles Construction Vendor Reference Verification - 201 Offices at The
Main Las Olas

Importance: High

Hello Mr. Levy.

| hope this finds you and your family well.

Stiles Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the
Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference

Verification Form for the 201 Offices at The Main Las Olas Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.



This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGVWARD
COUNTY

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

This message and its attachments are intended only for the designated recipient(s). It may contain confidential or proprietary
information and may be subject to legal or other confidentiality protections. If you are not a designated recipient, you may not
review, copy or distribute this message. If you receive this in error please notify the sender by reply email and delete this message.

Our privacy policy has changed. To review the policy, please click here.



Broward County Board of PNC2122559R1
County CommissionRFYELOPER FOR JOINT GOVERNMENT CENTER CAMPUS (STEP ONE)

Vendor Reference Verification Form

BRIGVWARD

Broward County Solicitation No. and Title:

PNC2122559R1 Developer for Joint Government Center Campus

Reference for:  gijjes Construction

Organization/Firm Name providing reference:
City of Pembroke Pines

Contact Name: Christina Sorensen Title: Director Reference date:

Contact Email:  ¢sorensen@ppines.com Contact Phone: g54.392.2130
Name of Referenced Project: Charles F. Dodge City Center

Contract No. Date Services Provided: Project Amount:

RFP# AD-11-05 04/01/2015 to  04/04/2018 $ 47,277,703.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Stiles delivered a unique, award-winning multi-use facility that is home to the City Hall, Admin Offices, Emergency Operation Center, City Council Chambers, Art Gallery and a
Civic Center totaling 190,000 SF. The City desired a beacon that would serve as a cornerstone of its Downtown area and off er residents a place to enjoy community activities.
The innovative design offered an ideal solution, strategically merging a Civic Center and a City Hall, since the City did not have the budget to build two separate buildings.
Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN BN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I o |
Lo O OO0 Oog o

N &N
I I A [ [

NRN

Additional Comments: (provide on additional sheet if needed)

Original project budget was $58,148,267. The final project cost was a result of direct owner purchases for tax savings and owner directed change orders.

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: _ X EMAIL VERBAL  Verified by: _ Ruth Massie Division: _Management Date: _April 28, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.06
MASS I E 11:59:09 -04'00"

4/21/2021
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Massie, Ruth

From: Sorensen, Christina <csorensen@ppines.com>

Sent: Wednesday, April 28, 2021 2:30 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Stiles Construction Vendor Reference Verification - Charles F. Dodge
City Center

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Good afternoon Ruth,
Yes | confirm that | completed the attached reference form.

Christina

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, April 28, 2021 1:13 PM

To: Sorensen, Christina <csorensen@ppines.com>

Subject: TIME SENSITIVE REQUEST: Stiles Construction Vendor Reference Verification - Charles F. Dodge City Center
Importance: High

IThis sender is trusted.

Hello Ms. Sorensen.

| hope this finds you and your family well.

Stiles Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the
Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference

Verification Form for the Charles F. Dodge City Center Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,
n F
BRIUVVARD
COLUNTY
E L © R I D A

Ruth L. Massie
Contract/Grant Administrator




Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

The City of Pembroke Pines is a public entity subject to Chapter 119 of the Florida statutes concerning public records.
Email messages are covered under Chapter 119 and are thus subject to public records disclosure. All email messages
sent and received are captured by our server and retained as public records.



Civic Unity Partners
(CUP)
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Evaluation Scores



Broward County Purchasing Division

Proj Nbr. 142718 - OE Nbr. R1185101P1 - WA Nbr. FMD1801808

FACILITIES MANAGEMENT

Completed Senice Evaluation

4/29/2020

YES

QE Nbr: R1185101P1 - WA Nbr: FMD1900283

FACILITIES MANAGEMENT

Completed Senice Evaluation

4/29/2020

Conditional

Proj Nbr: 100518 (CM D 5006-2014-00) - FC Nbr: Q1235706P1

CONSTRUCTION MANAGEMENT DIVISION

Small Business Compliance Evaluation Consultant

172212019

Conditional

Proj Nbr: 102316 (CM D-2601-2011-00) - FC Nbr: R1023501R1

CONSTRUCTION MANAGEMENT DIVISION

Final Consultant Evaluation

4/13/2018

NO

Proj Nbr. CMD 2602-2011-00 - FC Nbr. R1023501R1

CONSTRUCTION MANAGEMENT DIVISION

Final Consultant Evaluation

4/13/2018

NO

QE Nbr: R1185101P1

FACILITIES MANAGEMENT

Renewal Senice Evaluation
06/23/2015 - 06/22/2017

11/16/2017

OE Nbr: R1208106P1 - WA Nbr: OSWA No. 2

AVIATION - AIRPORT EXPANSION PROGRAM

Completed Consultant Evaluation

8/9/2017




Broward County Purchasing Division

Proj Nbr 100001 - FC Nbr R1063408R1 PORT EVERGLADES - ADMINISTRATION Final Consultant Evaluation 2812019 YES (429  |View |Docs(0) |




Broward Cou nt;__; Purchasing _D ivision

Civic Unity Partners




Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (ie. wa*, *wa* wa*mc)
|Cred0 Consulting |
| Search | | Reset | | Finish |

Prime Vendors Found For Your Search

CREDO CONSULTING ENGINEERS LLC WV C0000113487 NO CONVERT 0 0 0 0 0 0 0.00




Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (1e. wa*, *wa* ,wa*mc)

Desimone

Search Reset Finish

No Vendors Found For Your Search. Try Again



Broward County Purchasing Division

Fengate Asset Management




Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (ie. wa*, *wa* ;wa*mnc)
|PCL Construction |
| Search | | Reset | | Finish |

Pnme Vendors Found For Your Search

PCL CONSTRUCTION SERVICES INC VC0000043830 NO CONVERT 0 0 0 0 0 0 0.00
PCL CONSTRUCTION, INC. VS0000013415 NO CONVERT 0 0 0 0 0 0 0.00




Broward County Purchasing Division

PCL Investments




Broward County Purchasing Division

Pininfarina Architecture

R




Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (ie. wa*, *wa* wa*mc)
Robert Salsbury

Search Reset Finish

No Vendors Found For Your Search. Try Again



Broward County Purchasing Division

Prime Vendor Dashboard - STILES CORPORATION

Finish

Proj/Contract/Agreement/WA Legend: Proj Nbr: = Project Number FC Nbr: = Fxed Contract Number OE Nbr: = Open End Contract Number WA Nbr: =
Work Authorzation Number

Export To Excel

Fmal/Complete/Renewal Vendor Performance Evaluations - Past 5 Years

Proj Nbr: 100528 (CMD 5224-2008-00) - FC Nbr: CONSTRUCTION MANAGEMENT | _. . . | Docs
500709247CMO1 DIVISION Final Construction Evaluation 1/10/2018 |YES |4.64 |View )
Proj Nbr: 100528 (CMD 5224-2008-00) - FC Nbr: CONSTRUCTION MANAGEMENT | Goals Compliance Evaluation : Docs
200709247CMO1 DNVISION Construction VICIZ018 | ¥ES 400 JiVisW] 7
Proj Nbr: CMD 5212-2011-00 - FC Nbr: R0841302R1 | CONSTRUCTION MANAGEMENT | Goals Compliance Bvaluation | g/00 5016 [yES [4.25 |view|22CS
DNVISION Construction (0)
Proj Nbr: CMD 5212-2011-00 - FC Nbr: R0841302R1 ggr;lsslgraﬂucmw N el = inict o Emlushian 8/4/2016 |YES [4.25 |View %




Broward Coun PurchasiDivision




Joint Government
Center Partnership

(JGCP)

A/E and GC Reference
Forms



CITY OF FORT LAUDERDALE

RFQ No. PNC2122559R1, Developer for Joint Government Center Campus

Vendor Reference Verifications for A/E Consultants and General Contractor

Vendor Ref. Form

Team Vendor Project Referenced Project Owner Pg. No. in Contact Contact Email Address
Submittal
Cartaya & Associates Architects Pembroke Pines City Center City of Pembroke Pines 287 Frank Ortis fortist ines.com
Miramar City Hall / Miramar Police Headquarters |City of Miramar 290 Daryll Johnson djohnson@miramarfl.gov
Fentress Architects, Ltd. Ralph L. Carr Colorado Judicial Center Oﬁ'c? ,Of the State Court 272 John Gossett johngossett@judicial.state.co.us
Administrator
g Johnson County Courthouse Johnson County 275 Danni Livingston dannilivingston@jocogov.ort
5]
o Russell-Knox Office Building (MILDEP) Defer\se Security Service, Base 278 Thomas Xenakis xenakis2@comcast.net
T Realignment and Closure
&
& o . )
g Clark County Government Center Clarlf County Administrative 281 Alex Ortiz faortiz@mail.com or
'E Services aortizllc@outlook.com
<
o
o
w
=
w Benjamin P. Grogan and Jerry L. Dove Federal . - . . .
o . @fbi.g
S Hensel Phelps Building (GSA FOB) General Services Administration 357 Maria E. Alonso mealonso@fbi.gov
z
w
; San Diego United States Courthouse General Services Administration 360 Shelita Harper shelita.harper@gsa.gov
o
w
>
8 1144 15th Street Office Building Hines 363 Michael Bjes michael.bjes@hines.com
=
=
Q McGregor Square McGregor Square, LLC 366 Patrick Walsh patrick@mcgregorsquare.com
;\;;ﬂura Hotel at Universal Orlando (Project Universal Orlando 369 Russ Dagon russ.dagon@nbcuni.com
Orlando International Airport (MCO) Automated [Greater Orlando Aviation Authority . . .
People Mover (APM) (GOAA) 372 Davin Ruohomaki  |druohomaki@goaa.or:
Jo Palma & Partners Corporation R3 Towers Cymbal Development 284 Asi Cymbal asi@cymbaldevelopment.com

(PALMA)




Broward County Board of PNC2122559R1
County Commissioners

H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Broward County Board of BI0 PNLZ1LL008K |
County Commissioners

BRVARD

_ Vendor Reference Verification Form
F L O R | D A

Broward County Solicitation No. and Title:
Solicitation PNC2122559R1 - Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  cartaya and Associates Architects
Organization/Firm Name providing reference:

City of Pembroke Pines

Contact Name: Frank Ortis Title: Mayor Reference date:  g3/30/2021

Contact Email: fortis@ppines.com Contact Phone: g54.450-1020

Name of Referenced Project: Pembroke Pines City Center

Contract No. Date Services Provided: Project Amount:
03/01/2014 to  03/01/2017 $62 M

Vendor's role in Project: Prime Vendor |:|SubconsultanUSubcontractor
Would you use this vendor again? m{es DNO If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Prime architect for the new Charles F. Dodge City Center - Pembroke Pines.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

LI
L]

2. Vendor's Qrganization:
a. Staff expertise
b, Professionalism
¢. Turnover

3. Timeliness of;
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
¢. Regulatory Agency(ies)

[
[
L]
[
|
[
L]
L]
[
[
[
[

I I I
X H X EEX ik
1 O |

Additional Comments: (provide on additional sheet if needed)

Pludys GreaT Buildey

***THIS SECTION FOR CO E ONLY*** Construction
. Management
Verified via: _X_EMAIL VERBAL  Verified by: Ruth Massie Division: Date: _May 10, 2021
fad o B d Counly is subject to verification, Vendor ack lad hat or i s made in support of Ihis response may ba used by tha

r rejection, rescission of the award, or termination of the contract ano may also sawn as the basis for debarment of \l'em:lor pursuant 1o Seclion 21.119 of the Broward Cous 39
3”%‘3%%@&?’% Digitally signed by RUTH Iw
MASSIE
RUTH MASSIE Date: 2021.05.10 17:26:54
-04'00'
4/2AI2D2QRIZED FOR LOCAL REPRODUCTION BidSync STANDARD FORM 330 (REV. 8/2036287



Massie, Ruth

From: Ortis, Frank <fortis@ppines.com>

Sent: Monday, May 10, 2021 4:09 PM

To: Massie, Ruth

Subject: Re: DUE TODAY FW: TIME SENSITIVE REQUEST: Cartaya & Associates Architects Vendor Reference
Verification - Pembroke Pines City Center

Attachments: image001.,jpg

External Email Warning:

This email originated from outside the Broward County email system. Do not reply, click links, or open attachments
unless you recognize the sender’s email address (not just the name) as legitimate and know the content is safe. Report
any suspicious emails to ETSSecurity@broward.org <mailto:ETSSecurity@broward.org>.

This is good
Frank C. Ortis

On May 10, 2021, at 3:15 PM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Ortis. | hope this finds you well. | am just following up on this request. Can you please take a moment to
review the attached form and verify that the information provided is

This sender is trusted.

sophospsmartbannerend

Hello Mr. Ortis.

| hope this finds you well. I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator

Construction Management Division

115 S. Andrews Ave, Room A550

Fort Lauderdale, Florida 33301

rmassie@broward.org<mailto:rmassie@broward.org>

Office: 954.357.5643

www.broward.org<https://us-east-
2.protection.sophos.com?d=broward.org&u=aHR0OcDovL3d3dy5icm93YXJkLm9yZw==&i=NWQ4YjRiZGRmNDAwWMW Mx



MTFIM2RjYzMz&t=WnQ4VHpuQnUrVk12SzBGSWVGd3RjQ2Q5d044UUU1LINMQVIRSM1nVFIVbz0=&h=451492baeb7b4
d5dadf6215d82e0f508>

From: Massie, Ruth

Sent: Tuesday, May 4, 2021 3:45 PM

To: 'fortis@ppines.com' <fortis@ppines.com>

Subject: TIME SENSITIVE REQUEST: Cartaya & Associates Architects Vendor Reference Verification - Pembroke Pines City
Center

Importance: High

Hello Mr. Ortis.
| hope this finds you and your family well.

Cartaya & Associates Architects has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Pembroke Pines City Center Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator

Construction Management Division

115 S. Andrews Ave, Room A550

Fort Lauderdale, Florida 33301

rmassie@broward.org<mailto:rmassie@broward.org>

Office: 954.357.5643

www.broward.org<https://us-east-
2.protection.sophos.com?d=broward.org&u=aHROcDovL3d3dy5icm93YXJkLm9yZw==&i=NWQ4YjRiZGRmNDAwWMWMx
MTFIM2RjYzMz&t=WnQ4VHpuQnUrVk12SzBGSWVGd3RjQ2Q5d044UUU1LINMAQVIRSM1nVFIVbz0=&h=451492baeb7b4
d5dadf6215d82e0f508>

Under Florida law, most e-mail messages to or from Broward County employees or officials are public records, available
to any person upon request, absent an exemption. Therefore, any e-mail message to or from the County, inclusive of e-
mail addresses contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form - Pembroke Pines City Center.pdf> The City of Pembroke Pines is a public entity
subject to Chapter 119 of the Florida statutes concerning public records. Email messages are covered under Chapter 119
and are thus subject to public records disclosure. All email messages sent and received are captured by our server and
retained as public records.



Broward County Board of PNC2122559R1
County Commissioners

H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Broward County Board of Bid PNC2122559R 1
County Commissioners

BRICVWARD

COUNTY Vendor Reference Verification Form
F L a-Rq1 D K

Broward County Solicitation No. and Title:

Solicitation PNC2122559R1 - Developer for Joint Government Center Campus (JGCC) (Step One)
Reference for:

Cartaya and Associates Architects
Organization/Fimm Name providing reference:

City of Miramar

Contact Name: Daryll Johnson Title: Cons Administrator Reference date:  p330/2021

Contact Email: gjohnson@miramarf.gov Contact Phone: 954 602-3302

Name of Referenced Project: Miramar City Hall / Miramar Police Headquarters

Contract No. Date Services Provided: Project Amount:
01/01/2004 to  06/15/2016 S19M/$23 M

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Architectural services for the design and construction administration of the Miramar City Hall and Police Headquarters
as part of the Town Center.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service

a. Responsive |:| |:| |:|

b. Accuracy ] L] l¥] []

c. Deliverables ] D []
2. Vendor's Organization:

a. Staff expertise D D D

b. Professionalism EI |:| |:|

c. Tumover |:| |:| |:|
3. Timeliness of:

a. Project I:l D D

b. Deliverables ] ] ]
4. Project completed within budget |:| |:| |:|
5. Cooperation with:

b St (s)/Subconsultant(s) L L z -

. Subcontractor(s ySubconsultant(s

c. Regulatory Agency(ies) E % E

Additional Comments: (provide on additional sheet iIf needed)

THIE SECTIEN FOR COUNTY USE gLy )
Construction

Verifiedviam X _EMAIL __ VERBAL Verified by Ruth Massie Division: __Management Date. _May 6, 2021

All information provided to Broward County is subject to verification. Yendor acknowledges that inaccurate, untruthful, or incorrect staterments made in support of this response may be used by the
3’{15 q\% @ Nfﬁ" rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Yendor pursuant to Section 21118 of the Broward CuurBy 33
m i]?i USEB. Digitally signed by RUTH z

MASSIE
RUTH MASSIE Date: 2021.05.06 10:51:00
-04'00"
4/2A12029RIZED FOR LOCAL REPRODUCTION BidSync STANDARD FORM 330 (REV. 8/2056290



Massie, Ruth

From: Johnson, Daryll <djohnson@miramarfl.gov>

Sent: Tuesday, May 4, 2021 3:52 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Cartaya & Associates Architects Vendor Reference Verification -
Miramar City Hall / Miramar Police Headquarters

Attachments: Vendor Reference Verification Form - Miramar City Hall - Miramar Police Headquarters.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Reviewed, | Take No Exceptions.....Thank You!

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 4, 2021 3:48 PM

To: Johnson, Daryll <djohnson@miramarfl.gov>

Subject: [EXTERNAL] TIME SENSITIVE REQUEST: Cartaya & Associates Architects Vendor Reference Verification - Miramar
City Hall / Miramar Police Headquarters

Importance: High

[EXTERNAL EMAIL] Please be cautious

: Ensure you trust this sender before clicking on any links or attachments

Hello Mr. Johnson.
| hope this finds you and your family well.

Cartaya & Associates Architects has responded to a Broward County Request for Qualifications Solicitation for a

Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Miramar City Hall / Miramar Police Headquarters Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,
K7
BRCWARD
— COUNTY
FE L O 1 D A

Ruth L. Massie
Contract/Grant Administrator




Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

Please note: Florida has a very broad public records law. Most written communications to or from City officials regarding city
business are public records, and are available to the public and media upon request. Your e-mail communications, including your
email address, may therefore be subject to public disclosure. This message, together with any attachments, is intended only for the
addressee. It may contain information which is legally privileged, confidential and exempt from public disclosure. If you have
received this e-mail in error, please notify the City of Miramar immediately by return e-mail.



Broward County Board of PNC2122559R1
County Commissioners

H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Broward County Board of Bid PNC2122858R1
County Commissioners

BRIGVWARD

COUNTY Vendor Reference Verification Form
F L b R1 D A

Broward County Sclicitation No. and Title:

PNC2122559R1, Developer for Joint Government Center Campus
Reference for: Fentress Architects, Ltd.

Organization/Firm Name providing reference:

Office of the State Court Administrator

Contact Name: john Gossett Title: Arch./Facilites Mgr. Reference date:  ga/19/2021
Contact Email: john gossett@judicial.state.co.us Contact Phone: 720 6255810
Name of Referenced Project: Ralph L. Carr Colorado Judicial Center

Contract No. Date Services Provided: Project Amount:
12783\V111294029-3 08/01/2009 to  12/05/2012 $202,945,823

Vendor's role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Wollld you use this vendor again®? Yes |:|No If Mo, please specify in Additional Comments (below).

Description of services provided by Vendor:

Architecture and Interior Design Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvemeant Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[]
[]
NN
[]

2. Vendor's Organization:;
a. Staff expertise
b. Professionalism
c. Tumover

RER B

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agencyiies)
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Additional Comments: (provide on additional sheet If needed)

TH|S SECTION FOR COUNTY WSE DMLY+
Ruth Massie

Construction

Verifiedviaw X _EMAIL __ VERBAL  Verified by Division: Management  pate: May 10, 2021

All information provided to Broward County is subject tdo verification. Vendor acknowledges that inaccurate, untruthful, orfincurrect staterments made in support of this response may be used by the
iscfpr rejection, rescission of the award, or termination of the contract and miay also serve as the basis for debarment of Yendor pursuant to Section 21.113 of the Broward Cou
BT R s : e

Digitally signed by RUTH

RUTH MASSIE ’[;A:t§§2l$]21.05.1018:15:31

-0400'
4/2A2029RIZED FOR LOCAL REPRODUCTION BidSync STANDARD FORM 330 (REV. 8/2036272



Massie, Ruth

From: gossett, john <john.gossett@judicial.state.co.us>

Sent: Monday, May 10, 2021 6:04 PM

To: Massie, Ruth

Subject: RE: DUE TODAY FW: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference

Verification - Ralph L. Carr Colorado Judicial Center

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ruth:

| have reviewed the information provided and believe it to be accurate and have no additional comments to provide at
this time.

Thank you, and please let me know if you have any additional questions or concerns.
Sincerely,

John Gossett

Architect and Facilities Planning Manager
State Court Administrators Office

1300 Broadway, Suite 1200

Denver, Colorado 80203

720-625-5810

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Monday, May 10, 2021 1:21 PM

To: gossett, john <john.gossett@judicial.state.co.us>

Subject: DUE TODAY FW: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference Verification - Ralph L.
Carr Colorado Judicial Center

Importance: High

Hello Mr. Gossett.
I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,



BREVARD

E L © R I D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Tuesday, May 4, 2021 3:28 PM

To: 'johngossett@judicial.state.co.us' <johngossett@judicial.state.co.us>

Subject: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference Verification - Ralph L. Carr Colorado
Judicial Center

Importance: High

Hello Mr. Gossett.
| hope this finds you and your family well.

Fentress Architects, Ltd. has responded to a Broward County Request for Qualifications Solicitation for a Developer for
the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor
Reference Verification Form for the Ralph L. Carr Colorado Judicial Center Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BREVARD

E L O R I D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org




Broward County Board of PNC2122559R1
County Commissioners

H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Broward County Board of Bid PNC2122558R1
County Cammissioners

BRIGVWARD

COUNTY Vendor Reference Verification Form
F L O R 1 DO A

Broward County Sclicitation No. and Title:

PNC2122559R1, Developer for Joint Government Center Campus
Reference for: Fentress Architects, Ltd.

Organization/Firm Name providing reference:

Johnson County

Contact Name: pannj Livingston Title: Dir. Planning, DesigReference date:  pasg/2021
Contact Email: yannilivingston@ijocogov.org Contact Phone: g13 7151108
Name of Referenced Project: Johnson County Courthouse Project

Contract No. Date Services Provided: Amount:

17074700 11/20/2017 to  08/21/2020 $193,922,038

Vendor's role in Project: |:| Prime Vendor Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Fentress was a subconsultant to our local architect and part of a design build teamn. The Courthouse project authority arountis$193M. The County Facities Team worked
closely with Fentress and were able to describe the visian for the project. Fentress listened carefully and was ahle to deliver on the expedtations. It is an operationally
flinctional building with beautiful design.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[]
[]
N

NN B
OO DO

2. Vendor's Organization:
a. Staff expertise
b. Professionalism
c. Tumover

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

KN BR

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

O00o0 O 040 Ood od
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Additional Comments: (provide on additional sheet if neadad)

T=TH|S SECTION FOR COUNTY USE DMLY Construction

Verifiedwian X EMAlL  VERBAL  Varifiedhy Ruth Massie Division: Management ., May 11, 2021

All information provided to Broward County is subject to venfication. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
311 gm%;ﬁtgos&Mr rejection, restission of the award, or termination of the contract and miay also serve as the basis for debarment of Yendor pursuant 1o Section 21.119 of the Broward Courﬁf 39

Digitally signed by RUTH
RUTH MASSIE

Date: 2021.05.11
MASSI E 17:13:39 -04'00"

4/2A2029RIZED FOR LOCAL REPRODUCTION BidSync STANDARD FORM 330 (REV. 8/2036275



Massie, Ruth

From: Livingston, Danni, FAC <Danni.Livingston@jocogov.org>

Sent: Tuesday, May 11, 2021 4:48 PM

To: Massie, Ruth

Subject: RE: URGENT - DUE TODAY FW: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference

Verification - Johnson County Courthouse

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Pardon the delay in getting back to you.

The information provided by Fentress is accurate. County staff worked closely with Fentress and are
extremely pleased with the working relationship and outcome of our new Courthouse. Fentress was the
primary designer for the exterior building and public interior spaces. If you need any additional information |
would be glad to visit with you. Danni

https://www.jocogov.org/dept/county-manager-office/county-projects/courthouse/about-project

Danni Livingston

Director Planning Design Construction
Johnson County Facilities Management
111 S. Cherry, Ste. 2100

Olathe, Kansas 66061

Direct 913-715-1106

Office 913-715-1100

Kansas Relay Operator 800-766-3777

www.jocogov.org | @jocogov | F/jocogov

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 11, 2021 2:34 PM

To: Livingston, Danni, FAC <Danni.Livingston@jocogov.org>

Subject: URGENT - DUE TODAY FW: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference Verification -
Johnson County Courthouse

Importance: High

***This message came from outside of Johnson County Government - please use caution when opening attachments or
links.***

Hello.

| am just following up on this request. Can you please take a moment to review the attached form and verify that the
information provided is correct and let me know if you would like to provide any additional information or comments.



| apologize for the rush but all references have to be verified by the deadline.
Thank you so much!

Best Regards,

BRIGWARD

E L O . l II .
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Monday, May 10, 2021 2:43 PM

To: 'danni.livingston@jocogov.org' <danni.livingston@jocogov.org>

Subject: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference Verification - Johnson County Courthouse
Importance: High

Hello Danni Livingston.
| hope this finds you and your family well.

Fentress Architects, Ltd. has responded to a Broward County Request for Qualifications Solicitation for a Developer for
the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor
Reference Verification Form for the Johnson County Courthouse Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRICGWARD

FE L O .\ II.
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643




www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Broward County Board of Bid PNC2122559R1
County Commissioners

Vendor Reference Verification Form

BROWARD

Broward County Solicitation No. and Title:
PNC2122559R1, Developer for Joint Government Center Campus

Reference for:

Fentress Architects, Ltd
Organization/Firm Name providing reference:

Defense Security Service. Base Realignment and Closure

Contact Name: Thomas Xenakis Title: former Program MajReference date: 4152021
Contact Email: ,oakis2@comeast.net Contact Phone: 443.562-3307
Name of Referenced Project: Ryssell-Knox Office Building (MILDEP Project)

Contract No. Date Services Provided: Project Amount:
N40080-08-543276 12/05/2008 to  12/23/2010 $ 368,206,362.00

Vendor's role in Project: DPrirne Vendor Subconsultam!Subcontractor

Would you use this vendor again? Yes DNO If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Architecture and Interior Design Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

|

L]
|

2. Vendor's Organization:
a. Staff expertise
b. Professionalism
c. Turnover

OOE O
KRR RRIE]

3. Timeliness of:

OO0 O OO Oodd O
OO 0O 00O OO0 4o

a. Project I:’

b. Deliverables ]
4. Project completed within budget |:|
5. Cooperation with:

a. Your Firm ]

b. Subcontractor(s)/Subconsultant(s) D

c. Regulatory Agency(ies) D

Additional Comments: (provide on additional sheet if needed) /).-'-Lk—--

\J\.z\“.r%b&d _;é Xi‘—/\,u. Weao \T&P& 2oz
***THIS SECTION FOR COUNTY USE ONLY™*™ .
Construction

Verified via: _X_EMAIL VERBAL  Verified by: Ruth Massie Division: Management  Date: May 5, 2021

Al informaton provided (o Broward County is subject 1o verifi Vandor acknowlad, that inaccurate, I, made In suppor of this responsa may be used by the
rejection, rescission of the award, or lermination of the contract and may also serve as the basls for debarmant of Vendor pursuant lo Section 21,118 of Ihe Broward Cou 39
VIR A R (e

Digitally signed by RUTH \
MASSIE , o Foi oo
RUTH MASSIE Date: 2021.05.05 16:04:39 \‘X [ K.
-04'00
4/2A2029RIZED FOR LOCAL REPRODUCTION BidSync STANDARD FORM 330 (REV. 8/2036278




Broward County Board of Bid PNC2122559R1
County Commissioners

BREVWARD

UN Vendor Reference Verification Form
LF- L O R I D A

Broward County Solicitation No. and Title:

PNC2122559R1, Developer for Joint Government Center Campus

Reference for:  rontress Architects, Ltd.

Organization/Firm Name providing reference:
Defense Security Service, Base Realignment and Closure

Contact Name: Thomas Xenakis Title: former Program Ma Reference date:  4/15/2021

Contact Email: yenakis2@comeast.net Contact Phone: 443.562-3307

Name of Referenced Project: Ryssell-Knox Office Building (MILDEP Project)

Contract No. Date Services Provided: Project Amount:
N40080-08-543276 12/05/2008 to  12/23/2010 $ 368,206,362.00

Vendor’s role in Project: D Prime Vendor Subconsultant/Subcontractor
Would you use this vendor again? Yes DNO If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Architecture and Interior Design Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

K RR RRE RRIE]

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

000 0O OO0 004 O
OO0 O 00 DOon 4o

NN

A

Additional Comments: (provide on additional sheet if needgd)
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***THIS SECTION FOR COUNTY USE ONLY***
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Verified via: EMAIL VERBAL Verified by: Division: Date:

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
9 ”5@”?4,? @?Mr rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Couw 39
U it Code. 4
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Massie, Ruth

From: ‘xenakis2@comcast.net' <xenakis2@comcast.net>

Sent: Tuesday, May 4, 2021 5:35 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference Verification - Russell-Knox
Office Building (MILDEP)

Attachments: 2021-04 Fentress - Broward Co, FL.pdf

External Email Wa FNINEG: This email originated from outside the Broward County email system. Do not
reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ms. Massie,

The attached document is correct.

And attached is the complete reference - both pages 1, and page 2 with additional comments.
| highly recommend Fentress Architects.

Thanks you this opportunity to ensure you have my full reference.

Thomas Xenakis

443.562.3307

On 05/04/2021 3:35 PM Massie, Ruth <rmassie@broward.org> wrote:

Hello Mr. Xenakis.

| hope this finds you and your family well.

Fentress Architects, Ltd. has responded to a Broward County Request for Qualifications Solicitation for a

Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided
the attached Vendor Reference Verification Form for the Russell-Knox Office Building (MILDEP) Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.



Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIWARD
SN

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301

rmassie@broward.org

Office: 954.357.5643

www.broward.org

Under Florida law, most e-mail messages to or from Broward County
employees or officials are public records, available to any person upon
request, absent an exemption. Therefore, any e-mail message to or from the
County, inclusive of e-mail addresses contained therein, may be subject to
public disclosure.



Broward County: PNC2122559R1, Developer for Joint Government Center Campus
Additional Comments for Fentress Architects

1. Strength of Performance: Outstanding customer service. The Base
Realignment and Closure project (BRAC) was a forced move with five
(5) different federal law enforcement & intelligence agencies involved
(see comment 3 below). We did not always have willing attendance at
meetings, or cooperation and consistent representation from each of
the agencies. Yet no matter what was thrown at the Fentress Team
during the project, they calmly redirected their team and adjusted the
designs to accommodate the customers. In addition, the knowledge the
Fentress Team brought to the projected benefited us immensely and
created a workplace for the employee that was functional and
esthetically pleasing. In fact, the project received a Design-Build
Institute of America (DBIA) award for the building.

2. Weaknesses of Performance: Absolutely none. | cannot say enough
about the flexibility and adaptability (and patience) of the Fentress
Team to accommodate all of the different, disparate, and changing,
requirements of the five federal law enforcement & intelligence
agencies involved in this project.

3. This project was one of many during the Department of Defense’s Base
Realignment and Closure (BRAC) 2005 Initiative; this BRAC project co-
located the Military Department’'s (MILDEP) Law Enforcement,
Counterintelligence, Security, Intelligence Agencies, and their
supporting Training Academies, onto Marine Corps Base Quantico, VA.
The entities co-located in this move were the Naval Criminal
Investigative Service (NCIS) Headquarters, the Army Criminal
Investigations Command (Army CID) Headquarters, the Air Force Office
of Special Investigations (AFOSI) Headquarters, the Defense Security
Service (DSS) Headquarters & the DSS Security Academy, and the
Defense Intelligence Agency’s Counterintelligence Directorate & Joint
DoD Counterintelligence Training Academy (JCITA). There were 3000+
employees relocated from 14 different geographic locations, with each
agency, and operational unit within each agency, bringing their own
unique requirements to this project. Regardless of the diversity of
requirements, the Fentress Team was able to design a solution that
worked for everyone involved. In addition, the final design allowed
these five (5) agencies the flexibility to adapt to changing domestic and
world missions and requirements — sometimes as we were designing
the building space. Finally, and very important to me as the Program
Manager, the project was completed ahead of time and under-budget.

"(\»@r\m&ﬁ \XX%«M&«) ¥ A 202

Thomas G. Xenakis
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Broward County Board of PNC2122559R1
County Commissioners

H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Broward County Board of Bid PNC2122559R1
County Commissioners

BRIGVWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1, Developer for Joint Government Center Campus
Reference for:  rentress Architects, Ltd.

Organization/Firm Name providing reference:

Clark County Administrative Services

Contact Name: Alex Ortiz Title: former Asst. DirectoReference date:  04/15/2021
Contact Email: t0rtiz@mail.com or aortizlic@outlook.com Contact Phone: 702.813-3241
Name of Referenced Project: Clark County Government Center

Contract No. Date Services Provided: Project Amount:

Not Available 01/01/1993 to  07/01/1995 $ 48,200,000.00

Vendor’s role in Project: |E| Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? mYes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Architecture and Interior Design Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[]
FE]
[]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)
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Additional Comments: (provide on additional sheet if needed)
Even after 26 years, the design of the building and materials used, make it one of the most admired buildings in our great community.

***THIS SECTION FOR COUNTY USE ONLY*** .
Construction

Verified via: _X_EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date: _May 10, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/1 ?2@2 g2 —fgs'gl\{fer rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Courﬁy 39

rocuremerit Code RUTH Digitally signed by
RUTH MASSIE

Date: 2021.05.10
MASSl E 14:37:29 -04'00'

4/2A2029RIZED FOR LOCAL REPRODUCTION BidSync STANDARD FORM 330 (REV. 8/2036281



Massie, Ruth

From: FA Ortiz <faortiz@mail.com>

Sent: Wednesday, May 5, 2021 7:14 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference Verification - Clark County
Government Center

Attachments: Vendor Reference Verification Form - Clark County Government Center.pdf

Hello Ms. Massie,
| hope you and your family are well too.

The information on the attached form is correct. The Fentress team was great to work with during design, construction,
and after opening. | believe they are a first-class firm that listens and works well with their clients. They should be
strongly considered, or selected, for your project. You will not be disappointed.

If you need any more information, please let me know. Have a great day.

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 4, 2021 12:38 PM

To: 'faortiz@mail.com' <faortiz@mail.com>

Subject: TIME SENSITIVE REQUEST: Fentress Architects, Ltd. Vendor Reference Verification - Clark County Government
Center

Importance: High

Hello Mr. Ortiz.
| hope this finds you and your family well.

Fentress Architects, Ltd. has responded to a Broward County Request for Qualifications Solicitation for a Developer for
the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor
Reference Verification Form for the Clark County Government Center Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIVWARD

Yy BT Y
rL o R II A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550




Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

B HUNT | AMBER
L
BRIGVWARD 2 v
— COUNTY Vendor Reference Verification Form

FeL30 RO VDVA

Broward County Solicitation No. and Title:

PNC2122559R1 Joint Government Center Campus (JGCC) (Step One)

Reference for:  ensel Phelps

Organization/Firm Name providing reference:

General Services Administration

Contact Name: Maria E. Alonso Title: Chief Security Office Reference date:

Contact Email: mealonso@fbi.gov Contact Phone: g54-553-2922
Name of Referenced Project: Benjamin P. Grogan and Jerry L. Dove Federal Building (GSA FOB)
Contract No. Date Services Provided: Project Amount:
GS-04P-11-BVC-0027 07/14/2012 to  10/10/2014 $ 159,748,156.00

Vendor's role in Project: Prime Vendor DSubconsultant!Subcontractor
Would you use this vendor again? Yes [:]No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Hensel Phelps provided design-build services on the 383,000 SF Federal Office Building which included enhanced security specifications, an enclosed parking
structure, and multiple buildings. The team utilized lean construction principles at each step of the project to deliver this complex project on time and within budget.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
¢. Deliverables

[
LI

2. Vendor's Organization:
a. Staff expertise
b. Professionalism
¢. Turnover

ROO OO

3. Timeliness of:
a. Project
b. Deliverables

K BRI O ERE

4. Project completed within budget

5. Cooperation with:

OO0 O OO OO0 O
N I O

OO0 O Oo

a. Your Firm

b. Subcontractor(s)/Subconsultant(s)

c. Regulatory Agency(ies)
Additional Comments: (provide on additional sheet if needed)

***THIS SECTION FOR COUNTY USE ONLY*** .
) Construction
Verified via: _X_EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management  Date: _May 4, 2021
All inf ion provided to B d County is subject to verification. Vendor iges that , untruthful, or made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the conltract and may also sarve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procuremant Gode. RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.06
MASSl E 17:34:10 -04'00"
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Massie, Ruth

From: Maria Alonso <mealonso@fbi.gov>

Sent: Tuesday, May 4, 2021 4:22 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - Benjamin P. Grogan

and Jerry L. Dove Federal Building (GSA FOB)

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hi Ruth,
| reviewed the form, it looks great.

Thanks,
Maria

Maria eEmilia Alonso

Associate Chief Security Officer
Federal Bureau of Investigation
Miami Division
maria.alonso@ic.fhi.gov

mealonso@fbi.sgov.gov
Office: (754) 703-2026
Blackberry: (954) 553-2922

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 4, 2021 3:50 PM

To: Alonso, Maria Emilia (MM) (FBI) <mealonso@fbi.gov>

Subject: [EXTERNAL EMAIL] - TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - Benjamin P.
Grogan and Jerry L. Dove Federal Building (GSA FOB)

Hello Ms. Alonso.

| hope this finds you and your family well.

Hensel Phelps has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference

Verification Form for the Benjamin P. Grogan and Jerry L. Dove Federal Building (GSA FOB) Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.



Thank you for your time and | look forward to hearing from you.

Best Regards,

SN

E L 9 R I D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

AMBER

INFRASTRUCTURE GROUP

H HUNT

BRIGWARD

- COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:
PNC2122559R1 Joint Government Center Campus (JGCC) (Step One)

Reference for:  ensel phelps

Organization/Firm Name providing reference:
General Services Administration

Contact Name: Shelita Harper Title: Senior Contracting (Reference date:  03/22/2021
Contact Email:  shglita harper@gsa.gov Contact Phone: 415.264-2517
Name of Referenced Project: San Diego United States Courthouse

Contract No. Date Services Provided: Project Amount:
GS-09P-08-KTC-0089 11/28/2009 to  10/29/2012 $ 300,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Hensel Phelps provided General Contractor services for the 18-story LEED Gold certified Courthouse in downtown San Diego.
The highly specialized project included a cast-in-place parking structure and was completed one month ahead of schedule.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NOO DI

3. Timeliness of:
a. Project
b. Deliverables

N AN NN NNN

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I I I I | O
N O 6 o

NRKN
[ A A R [

Additional Comments: (provide on additional sheet if needed)

Hensel Phelps worked collaboratively with all stakeholders. The Courts, U.S.Marshals and Tenants are very pleased with this world class project.

Digitally signed by RUTH MASSIE %% .
RUTH MASSIE D§2?2%2I$.22_05y16:30:43 0400 THIS SECTION FOR COUNTY USE ONLY Construction

Verified via: X EMAIL VERBAL Verified by: _ Ruth Massie Division: Management Date: _May 5, 2021

All'information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward
County Procurement Code.
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Massie, Ruth

From: Shelita Harper - 9PQPC <shelita.harper@gsa.gov>

Sent: Tuesday, May 4, 2021 4:24 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - San Diego United

States Courthouse

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Good Afternoon,

The information on the attached is correct. Hensel Phelps also completed the job on time. The project was delivered
utilizing the CMC Delivery Method with a 60/40 cost sharing incentive. Hensel Phelps was very transparent during the
buy-out of their subs. They also demonstrated to the government that they were being competitive with their costs and
ensured they were also meeting the small business goals that were established by the SBA. At the end of the project,
there was a significant amount of money left in which the cost sharing component was executed. The funds returned to
the project was utilized to fund other projects which was also one of the many successes this contractor and project
received.

On Tue, May 4, 2021 at 12:53 PM Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Ms. Harper.

| hope this finds you and your family well.

Hensel Phelps has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the San Diego United States Courthouse Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

1



Best Regards,

SRR

E L 1 D A

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550

Fort Lauderdale, Florida 33301

rmassie@broward.org

Office: 954.357.5643

www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are
public records, available to any person upon request, absent an exemption. Therefore, any e-mail
message to or from the County, inclusive of e-mail addresses contained therein, may be subject to
public disclosure.

Respectfully,

Shelita M. Harper

Sr. Contracting Officer

GSA, PBS, Acquisition Management Division, 9PQ2CP
50 United Nations Plaza, 3rd Floor Rm. 3486

San Francisco, Ca 94102

cell: 415.264.2517

Region 9, pacific rim region



Broward County Board of PNC2122559R1
County Commissioners

B HUNT | AMBER

BRIGVWARD -

- UT Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 Joint Government Center Campus (JGCC) (Step One)
Reference for:  gnsel Phelps

Organization/Firm Name providing reference:

Hines

Contact Name: \ichael Bjes Title: VP - Construction Reference date:  3/23/2021
Contact Email:  ichael. bjes@hines.com Contact Phone: ¢30.364.9266
Name of Referenced Project: 1144 15th Street Office Building

Contract No. Date Services Provided: Project Amount:

06/01/2015 to  03/04/2018 $ 194,520,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? |:|Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Hensel Phelps provided General Contractor services for the 42-story LEED Gold certified Office Tower in downtown Denver. The 1.2M GSF project
consisted of two levels of below grade parking, 12 levels of above grade parking and 26 levels of core and shell office space, all constructed on a zero
lot-line site.
Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[]
L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NN NRR

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I I | I I [ O

N I/ o
N &N

OO0 OO0 OO0 Hod

RN

Additional Comments: (provide on additional sheet if needed)

Hensel Phelps is a trusted partner of ours.

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: _ X_EMAIL VERBAL  Verified by: _Ruth Massie Division: Management Date: May 4, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code.
RUTH MASSIE Bsteie s iess
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Massie, Ruth

From: Bjes, Michael <Michael.Bjes@hines.com>

Sent: Tuesday, May 4, 2021 6:25 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - 1144 15th Street Office
Building

Attachments: Vendor Reference Verification Form - 1144 15th Street Office Building.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Confirmed. Please let me know if | can be of further assistance.

Thank you.

Michael A. Bjes
Vice President — Construction

Hines

1144 Fifteenth Street | Suite 2600 | Denver, CO 80202
0O 303 357 6321 | M 630 364 9266

Intelligent Real Estate Investment, Development and Management

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 4, 2021 1:57 PM

To: Bjes, Michael <Michael.Bjes@hines.com>

Subject: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - 1144 15th Street Office Building
Importance: High

[From an External Email System]

Hello Mr. Bjes.
| hope this finds you and your family well.

Hensel Phelps has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the 1144 15th Street Office Building Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.



Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

COUNTY

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public

disclosure.

This email is confidential and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are
not the addressee or an intended recipient or have not agreed with us the terms on which you are receiving this email, any processing or disclosure with
respect to its content or its attachments is strictly prohibited. In case this email was mistakenly sent to you, please reply to the sender and delete it along

with any attachments.

This email has been scanned based on our security standards; however, the ultimate responsibility for virus checking lies with the recipient. Please be aware
that messages sent to you from any Hines entity or affiliate may be monitored and archived for security reasons, to protect our business, and to ensure

compliance with legal and regulatory obligations and our internal policies.



Broward County Board of PNC2122559R1
County Commissioners

AMBER

INFRASTRUCTURE GROUP

H HUNT

BRIGVWARD o
— UT Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 Joint Government Center Campus (JGCC) (Step One)

Reference for:

Hensel Phelps
Organization/Firm Name providing reference:

McGregor Square, LLC

Contact Name: patrick Walsh Title: General Manager Reference date:  3/23/2021

Contact Email:  patrick@megregorsquare.com Contact Phone: 303 4387.0686
Name of Referenced Project: McGregor Square

Contract No. Date Services Provided: Project Amount:
10/15/2018 to  03/10/2021 $ 260,000,000.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Hensel Phelps provided General Contractor services for the 13-story mixed used development in downtown Denver. The project consists of three separate
towers (office, hospitality, and residential), two levels of below grade parking and outdoor space. McGregor Square is one of the first WELL Building
Standard in the United States.
Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]
NRR
[]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NNN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

(I A I I

/I [ R I R I I I
N &N

N | A A R [
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Additional Comments: (provide on additional sheet if needed)

It was a very complex project and it was nice having a great partner like HP to complete it with!

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: _X_EMAIL VERBAL Verified by: _Ruth Massie Division: _Management Date: _May 4, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. R U -|— H Digitally signed by RUTH
MASSIE

Date: 2021.05.06
MASSIE 17:38:22 -04/00'

4/21/2021 Bmc p. 366




Massie, Ruth

From: Patrick Walsh <patrick@mcgregorsquare.com>

Sent: Tuesday, May 4, 2021 4:00 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - McGregor Square

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

This is all still accurate, and they have done a great job!
Please let me know if you need anything else.

Thanks,

V)l MCGREGOR SQUARE

PATRICK WALSH
CHIEF EXECUTIVE OFFICER
C 303-487-0686

1901 Wazee St Denver, CO 80202

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 4, 2021 1:58 PM

To: Patrick Walsh <patrick@mcgregorsquare.com>

Subject: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - McGregor Square

Hello Mr. Walsh.
| hope this finds you and your family well.

Hensel Phelps has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint

Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the McGregor Square Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.



Best Regards,

BRGWARD

~— CDUTY
Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

B HUNT | AMBER
BRIGVWARD .
COUNTY Vendor Reference Verification Form

F L O R 1'"D Aj

Broward County Solicitation No. and Title:

PNC2122559R1 Joint Government Center Campus (JGCC) (Step One)
Reference for:  ensel Phelps

Organization/Firm Name providing reference:

Universal Orlando

Contact Name: Ryss Dagon Title: SVP - Resort Devel Reference date:  03/22/2021
Contact Email: 155 dagon@nbcuni.com Contact Phone: 407.224-3236
Name of Referenced Project: Aventura Hotel at Universal Orlando (Project 927)

Contract No. Date Services Provided: Project Amount:

01/20/2017 to  06/28/2018 $ 100,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Hensel Phelps provided General Contractor services for Universal Orlando's brand new 17-story resort located on Universal Orlando property. Scope of work included site
work, utilities, landscape, and hotel construction. Coordination was crucial since the new tower was surrounded by |-4, two active hotels, a water park, and connected to a
new 5-story garage that was being built concurrently.
Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NANENENN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

(|

I Y [ O I W G
N AN
N I B [ R

NN

Additional Comments: (provide on additional sheet if needed)

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: _X_EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date: May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code.

Digitally signed by RUTH

RUTH MASSI g:li:SZII(E)21.O5.O5 15:11:43

-04'00"
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Massie, Ruth

From: Dagon, Russ (NBCUniversal, Orlando) <Russ.Dagon@UniversalOrlando.com>

Sent: Wednesday, May 5, 2021 9:40 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - Aventura Hotel at

Universal Orlando (Project 927)

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

All information is correct. No additional information. Very qualified contractor.

Russ Dagon

SVP — Resort Development
Universal Creative

C: 407-488-8041 0:407-224-3236

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 4, 2021 4:02 PM

To: 'russ.dagon@nbcuni.com' <russ.dagon@nbcuni.com>

Subject: [EXTERNAL] TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - Aventura Hotel at
Universal Orlando (Project 927)

Importance: High

Hello Mr. Dagon.

| hope this finds you and your family well.

Hensel Phelps has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference

Verification Form for the Aventura Hotel at Universal Orlando (Project 927).

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

F L O D A
Ruth L. Massie




Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

B HUNT | AMBER
BRIGVWARD _
= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 Joint Government Center Campus (JGCC) (Step One)

Reference for:  jonsel Phelps

Organization/Firm Name providing reference:

Greater Orlando Aviation Authority (GOAA)

Contact Name: Davin Ruohomaki Title: Senior Director Plar Reference date:  3/22/2021
Contact Email: - gryohomaki@goaa.org Contact Phone: 407.825-3105
Name of Referenced Project: Orlando International Airport (MCO) Automated People Mover (APM)
Contract No. Date Services Provided: Project Amount:
WS102 10/01/2014 to  11/01/2017 $ 262,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? |:|Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Hensel Phelps provided Construction Manager at Risk services for this South Airport Automated People Mover (APM) Complex, a multi-faceted project comprised of
various building and construction types, including a structure and guideway system for a new APM, a terminal facility, and a cast-in-place parking garage.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

]
L]
[]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN BN

3. Timeliness of:
a. Project
b. Deliverables

N &N

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I O
0 I
N | e I A |

NRN

Additional Comments: (provide on additional sheet if needed)
This is a great team and is continuing repeat work with us on our new South Terminal program. | highly recommend HP to any client!

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: X _EMAIL VERBAL  Verified by; _Ruth Massie Division: _Management Date: _May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.07
MASSI E 15:19:50 -04'00"
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Massie, Ruth

From: Davin Ruohomaki <druohomaki@goaa.org>

Sent: Wednesday, May 5, 2021 9:06 AM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - Orlando International

Airport (MCO) Automated People Mover (APM)

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Yes, | provided this and highly recommend them! They are also helping us on our new 15 gate South Terminal
set to open next year.

Let me know if | can assist any further!

Thanks,

Davin D. Ruohomaki, MBA, CGC

Senior Director Engineering & Construction
Greater Orlando Aviation Authority

Direct 407-825-3105

Cell 407-494-7369

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Tuesday, May 4, 2021 4:06:33 PM

To: Davin Ruohomaki

Subject: TIME SENSITIVE REQUEST: Hensel Phelps Vendor Reference Verification - Orlando International Airport (MCO)
Automated People Mover (APM)

Hello Mr. Ruohomaki.

| hope this finds you and your family well.

Hensel Phelps has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for Orlando International Airport (MCO) Automated People Mover (APM).

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,



EVUAD

F L R 1 o A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org [broward.org]

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Broward County Board of Bid PMC21225539R1
County Commissioners

BRIGVWARD

COUNTY Vendor Reference Verification Form
F L o R 1 DA

Broward County Solicitation No. and Title:

PNC2122559R 1 Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for: 5 paima + Partners Corporation "PALMA"
Organization/Firmm Name providing reference:

Cymbal Development

Contact Name: ag; Cymball Title: President Reference date: 3232021
Contact Email: asi@cymbaldevelopment.com Contact Phone: +1 305.573-8700
Name of Referenced Project: R3 Towers

Contract No. Date Services Provided: Project Amount:

N/A 05/06/2020 to  05/06/2025 $ 44,000,000.00

Vendor's role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Architectural Design Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[1
[]
NN
[]

2. Vendor's Organization:
a. Staff expertise
b. Professionalism
c. Tumover

REN B

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Fim
b. Subcontractor(s)¥Subconsultant(s)
c. Regulatory Agencyiies)

000 O OO Ood od

26 Y 15 5 )
N HE

B B EED N

RSN

Additional Comments: {provide on additional sheet if needed)

TPTHIS SECTION FOR COQUNTY USE DRILY ™™ Construction

Verifiedvis= X _EMAIL __ VERBAL  Verifiad by Ruth Massie Division Management ., May9, 2021

Al inforrration provided to Broward County is subject tdo verification. Yendor acknowledges that inaccurate, untruthful, orfmcorrect statements made in support of this response rmay be used by the
ig fr rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendar pursuant to Section 21.119 of the Broward Coul
S ERRT A R s X 3e

Digitally signed by RUTH
MASSIE
RUTH MASSI E Date: 2021.05.10 11:06:22
-04'00'
4/2A1202@RIZED FOR LOCAL REPRODUCTION BidSync STANDARD FORM 330 (REV. 8/2036284



Massie, Ruth

From: Asi Cymbal <asi@cymbaldevelopment.com>

Sent: Sunday, May 9, 2021 8:46 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Jo Palma & Partners Corporation (PALMA) Vendor Reference

Verification - R3 Towers

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

It is accurate.

SifllE O

ASICYMBAL
Mt Mrmi oy

From: "Massie, Ruth" <RMASSIE@broward.org>

Date: Friday, May 7, 2021 at 3:12 PM

To: "Asi Cymbal (contact card)" <asi@cymbaldevelopment.com>

Subject: FW: TIME SENSITIVE REQUEST: Jo Palma & Partners Corporation (PALMA) Vendor Reference
Verification - R3 Towers

Hello Asi Cymbal.
I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

BRIGWARD

F L O R I''D A




Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Tuesday, May 4, 2021 3:41 PM

To: 'asi@cymbaldevelopment.com' <asi@cymbaldevelopment.com>

Subject: TIME SENSITIVE REQUEST: Jo Palma & Partners Corporation (PALMA) Vendor Reference Verification - R3 Towers
Importance: High

Hello Asi Cymbal.
| hope this finds you and your family well.

Jo Palma & Partners Corporation (PALMA) has responded to a Broward County Request for Qualifications Solicitation for
a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the R3 Towers Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

_OUNTY

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Joint Government
Center Partnership

(JGCP)

ContractsCentral
Evaluation Scores



Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (ie. wa*, *wa*, wa*mc)

|Joint Government Center Partnership

Search Reset Finish

No Vendors Found For Your Search. Try Agam



Broward County Purchasing Division

Amber Infrastructure




Prime Vendor Dashboard - CARTAYA & ASSOCIATES ARCHITECTS PA

roj/Contract/Agreement/WA Legend: Proj Nbr: = Project Number FC Nbr: = Fixed Contract Number OE Nbr: = Open End Contract Number WA Nbr: = Work Authorization Nurmber

Scores Highlighted In Orange Contain Answers Rated 1 and/or 2

Export To Excel

Final/Complete/Renewal Vendor Performance Evaluations - Past 5 Years

OE Nbr: Z1224902P1 - WA Nbr: CAA-16 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consultant Evaluation 8/24/2020 |YES |3.04 |View | Docs (0)
OE Nbr: Z1224902P1 - WA Nbr: CAA-21 AVIATION - AIRPORT EXPANSION PROGRAM Completed Consultant Evaluation 51212020 |YES |3.96 |View | Docs(0)
OE Nbr: Z1224902P 1 - WA Nbr: CAA-19 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consultant Evaluation 5/13/2020 |YES |4.35 |View | Docs (0)
OE Nbr: Z1224902P 1 - WA Nbr CAA-13 AVIATION - MAINTENANCE Completed Consultant Evaluation 3/9/2020 |YES 359 |View |Docs (0)
OE Nbr: Z1224902P1 - WA Nbr: CAA-11 AVIATION - PLANNING Completed Consultant Evaluation 12/27/2019 |YES |2.88 |View |Docs (0)
Proj Nbr- 3800 - OE Nbr Z1224902P1 - WA Nbr CAA6 AVIATION - AIRPORT EXPANSION PROGRAM Completed Consultant Evaluation 10/2/2019 |YES |3.71 |View | Docs (0)
OE Nbr: Z1224902P 1 - WA Nbr CAA5 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consultant Evaluation 7/31/2019 |YES |3.79 |View | Docs (0)
OE Nbr: Z1224902P1 AVIATION - CAPITAL IMPROVEMENT PROJECTS | Renew Consultant Bvaluation 5114/2019 |YES |35 |View |Docs (0)
OE Nbr: Z1224902P1 - WA Nbr: CAA-14 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consultant Evaluation 4/42019 |YES |3.70 |View |Docs (0)
Proj Nbr: 3944/100438 - OE Nbr- Z1224902P1 - WA Nbr CAA-7 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consultant Evaluation 362019 |YES 468 |View |Docs(0)
Proj Nbr- 3944/100438 - OE Nbr- Z1224902P 1 - WA Nbr. 3944/100438 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consultant Evaluation 3/6/2019 |YES |4.86 |View |Docs (0)
Proj Nbr: 7200 - OE Nbr Z1224902P1 - WA Nbr CAA-18 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Construction Evaluation 1/28/2019 |YES |3.85 |View |Docs (0)
OE Nbr: Z1224902P1 - WA Nbr: CAA-15 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Construction Evaluation 1/22/2019 |YES |3.94 |View |Docs (0)
OE Nbr: Z1224902P1 - WA Nbr: CAA-9 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consiruction Evaluation 111132018 |YES |3.92 |View | Docs (0
OE Nbr- Z1224902P 1 AVIATION - CAPITAL IMPROVEMENT PROJECTS E;,g%‘f;é%@gg%ﬁggg“a'”anm 5/29/2018 |YES |3.26 |View |Docs(0)
OE Nbr: R0832007R1 CONSTRUGTION MANAGEMENT DIVISION Completed Consultant Evaluation 8/14/2017 |YES |4.00 |View |Docs (0)
OE Nbr: R0O832007R1 - WA Nbr: 011TRN .'.I'RANSIT FinaI“ConsuItant Work Authorization Evaluation ”?112f201? . YES .@ VLWM
Proj Nbr- 7200 - OF Nbr Z1224902P1 - WA Nbr CAA2 AVIATION - CAPITAL IMPROVEMENT PROJECTS Completed Consiruction Evaluation 8/26/2016 |YES |4.07 |View |Docs (0




Broward County Purchasing Division

E.J. Smith Construction Company




Broward County Purchasing Division




e

FC Nbr PNC2115316P1 AVIATION - CAPITAL IMPROVEMENT PROJECTS Final Construction Evaluation 9/29/2020 (0)




Broward County Purchasing Division

Hunt Companies




Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (ie. wa*, *wa* wa*mc)

Jo Palma

No Vendors Found For Your Search. Try Again

Search

Reset

Finish




Broward County Purchasing Division

Prme Vendor Dashboard - MOSS & ASSOCIATES LLC

Finish

Proj/Contract/Agreement/WA Legend: Proj Nbr: = Project Number FC Nbr: = Fixed Contract Number OE Nbr: = Open End Contract Number WA Nbr: =

Work Authorization Number
Export To Excel

Final/Complete/Renewal Vendor Performance Evaluations - Past 5 Years

PORTCM-04B

& CONSTRUCTION DIVISION

Evaluation Construction

Proj Nbr: 655201 - FC Nbr: 20041101-0- PORT EVERGLADES -SEAPORT ENGINEERING . . . . Docs
PORTCM-04B & CONSTRUCTION DIVISION Final Construction Evaluation | 4/27/2017 | YES .30 | View )
Proj Nbr: 655201 - FC Nbr: 20041101-0- PORT EVERGLADES -SEAPORT ENGINEERING | Goals Compliance 4/12/2017 | YES 425 |View Docs

le




Sonnenblick-
Suffolk/Pirtle (SSP)

A/E and GC Reference
Forms



CITY OF FORT LAUDERDALE

RFQ No. PNC2122559R1, Developer for Joint Government Center Campus

Vendor Reference Verifications for A/E Consultants and General Contractor

Vendor Ref. Form

Team Vendor Project Referenced Project Owner Pg. No. in Contact Contact Email Address
Submittal
Michael Archit | .
. Graves & Reston Gateway Technology Hub Cushman & Wakefleld (Owner's 99 Joseph Turi joseph.turi@cushwake.com
Design Representative)
Midtown Center, Financial Services Company  |Cushman & Wakefleld (Owner’s 100 Joseph Turi joseph.turi@cushwake.com
Headquarters Representative)
gﬁﬁlﬁl;).gThompson U.S. Courthouse and Federal General Services Administration 100 Kiersten Mathews kiersten.mathews@gsa.gov
w . .
2 |PGAL, Inc. Broward County Judicial Complex South Parking | .6 corporation 101 Jeff Lis jeff.lis@stiles.com
I Garage
o -
= Market Station PG5 EOC Florida International University 101 Maria Guillem- mauillem@fiu.edu
o Pendas,
[
w
2
@
X
5]
5 . ] . @ -
@ (Saltz Michelson Architects, Inc. Quantum Marine Engineering Corporate Quantum Marine Engineering 99 Peter Grenfell renfell@ouantumstabilizers.c
E Headquarters om
4
z
o
(2]
Suffolk Construction San Diego County Operations Center Lowe Enterprises 169 Rob Reitenour rreitenour@lowe-re.com
Hollywood Hard Rock Hotel & Casino ézli;i:;ewously with Seminole 170 Jess Burts jess@jessburts.com
1050 Water Street and Edition Hotel 1050 Water Street and Edition Hotel 171 Jim Scarpace jscarpace@spprealestate.com
Ritz Carlton Residences Fortune International 172 Ron Cremata rcremata@fortuneintigroup.com




L
BRIEVWARD

&= COUNTY Vendor Reference Verification Form
F L O R 1 DA

Broward County Solicitation No. and Title:

PNC2122559R1 Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  \jichael Graves Architecture & Design

Organization/Firm Name providing reference:
Cushman & Wakefield (Owner's Representative)

Contact Name: Joseph Turi Title: Managing Director Reference date:  (3/29/2021
Contact Email: joseph. turi@cushwake.com Contact Phone: 202.302-9180
Name of Referenced Project: Reston Gateway Technology Hub
Contract No. Date Services Provided: Project Amount:
11/01/2017 to  06/30/2022 Confidential per client’s request

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

MGA&D designed a high-technology collaborative workplace for a government-sponsored company that is part of the fintech industry. The project commenced with programming
and a stay/go analysis that concluded with a decision to relocate to an as-yet unbuilt urban site rather than renovate or consolidate its five locations in Northern Virginia. The base
building, designed in collaboration with the developer’s architect, is organized as two towers of office space above a podium with parking and retail.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive

b. Accuracy
c. Deliverables

[]
]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN RRE

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N I

OO OO0 Ood 04
N &N

N I O I [

NRR

Additional Comments: (provide on additional sheet if needed)

RUTH Digitally signed by RUTH
MASSIE
Date: 2021.05.07
«+7his secTIoN FOR counTy use onty++ MASSIE 15:25:10 0400
Construction
Verified via: _X_EMAIL VERBAL  Verified by: Ruth Massie Division: _Management pgye. May 7, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code.



Massie, Ruth

From: Joe Turi/USA <joseph.turi@cushwake.com>

Sent: Friday, May 7, 2021 3:09 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification -

Reston Gateway Technology Hubs

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Correct
Get Outlook for iOS

From: Joe Turi/USA <joseph.turi@cushwake.com>

Sent: Friday, May 7, 2021 3:08:41 PM

To: Massie, Ruth <RMASSIE@broward.org>

Subject: Re: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification - Reston
Gateway Technology Hubs

Correct
Get Outlook for iOS

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Friday, May 7, 2021 2:57:44 PM

To: Joe Turi/USA <joseph.turi@cushwake.com>

Subject: FW: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification - Reston
Gateway Technology Hubs

External Mail

Hello Mr. Turi.
I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
1



Best Regards,

BRIGWARD

E L O . l II .
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Wednesday, May 5, 2021 9:52 AM

To: 'joseph.turi@cushwake.com' <joseph.turi@cushwake.com>

Subject: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification - Reston
Gateway Technology Hubs

Importance: High

Hello Mr. Turi.
| hope this finds you and your family well.

Michael Graves Architecture & Design has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Reston Gateway Technology Hub Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

|||.-
F L QO 'R "D 'A

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org




Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

The information contained in this email (including any attachments) is confidential, may be subject to legal or other professional
privilege and contain copyright material,
and is intended for use by the named recipient(s) only.

Access to or use of this email or its attachments by anyone else is strictly prohibited and may be unlawful. If you are not the
intended recipient(s), you may not use, disclose,

copy or distribute this email or its attachments (or any part thereof), nor take or omit to take any action in reliance on it. If you have
received this email in error, please notify

the sender immediately by telephone or email and delete it, and all copies thereof, including all attachments, from your system. Any
confidentiality or privilege is not waived

or lost because this email has been sent to you by mistake.

Although we have taken reasonable precautions to reduce the risk of transmitting software viruses, we accept no liability for any
loss or damage caused by this email or its

attachments due to viruses, interference, interception, corruption or unapproved access.

Please see our website to view our privacy notice / statement.



BRIGVWARD o
. U Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  \jichael Graves Architecture & Design

Organization/Firm Name providing reference:
Cushman & Wakefield (Owner's Representative)

Contact Name: joseph Turi Title: Managing Director Reference date:  3/29/2021

Contact Email: joseph.turi@cushwake.com Contact Phone: 202.302-9180

Name of Referenced Project: Midtown Center, Financial Services Company Headquarters

Contract No. Date Services Provided: Project Amount:
CTR011305 SOW 1 03/31/2014 to 03/31/2019 Confidential per client’s request

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Joint design of select areas of new construction of base building at Midtown Center and 685,000 SF phased interiors for government-related financial services company.
Project required programming, design, construction documents, construction administration, management of consulting team, multiple client divisions, federal
reporting/approvals, which Joe Turi as Program Manager and Owner's Representative oversaw.
Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN RN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:

N Ay | I
I I I O I

N &N
0 N R [ R I |

a. Your Firm

b. Subcontractor(s)/Subconsultant(s)

c. Regulatory Agency(ies)
Additional Comments: (provide on additional sheet if needed) RUTH Digitally signed by RUTH

MASSIE
MASSI E Date: 2021.05.07
**THIS SECTION FOR COUNTY USE ONLY*** 15:31:54 -04'00"
. Construction

Verified via: _X__EMAIL VERBAL  Verified by: _Ruth Massie Division: _"Management Date: _May 7, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code.




Massie, Ruth

From: Joe Turi/USA <joseph.turi@cushwake.com>

Sent: Friday, May 7, 2021 3:09 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification -

Reston Gateway Technology Hubs

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Correct
Get Outlook for iOS

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Friday, May 7, 2021 2:57:44 PM

To: Joe Turi/USA <joseph.turi@cushwake.com>

Subject: FW: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification - Reston
Gateway Technology Hubs

External Mail

Hello Mr. Turi.
| am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

¥
BRIVWARD

FE L O I I
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550




Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Wednesday, May 5, 2021 9:52 AM

To: 'joseph.turi@cushwake.com' <joseph.turi@cushwake.com>

Subject: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification - Reston
Gateway Technology Hubs

Importance: High

Hello Mr. Turi.
| hope this finds you and your family well.

Michael Graves Architecture & Design has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Reston Gateway Technology Hub Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

COUNTY

E L O R I D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



The information contained in this email (including any attachments) is confidential, may be subject to legal or other professional
privilege and contain copyright material,
and is intended for use by the named recipient(s) only.

Access to or use of this email or its attachments by anyone else is strictly prohibited and may be unlawful. If you are not the
intended recipient(s), you may not use, disclose,

copy or distribute this email or its attachments (or any part thereof), nor take or omit to take any action in reliance on it. If you have
received this email in error, please notify

the sender immediately by telephone or email and delete it, and all copies thereof, including all attachments, from your system. Any
confidentiality or privilege is not waived

or lost because this email has been sent to you by mistake.

Although we have taken reasonable precautions to reduce the risk of transmitting software viruses, we accept no liability for any
loss or damage caused by this email or its

attachments due to viruses, interference, interception, corruption or unapproved access.

Please see our website to view our privacy notice / statement.



BRIGVWARD .
= COUNTY Vendor Reference Verification Form

F L ORI DA]

Broward County Solicitation No. and Title:

PNC2122559R1 Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  \jichael Graves Architecture & Design

Organization/Firm Name providing reference:
General Services Administration

Contact Name: Kiersten Mathews Title: Senior Contract SpeReference date:  04/15/2021

Contact Email: |jersten.mathews@gsa.gov Contact Phone: 404.526-3125

Name of Referenced Project: Fred D. Thompson U.S. Courthouse and Federal Building

Contract No. Date Services Provided: Project Amount:
GS04P16BVC7010 07/19/2016 to  05/31/2021 $ 135,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

The Fred D. Thompson United States Courthouse, a GSA Design Excellence project being delivered on  bridging-design-build basis, is a 6-story, 289,302 GSF courthouse and federal office building. Michael Graves has been the Lead Designer for the U.S. Courthouse in Nashville through
the Graves/Thomas Miller Joint Venture AJE services contract. The project commenced as a standard design-bid-build project for which the JV produced a full set of construction documents before it was shelved in 2009. When dusted off in 2016, Graves remained Lead Designer and
became the Bridging Architect under Bridging Design-Build project delivery. Project will meet LEED-Gold and current energy requirements. Services include successfully modifying the former building design to meet 2016 budget, reduced program, complied with current Courts Guidelines,
GSA Standards and applicable codes, and compliance with P-100 standards

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NENN RNE

3. Timeliness of:
a. Project
b. Deliverables

N &N

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N o | I

I | /0 o
I O o [

NNN

Additional Comments: (provide on additional sheet if needed)

***THIS SECTION FOR COUNTY USE ONLY*** .
Construction

Verified via: _X_EMAIL VERBAL  Verified by: Ruth Massie Division: _Magement Date: 2y 6, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code. Digitall d by RUTH MASSIE
igitally signe
RU TH MASS I Dagte: 2{)2305.06)’16:22:19 -04'00"




Massie, Ruth

From: Kiersten S. Mathews (4PQAP) <kiersten.mathews@gsa.gov>

Sent: Thursday, May 6, 2021 12:17 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Michael Graves Architecture & Design Vendor Reference Verification -

Fred D. Thompson U.S. Courthouse and Federal Building

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Yes, I approve.

Thank you,

Kiersten S. Mathews, J.D., Senior Contracting Officer

GSA | Public Buildings Service |Region 4 (4P)

Acquisition Management Division | Capital & Program Support Branch (4PQB)
77 Forsyth St, SW, Ste. G | Atlanta, GA 30303-3458

O: 404.526.3125 | C: 404.987.1292

Kiersten.Mathews(@gsa.gov

“No hay mal que por bien no venga, que es tuyor?”

“Every cloud has a silver lining, what’s yours?”
**Please note that effective July 5, 2020, my work hours will be the following:**
M-Th: 7am - 4:30 pm, 1st Friday - 7-3:30 pm, 2nd Friday - Regular day off

WARNING: This email and any attachments may contain legally privileged or sensitive
information. The information is intended solely for the use of the individual or entity to which it is
addressed. If you are not the intended recipient, you are hereby notified that any unauthorized use,
dissemination, distribution, or reproduction, or taking any action in reliance on the contents of this
transmission, is strictly prohibited. If you received this transmission in error, please notify the
sender and delete the message and any attachments.

On Wed, May 5, 2021 at 10:01 AM Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Ms. Mathews.

| hope this finds you and your family well.



Michael Graves Architecture & Design has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Fred D. Thompson U.S. Courthouse and Federal Building Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BREVIARD

ELORIDA

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301

rmassie@broward.org

Office: 954.357.5643

www.broward.org




Broward County Board of Bid PNC2122558R1
County Commissioners

BRIGVWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1, Developer for Joint Government Center Campus (JGCC) (Step 1)

Reference for: psal ine.

Organization/Firm Name providing reference:
Stiles Corporation

Contact Name: jeff | js Title: SVP of Development Reference date:

Contact Email: jeff jis@stiles.com Contact Phone: g54.627.9366
Name of Referenced Project: Broward County Judicial Complex South Parking Garage

Contract No. Date Services Provided: Project Amount:

N/A 11/21/2011 to  05/01/2014 $ 23,000,000.00

Vendor's role in Project: Prime Vendor DSubconsultantlSubcontractor
Would you use this vendor again®? |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Architect of Record

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

7
N
[]

2. Vendor's Organization:
a. Staff expertise
b. Professionalism
c. Tumover

REN K

3. Timeliness of.
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

OO0 0O OO0 00O O
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Additional Comments: (provide on additional sheet if needed)

RUTH Digitally signed by RUTH
MASSIE
Date: 2021.05.05
*"TH|S SECTION FOR COUNTY USE ONLY™ .
MASS | E 14:09:56 -04'00' i Construction
Verffiedvia. X _EMAIL VERBAL  Verfiedby: Ruth Massie Dwision:_Management  pate: May 5, 2021

All informatian provided to Broward County is subject 1o verification. Yendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
S s fon rejection, restcission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21118 of the Broward County
/1Bt B s




Massie, Ruth

From: Jeff Lis <Jeff.Lis@stiles.com>

Sent: Wednesday, May 5, 2021 11:09 AM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: PGAL, Inc. Vendor Reference Verification - Broward County Judicial

Complex South Parking Garage

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Yes
| previously approved something similar

Good luck.
Get Outlook for iOS

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 10:04:09 AM

To: Jeff Lis <Jeff.Lis@stiles.com>

Subject: TIME SENSITIVE REQUEST: PGAL, Inc. Vendor Reference Verification - Broward County Judicial Complex South
Parking Garage

Hello Mr. Lis.
| hope this finds you and your family well.

PGAL, Inc. has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint

Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Broward County Judicial Complex South Parking Garage Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

BRIGWARD

E L O . h D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division




115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

The information in this email and any attachments are confidential and may be legally privileged. It is intended solely for
the addressee(s). Access to anyone else is unauthorized. If the reader of this message is not the intended recipient, or
the employee or agent responsible to deliver it to the intended recipient, you are hereby notified that any
dissemination, distribution or copying of this communication is strictly prohibited. If this message has been sent to you
in error, do not review, disseminate, distribute or copy it. If you are not the intended recipient, please delete this email.



Broward County Board of Bid PNC2122559R1
County Commissioners

BRICVWARD

Fo= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1, Developer for Joint Government Center Campus (JGCC) (Step 1)

Reference for:  pgaL Inc.

Organization/Firm Name providing reference:
Florida International University

Contact Name: Maria Guillem-Pendas, F Title: Construction PM 3 Reference date:  04/12/2021

Contact Email: mguillem@fiu.edu Contact Phone: 305 919 5423
Name of Referenced Project: \Market Station PG5 EOC

Contract No. Date Services Provided: Project Amount:

N/A 07/19/2018 to  06/15/2021 $ 6,500,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Planning, Design, Interior Design & Architect of Record, Construction Administration

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NEN RN

3. Timeliness of:
a. Project
b. Deliverables

N OO 0O Ood

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N Ay o I
I I I B W I

NN O RN
L

Additional Comments: (provide on additional sheet if needed)

RUTH Digitally signed by RUTH
Great ) MASSIE
reat service MASSIE Date: 2021.05.06
**THIS SECTION FOR COUNTY USE ONLY*** 16:47:22 -04'00"
. Construction
Verified via: _X_EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date; May 6, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
3/1 ?20275131 lpg‘sAwArejeclion, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward Courﬁy 39
rocurement Code. .




Massie, Ruth

From: Maria Guillem <mguillem@fiu.edu>

Sent: Thursday, May 6, 2021 8:57 AM

To: Massie, Ruth

Subject: TIME SENSITIVE REQUEST: PGAL, Inc. Vendor Reference Verification - Market Station PG5 EOC
Attachments: Vendor Reference Verification Form - Market Station PG5 EOC.pdf

Importance: High

External Email Wa rning: This email originated from outside the Broward County email system. Do not
reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Good morning

The enclosed form is correct, I’'m very pleased to work with PGAL
PGAL is a great design firm and provide good services,

Thank you,

Maria Guillem-Pendas, PMP®

Construction Manager | FIU Facilities Management — Construction Division
11555 Southwest 17™ Street, MMC CSC-242 | P: 305-348-4049

3000 Northeast 151° Street, BBC SO3-207 | P:305-919-5423

E: mguillem@fiu.edu

FI“ PHDTECTI NG PANTHERS

L ]
e e e

B 'g
Wear a face Wash your  Practice physical Stay homeif  Clean surfaces
coveringanddo  hands or use distancing and you feelill
not touch your  hand sanitizer  stay 6ft apart
face

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 10:07 AM

To: Maria Guillem <mguillem@fiu.edu>

Subject: FW: TIME SENSITIVE REQUEST: PGAL, Inc. Vendor Reference Verification - Market Station PG5 EOC
Importance: High



Note: This message originated from outside the FIU Faculty/Staff email system.

Hello Ms. Guillem-Pendas.
| hope this finds you and your family well.

PGAL, Inc. has responded to a Broward County Request for Qualifications Solicitation for a Developer for the Joint
Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Market Station PG5 EOC Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRGWARD

COUNTY

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



T
BRIGVWARD .
o= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1, Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for: - g5it; Michelson Architects, Inc.

Organization/Firm Name providing reference:
Quantum Marine Engineering

Contact Name: peter Grenfell Title: General Manager ~ Reference date:  4/08/2021
Contact Email: grenfell@quantumstabilizers.com Contact Phone: (954) 587-4205
Name of Referenced Project: Quantum Marine Engineering Corporate Headquarters

Contract No. Date Services Provided: Project Amount:

SMA No. 2013-232 02/01/2013 to  12/05/2016 $ 6,226,000.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Complete design, interior design, LEED AP, and CA services for a new 30,000 square foot, LEED certified office building for
administrative offices, training rooms, R&D/ engineering department, machine shops, and parts department.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

N

ENNENE
N[ [

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

N N0 OO0 OO
O ON

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

1 I I

N
NN
I e A

Additional Comments: (provide on additional sheet if needed) RUTH I\D/Iiﬁ?«iéaS"I}I/ESignEd by RUTH
MASS I E Date: 2021.05.06
16:54:35 -04'00"
***THIS SECTION FOR COUNTY USE ONLY*** Construction
Verified via: _X_EMAIL VERBAL  Verified by; _Ruth Massie Division: _1anagement Date: M3V 8 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code.




Massie, Ruth

From: Pete Grenfell <pgrenfell@quantumstabilizers.com>

Sent: Wednesday, May 5, 2021 11:05 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Saltz Michelson Architects, Inc. Vendor Reference Verification -

Quantum Marine Engineering Corporate Headquarters

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hello Ruth,
Yes, | am happy with the information provided in the form.

Best regards

Peter Grenfell

Group General Manager
Quantum Marine Engineering

On May 5, 2021, at 9:36 AM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Grenfell.
| hope this finds you and your family well.

Saltz Michelson Architects, Inc. has responded to a Broward County Request for Qualifications
Solicitation for a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1)
and has provided the attached Vendor Reference Verification Form for Quantum Marine Engineering
Corporate Headquarters.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301



rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form - Quantum Marine Engineering Corporate Headquarters.pdf>



BRIGVWARD
COUNTY

F LORI DA

Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 - Developer for Joint Government Center Campus (JGCC) Step 1

Reference for: - gffolk Construction

Organization/Firm Name providing reference:
Lowe Enterprises

Contact Name: Rob Reitenour Title: Senior VP Reference date:  04/12/2021

Contact Email: rgjtenour@lowe-re.com Contact Phone: 949 433 8888

Name of Referenced Project: San Diego County Operations Center

Contract No. Date Services Provided: Project Amount:
03/01/2009 to  12/01/2013 $ 205,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).
Description of services provided by Vendor:

Constructor; Construction Management; Preconstruction Services; LEED Gold/Platinum

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

[]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NNR KRN

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

Ny I I I I

N /0 o
NENN

I I R Y | 0 | 0 A |

RN

Additional Comments: (provide on additional sheet if needed)
My experience with Suffolk on the San Diego County Operations Center was a highlight of my career.

“*THIS SECTION FOR COUNTY USE ONLY***
) Construction
Verified via: _X EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date: _May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code.
Digitally signed by RUTH MASSIE
RUTH MASSIE Dlagtle?%);l?;es.OSYMISQ:% -04'00"



Massie, Ruth

From: Reitenour, Rob <rreitenour@lowe-re.com>

Sent: Wednesday, May 5, 2021 10:34 AM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - San Diego

County Operations Center

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

This is correct. Suffolk did an exceptional job on this project. | would not hesitate to use them again.

Sent from my iPhone

On May 5, 2021, at 7:14 AM, Massie, Ruth <RMASSIE@broward.org> wrote:

CAUTION: External Email.

Hello Mr. Reitenour.
| hope this finds you and your family well.

Suffolk Construction has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided
the attached Vendor Reference Verification Form for the San Diego County Operations Center Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643




www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form -San Diego County Operations Center.pdf>



BRICGAVWARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 - Developer for Joint Government Center Campus (JGCC) Step 1

Reference for: g ¢folk Construction

Organization/Firm Name providing reference:
JBE, Previously with Seminole Gaming

Contact Name: jess Burts Title: President Reference date:  04/13/2021

Contact Email: jess@jessburts.com Contact Phone: g54.243-8550

Name of Referenced Project: Hollywood Hard Rock Hotel & Casino

Contract No. Date Services Provided: Project Amount:
01/01/2017 to  10/01/2019 $ 1,346,000,000.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).
Description of services provided by Vendor:

Construction Management, Preconstruction Services, VDC

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service

a. Responsive D D D
b. Accuracy D |:| D
c. Deliverables ] D |:|
S experios N O (]
b. Professionalism D |:| D
c. Turnover ] [] []
3. Timeliness of:
a. Project D I:I D
b. Deliverables L] L] []
4. Project completed within budget ] ] []
5. Cooperation with:
a. Your Firm ] [] []
b. Subcontractor(s)/Subconsultant(s) D D |:|
c. Regulatory Agency(ies) D D D
Additional Comments: (provide on additional sheet if needed)
**THIS SECTION FOR COUNTY USE ONLY*** )
Construction
Verified via: _X EMAIL __ VERBAL Verified by: Ruth Massie Division; __ Management Date: _May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or terminalioRm!Tﬂrct and may also @igétaﬂyha'gmed bththHen! of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code. MASSIE

Date: 2021.05.05
MASSIE 13:13:17 -0400



Massie, Ruth

From: Jess Burts <jess@jessburts.com>

Sent: Wednesday, May 5, 2021 12:41 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - Hollywood Hard

Rock Hotel & Casino

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ruth, thank you for reaching out, the form that you sent me was completed as noted showing excellent in all categorizes
.I'served as Vice President of construction for The Seminole Tribe of Florida and worked with Suffolk on the expansion
of both Hollywood and Tampa Hard Rock, comprising in total nearly $2 billion worth of work. Both projects were
extremely time sensitive and | found Suffolk to be owner orientated and responsive In their management approach.

Should you have any additional questions i can be reached at 954-243-8550

Jess Burts, sent from my I-phone

On May 5, 2021, at 10:17 AM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Jess Burts.

| hope this finds you and your family well.

Suffolk Construction has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided

the attached Vendor Reference Verification Form for the Hollywood Hard Rock Hotel & Casino Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

Ruth L. Massie
Contract/Grant Administrator




Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses
contained therein, may be subject to public disclosure.

<Vendor Reference Verification Form -Hollywood Hard Rock Hotel & Casino.pdf>



BRICGVARD

COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 - Developer for Joint Government Center Campus (JGCC) Step 1

Reference for: g folk Construction

Organization/Firm Name providing reference:
1050 Water Street and Edition Hotel

Contact Name: jim Scarpace Title: Sr. VP Reference date:  4/20/2021

Contact Email: jscarpace@spprealestate.com Contact Phone: g13.355-0668

Name of Referenced Project: 4150 \yater Street and Edition Hotel

Contract No. Date Services Provided: Project Amount:
11/01/2019 to  03/01/2022 $ 304,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Constructor; Construction Management; Preconstruction Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service

a. Responsive D D D

b. Accuracy E] |:| |:|

c. Deliverables [] [] []
2. Vendor’s Organization:

a. Staff expertise D D D

b. Professionalism D |:| |:|

c. Turnover |:| |:| D
3. Timeliness of:

a. Project D |:| |:|

b. Deliverables L] [] []
4. Project completed within budget E] |:| |:|
5. Cooperation with:

a. Your Firm E] |:| |:|

b. Subcontractor(s)/Su_bconsuItant(s) D |:| |:|

c. Regulatory Agency(ies) D |:| |:|

Additional Comments: (provide on additional sheet if needed)

The project is currently tracking on budget and on schedule to complete 4th Q 2021

**THIS SECTION FOR COUNTY USE ONLY***
Construction
Verified via: _X_EMAIL VERBAL  Verified by: _Ruth Massie Division: __Management Date: _May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or tgegipaj f fhe contract and “i’igl?&lﬁf’%ﬁé@ﬂfﬁ@m debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code. ﬁ T MASSIE

Date: 2021.05.05
MASSIE 14:29:27 -04'00




Massie, Ruth

From: Jim Scarpace <jscarpace@spprealestate.com>

Sent: Wednesday, May 5, 2021 2:23 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - 1050 Water
Street and Edition Hotel

Attachments: Vendor Reference Verification Form -1050 Water Street and Edition Hotel.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ruth,

Yes the information in the attachment is accurate. If for any reason you need to contact me, I'll be heading out of town
tomorrow for a week but am reachable on my cell (305) 240 2400.

Regards,

Jim

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 10:20 AM

To: Jim Scarpace <jscarpace@spprealestate.com>

Subject: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - 1050 Water Street and Edition
Hotel

Importance: High

Hello Mr. Scarpace.

| hope this finds you and your family well.

Suffolk Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the
Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference

Verification Form for the 1050 Water Street and Edition Hotel Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,
LWL
BR.OUVWARD
COUNTY

FL-CIII:I-J!.

Ruth L. Massie




Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



7
BRICWARD
= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R1 - Developer for Joint Government Center Campus (JGCC) Step 1

Reference for: g ffolk Construction

Organization/Firm Name providing reference:
Fortune International

Contact Name: Ron Cremata Title: Construction Manac Reference date:  04/20/2021

Contact Email: (cremata@fortuneintigroup.com Contact Phone:

Name of Referenced Project: Ritz Carlton Residences

Contract No. Date Services Provided: Project Amount:
08/01/2016 to  03/01/2020 $ 255,000,000.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor

Would you use this vendor again?  [/]Yes [ ]No If No, please specify in Additional Comments (below).
Description of services provided by Vendor:

Constructor; Construction Management; Preconstruction Services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]
L]

NN

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

N
NN OO0 NN CNE

I I I M
N NN
| A [ ey I I I

LI

Additional Comments: (provide on additional sheet if needed)

RUTH Digitally signed by RUTH
MASSIE
MASSIE g 2 oo **THIS SECTION FOR COUNTY USE ONLY***
o Construction
Verified via: _ X EMAIL VERBAL Verified by: _Ruth Massie Division: _Management Date: May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code.




Massie, Ruth

From: Ron Cremata <rcremata@fortuneintlgroup.com>

Sent: Wednesday, May 5, 2021 11:11 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - Ritz Carlton
Residences

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Yes that is the form.

Ron Cremata
Construction Manager
Fortune International Group

Mobile: (786) 205-0170

From: Massie, Ruth [mailto:RMASSIE@broward.org]

Sent: Wednesday, May 5, 2021 11:08 AM

To: Ron Cremata <rcremata@fortuneintlgroup.com>

Subject: RE: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - Ritz Carlton Residences

Hi Mr. Cremata.

| apologize for the confusion. | Just need to verify that is the form you completed and the information is correct. It is part
of the review process for each submittal received.

Thank you.

Best Regards,

BREVWARD

FLGORIDA
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Ron Cremata <rcremata@fortuneintlgroup.com>
Sent: Wednesday, May 5, 2021 11:05 AM




To: Massie, Ruth <RMASSIE@broward.org>
Subject: RE: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - Ritz Carlton Residences

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ruth,
| already filled one of these out a few weeks ago.

Ron Cremata
Construction Manager
Fortune International Group

Mobile: (786) 205-0170

From: Massie, Ruth [mailto:RMASSIE@broward.org]

Sent: Wednesday, May 5, 2021 10:22 AM

To: Ron Cremata <rcremata@fortuneintlgroup.com>

Subject: TIME SENSITIVE REQUEST: Suffolk Construction Vendor Reference Verification - Ritz Carlton Residences
Importance: High

Hello Mr. Cremata.
| hope this finds you and your family well.

Suffolk Construction has responded to a Broward County Request for Qualifications Solicitation for a Developer for the

Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached Vendor Reference
Verification Form for the Ritz Carlton Residences Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

N’

BRIGVWARD

I LY
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
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BRIGWARD

COUNTY
F L O R D A Tv OF .
STRESNENRE RFQ No. PNC2122559R1, Developer for Joint Government Center Campus
Vendor Reference Verifications for A/JE Consultants and General Contractor
Vendor Ref. Form
Team Vendor Project Referenced Project Owner Pg. No. in Contact Contact Email Address
Submittal
Balfour Beatty Construction, LLC National Science Foundation Headquarters ESGBF NSF.’ LLC - Owners 172 John C. Dillingham [mtateco@cox.net
epresentative

‘(Jde.T_S(';nv'”e Regional Transportation Center Jacksonville Transportation Authority 174 Todd Brearley tbrearley@jtafla.com
Capitol Crossing Complex PGP Development LLC 176 Ted Hallinan thallinan@pgp.us.com

7 Constitution Square Office Building 4 Stonebridge Associates, Inc. 178 Kevin Cosimano Z(:nswmano stonebridge.us.c

© joliil

w

z

[ Kern County Justice Facility County of Kern 179 Geoffrey Hill hillg@kerncounty.com

&

(2]

=

o

=

3

= Hellmuth, Obata, & Kassabaum, Inc. [USF Healfh Morsani College of Medicine and University of South Florida 319 David Wildes wildesd@usf.edu

E (HOK) Heart Institute wildesd@usf.edu

z

= One Reston Town Center Akridge 320 David Toney dtoney@akridge.com
Cof\smutllonl Square Mixed-Use Development Stonebridge Associates, Inc. 321 Kevin Cosimano cosimano@stonebridge.us.c
Office Buildings I-IV om
Royal Caribbean Headquarters Royal Caribbean Group 322 Bianca Hernandez |bhernandez@rccl.com
Miami-Dade Children’s Courthouse II\D/Ilaml-Dade County Intemal Services 323 Jorge L. Orol Jorge.Orol@miamidade.gov

epartment




Broward County Board of PNC2122559R1
County Commissioners

Broward County Board of Bid PNC2122559R1
County Commissioners

BRECVVARD

COUNTY Vendor Reference Verification Form
;

Broward County Solicitation No. and Title
PNC2122559R 1. Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:

Balfour Beatty Construction, LLC
QOrganization/Firm Name providing reference:

USGBF NSF LLC - Ownels Reprae~hiie
Contact Name: Jalan . DI \:,,.‘l,mw.Title: ﬁf\,:de.--"" M T ARGEEjepes date: ‘oq—[oB]Z.\

Contact Email; m'*m)(r:co c zox 'nc:\— Contact Phone(—m;) 8So -7100
Name of Referenced Project: National Science Foundation Heagquarters
Contract No. Date Services Provided: Project Amount:

02/17/2014 to  08/24/2017 $ 220,251,405.00

Vendor's role in Project: F‘rime Vendor |:]Subconsultantlsubcontractor
Would you use this vendor again? [ |Yes DNO If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Design-Build services for the Class A 753,111-square-toot office and mixed uge tower which included 2 lavels of below grade
parking garage. The project achieved LEED Silver certification and was constructed adjacent to elevated Washington Metro tracks

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor's Quality of Service
a. Responsive
b. Accuracy
! c. Deliverables

[]
L]
L]

2. Vendor's Organization:
a. Staff expertise
b. Professionalism
c. Turnover

3. Timeliness of:
a. Project
b. Deliverables

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

Lo O 0o Ooe 4d
— U U ofo ood o

R X MR KR S

1 I A 0 I I A

Additional Comments: (provide on additional f»heet if needed)

E)ad'(:buf E)ex\‘*ﬂ's sefuieed iere 5f€c+a.c,c.~\fd‘_

***THIS SECTION FOR COUNTY USE ONLY***

Construction
Verified via: X EMAIL VERBAL  Verified by Ruth Massie Division,_Management 5, May 5, 2021
Digitally signed by RUTH
RUTH MASSIE
4/21/2021 MASS|E Date: 2021.05.06 BidSync p. 172

17:00:30 -04'00'



Massie, Ruth

From: John Dillingham <mtateco@cox.net>

Sent: Wednesday, May 5, 2021 5:59 PM

To: Massie, Ruth

Subject: Re: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification -

National Science Foundation Headquarters

Importance: High

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

All information is correct.

On May 5, 2021, at 10:26 AM, Massie, Ruth <RMASSIE@broward.org> wrote:

Hello Mr. Dillingham.
| hope this finds you and your family well.

Balfour Beatty Construction, LLC has responded to a Broward County Request for Qualifications
Solicitation for a Developer for the Joint Government Center Campus (Solicitation No.
PNC2122559R1) and has provided the attached Vendor Reference Verification Form for the National
Science Foundation Headquarters Project.

Please take a moment to review the attached form and verify that the information provided is correct
and let me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited
manner if at all possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

<image001.jpg>

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org




Under Florida law, most e-mail messages to or from Broward County employees or
officials are public records, available to any person upon request, absent an exemption.
Therefore, any e-mail message to or from the County, inclusive of e-mail addresses

contained therein, may be subject to public disclosure.
<Vendor Reference Verification Form -National Science Foundation Headquarters.pdf>



Broward County Board of PNC2122559R1
County Commissioners

AP
BRGWARD -
&= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:
PNC2122559R 1. Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:  gifour Beatty Construction, LLC
Organization/Firm Name providing reference:

Jacksonville Transportation Authority

Contact Name: Todg Brearley Title: Const. PM I Reference date:  4/06/2021
Contact Email: ipreariey@ jtafla.com Contact Phone: gg4-568-9004
Name of Referenced Project: Jacksonville Regional Transportation Center (JRTC)

Contract No. Date Services Provided: Project Amount:
RFQ-15-001 07/01/2016 to  01/30/2020 $ 56,777,180.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
CM at Risk services. Balfour Beatty successfully completed this two-phased transportation project that included a bus station
and a five-story office building over an existing Skyway system. These two buildings were connected by a pedestrian bridge.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable

1. Vendor’s Quality of Service

a. Responsive ; |:| |:|
b. Accuracy ] [] []
c. Deliverables [] ] ]
2. Vendor’s Organization: —
a. Staff expertise — D D
b. Professionalism - |:| |:|
c. Turnover ] [] []
3. Timeliness of:
a. Project I:l |:| |:|
b. Deliverables [] [] []
4. Project completed within budget |:| |:| |:|
5. Cooperation with:
a. Your Firm [] [] []
b. Subcontractor(s)/Subconsultant(s) D |:| |:|
c. Regulatory Agency(ies) I:l |:| |:|
Additional Comments: (provide on additional sheet if needed)
**THIS SECTION FOR COUNTY USE ONLY***
Construction
Verified via: _X_EMAIL ___ VERBAL  Verified by: Ruth Massie Division: Management Date: _May 5, 2021
RUTH ai/?\iéaslll)ésigned by RUTH
4/21/2021 Bidsync \MASSIE Date: 2021.05.05 p. 174

14:24:04 -04'00"



Massie, Ruth

From: Todd Brearley <TBrearley@jtafla.com>

Sent: Wednesday, May 5, 2021 11:05 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification -

Jacksonville Regional Transportation Center (JRTC)

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

BBC did an excellent job for us.
Quality of subcontractors and staff were top notch. Because of their dedication, the project won ABC’s project tof othe
year!

| would gladly work with BBC again.

Please call me if | can be of any further assistance.

Todd Brearley

Project Manager Il

System Development

Jacksonville Transportation Authority

100 LaVilla Center Drive
Jacksonville, FL 32204
Office: (904) 632-5268
Mobile: (904) 568-9004

JACKSONVILLE
TRANSPORTATION
AUTHORITY

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 10:43 AM

To: Todd Brearley <TBrearley@jtafla.com>

Subject: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification - Jacksonville
Regional Transportation Center (JRTC)

Importance: High

EXTERNAL EMAIL: This email originated from a non-JTA email address. Do not click any links or open any attachments
unless you trust the sender and know the content is safe.

Hello Mr. Brearley.



| hope this finds you and your family well.

Balfour Beatty Construction, LLC has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Jacksonville Regional Transportation Center (JRTC) Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

COUNTY
Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

The Jacksonville Transportation Authority is an independent agency of the State of Florida governed by a
seven-member board of directors. JTA operates Jacksonville’s public bus service, downtown automated
Skyway and paratransit service. The Authority also plans, designs and builds roads and bridges. JTA’s mission
is to improve Northeast Florida’s economy, environment and quality of life by providing safe, reliable,
efficient, and sustainable multimodal transportation services and facilities. For more information, visit
https://www.jtafla.com

Connect with JTA!

[x]




This email message and any attachments are confidential and intended solely for the use of the recipient
named above. If you have received

this email message in error and you are not the intended recipient, please notify the sender immediately and
destroy this email message and any attachments. If you are not the intended recipient, you are hereby notified
that disclosing, copying, distributing

or taking any action in reliance on the contents of this email message is strictly prohibited. Views or opinions
in this email message are solely those of the sender and may not represent the views or opinions of the
Jacksonville Transportation Authority (JTA).

The JTA accepts no liability for any damage caused by any virus transmitted by this email. Under Florida’s
very broad public records law, email communications to and from JTA officials are subject to public disclosure.



Broward County Board of PNC2122559R1
County Commissioners

LPLS
BRIGVWARD
&= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R 1. Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:

Balfour Beatty Construction, LLC
Organization/Firm Name providing reference:

PGP Development LLC

Contact Name: Ted Hallinan Title: Vice President Reference date:  (4/07/2021

Contact Email:  ihajiinan@ pgp.us.com Contact Phone: 5g2.470-4884

Name of Referenced Project: Capitol Crossing Complex

Contract No. Date Services Provided: Project Amount:
06/01/2014 to  03/01/2020 $ 524,258,369.00

Vendor’s role in Project: Prime Vendor |:|Subconsultant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Balfour Beatty provided preconstruction and CM at Risk services for the construction of a seven-acre platform over the 1395 highway, major utility relocations, installation of
two new highway portals and the construction of two 12-story Class A office towers on top of the platform reestablishing three city blocks in Washington, D.C. The project
also included a 700-000 sf parking garage.
Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

HEN
BN

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

NNSEN

3. Timeliness of:
a. Project
b. Deliverables

NENN

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

| R |
N A I I W N
[ 0 I 0 e B /I [ A I |

NN

Additional Comments: (provide on additional sheet if needed)
Balfour Beatty's safety program is exemplary, working on a constrained urban site with an operating highway is difficult. There were no safety incidents.

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: _ X _EMAIL VERBAL  Verified by: _Ruth Massie Division: __Management Date: _May 5, 2021
Digitally signed by RUTH
RUTH MASSIE
Date: 2021.05.05
MASSIE 11:39:22 -04'00'
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Massie, Ruth

From: Ted Hallinan <THallinan@pgp.us.com>

Sent: Wednesday, May 5, 2021 11:21 AM

To: Massie, Ruth

Subject: RE: [EXT] TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification -

Capitol Crossing Complex

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Dear Ms. Massie; | reviewed the attached form and it comports with my earlier reporting. Balfour Beatty is a very good
contractor, | hope you enjoy working with them.

Good Luck with your upcoming project.

Best

Ted Hallinan

Ted Hallinan AIA

Vice President, Development
PGP Development LLC

200 Massachusetts Avenue NW
Suite 420

Washington DC 20001
202-470-4900

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 10:46 AM

To: Ted Hallinan <THallinan@pgp.us.com>

Subject: [EXT] TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification - Capitol
Crossing Complex

Importance: High

Hello Mr. Hallinan.

| hope this finds you and your family well.

Balfour Beatty Construction, LLC has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached

Vendor Reference Verification Form for the Capitol Crossing Complex Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

1



Best Regards,

BRIC:VWARD

~— COUNTY
Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

ADDITIONAL Reference Form #1: Constitution Square Office Building 4

BRGWARD o
. UT Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R 1. Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:

Balfour Beatty Construction, LLC

Organization/Firm Name providing reference:
Stonebridge Associates, Inc.

Contact Name: Kevin Cosimano Title: Principal Reference date:  4/7/21

Contact Email: cosimano@stonebridge.us.com Contact Phone: 3019139610, x2226
Name of Referenced Project: Constitution Square Office Building 4

Contract No. Date Services Provided: Project Amount:

N/A 10/01/2016 to  07/26/2019 $ 160,907,699.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

CM at Risk services. Balfour Beatty successfully completed 538,000 sf class A office tower and interior fit out project for StonebridgeCarras, LLC. The
project included two levels of below grade parking and achieved LEED Platinum certification for the base building and LEED Gold for the tenant space.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]
[N

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

KRN N

3. Timeliness of:
a. Project
b. Deliverables

NENN

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I I [
RO O OO DO Os
L0 O OE Do 4o

NN

Additional Comments: (provide on additional sheet if needed)
We are extremely pleased with our Balfour relationship and hired them for a massive 1.75 million SF mixed-use project in Alexandria
\/irninia Tha davalanmeant incliidac annravimatals 78N racidantial 1inite an RK NNN QF Aarnrans etnra 120 NNN QF Af additinnal ratail/
***THIS SECTION FOR COUNTY USE ONLY***
) Construction
Verified via: _X_EMAIL VERBAL  Verified by: Ruth Massie Division: __Management Date: May 7, 2021

Digitally signed by RUTH

RUTH MASSI E g:tzi%ZtOS.WO 15:32:16

-04'00"
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Massie, Ruth

From: Kevin Cosimano <cosimano@stonebridge.us.com>

Sent: Friday, May 7, 2021 2:55 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification -

Constitution Square Office Building 4

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ms. Massie —

| am please to confirm that the information provided was generated by me. Since the reference Constitution Square
projects, we have engaged Balfour Beatty on two new projects totaling over $400 Million in construction hard costs
alone. Their base building and interior teams are excellent to work with and they deliver quality with professionalism.

Regards,

Kevin

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Friday, May 7, 2021 2:44 PM

To: Kevin Cosimano <cosimano@stonebridge.us.com>

Subject: FW: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification - Constitution
Square Office Building 4

Importance: High

Hello Mr. Cosimano.
I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,
K7
BRCWARD
— COUNTY
FE L O 1 D A

Ruth L. Massie
Contract/Grant Administrator




Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Wednesday, May 5, 2021 10:48 AM

To: 'cosimano@stonebridge.us.com' <cosimano@stonebridge.us.com>

Subject: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification - Constitution Square
Office Building 4

Importance: High

Hello Mr. Cosimano.
| hope this finds you and your family well.

Balfour Beatty Construction, LLC has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Constitution Square Office Building 4 Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRGWARD

COUNTY

Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

ADDITIONAL Reference Form #2: Kern County Justice Facility
Led by John Parker with HOK

BRIGVWARD
COUNTY

F L ORI DA

Vendor Reference Verification Form

Broward County Solicitation No. and Title:

PNC2122559R 1. Developer for Joint Government Center Campus (JGCC) (Step One)

Reference for:

Balfour Beatty Construction, LLC

Organization/Firm Name providing reference:
County of Kern

Contact Name: Geoffrey Hill Title: CGSO Reference date:  4/08/2021

Contact Email: pjjig@ kerncounty.com Contact Phone:

Name of Referenced Project: Kern County Justice Facility

Contract No. Date Services Provided: Project Amount:
12/30/2014 to  02/28/2018 $ 104,827,047.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).
Description of services provided by Vendor:

Balfour Beatty provided design-build services for this new 220,253-square-foot detention facility.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable

1. Vendor’s Quality of Service

a. Responsive |:| |:| |:|

b. Accuracy [] ] []

c. Deliverables [] (] []
2. Vendor’s Organization:

a. Staff expertise D D D

b. Professionalism I:l |:| |:|

c. Turnover [] [] []
3. Timeliness of:

a. Project I:l |:| |:|

b. Deliverables ] [] []
4. Project completed within budget ] []
5. Cooperation with:

b gogr Firtm tor(s)/Subconsultant(s) — ]

. Subcontractor(s)/Subconsultant(s

c. Regulatory Agency(ies) E % %

Additional Comments: (provide on additional sheet if needed)

**THIS SECTION FOR COUNTY USE ONLY***
] Construction
Verified via: _X_EMAIL VERBAL  Verified by: _Ruth Massie Division: _Management Date: May 5, 2021

Digitally signed by RUTH
4/21/2021 BidSync RUTH S p. 179
Date: 2021.05.05 .
MASSI E 14:39:09 -04'00"




Massie, Ruth

From: Geoffrey Hill <hillg@kerncounty.com>

Sent: Wednesday, May 5, 2021 10:54 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification - Kern

County Justice Facility

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Ms. Massie,
This is accurate, no further comments. Let me know if you have any other questions.

Geoffrey Hill

Chief General Services Officer

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 7:51 AM

To: Geoffrey Hill <hillg@kerncounty.com>

Subject: TIME SENSITIVE REQUEST: Balfour Beatty Construction, LLC Vendor Reference Verification - Kern County Justice
Facility

Importance: High

CAUTION: This email originated from outside of the organization. Do not click links, open attachments, or provide information
unless you recognize the sender and know the content is safe.

Hello Mr. Hill.

| hope this finds you and your family well.

Balfour Beatty Construction, LLC has responded to a Broward County Request for Qualifications Solicitation for a
Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached

Vendor Reference Verification Form for the Kern County Justice Facility Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,



SEAND

F L R I D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

V¥V VENDOR REFERENCE VERIFICATION FORM - University of South Florida Health Morsani College of Medicine and Heart Institute

BRECGVWARD

= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:
Developer for Joint Government Center Campus (JGCC) (Step 1) (PNC2122559R 1)

Reference for: g imuth, Obata, & Kassabaum, Inc. (HOK)
Organization/Firm Name providing reference:

University of South Florida

Contact Name: Dayid Wildes Title: Assist. Dir., Des. + (Reference date:  04/13/2021
Contact Email: yjidesd@ usf.edu Contact Phone: 1 g13-974-0125

Name of Referenced Project: USF Health Morsani College of Medicine and Heart Institute
Contract No. Date Services Provided: Project Amount:
03/01/2016 to  06/01/2021 $ 189,000,000.00

Vendor’s role in Project: |:| Prime Vendor SubconsuItant/Subcontractor

Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Programming, lab planning and all phases of A/E services for a 400,000 GSF university medical education and
research laboratory facility. The building is a thirteen story high rise located on one city block in downtown Tampa,

Florida. .
Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable

1. Vendor’s Quality of Service

a. Responsive D |:| D

b. Accuracy E] |:| D

c. Deliverables [] [ []
2. Vendor’s Organization:

a. Staff expertise D D D

b. Professionalism D |:| D

c. Turnover ] [] []
3. Timeliness of:

a. Project D D |:|

b. Deliverables ] L] ]
4. Project completed within budget |:| |:| |:|
5. Cooperation with:

a. Your Firm ] [] []

b. Subcontractor(s)/Subconsultant(s) |:| D |:|

c. Regulatory Agency(ies) D D D

Additional Comments: (provide on additional sheet if needed) The $189,000,000 budget number is total project amount approved by
the USF Board of Trustees. The final project GMP is $147,000,000.

“*TH|S SECTION FOR COUNTY USE ONLY***
. Construction May 6. 2021
Verified via: _ X EMAIL VERBAL  Verified by: Ruth Massie Division: ‘Management Date: 'Y ©

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code.

Note: This is the form with additional RUTH Dgialy signed by RUTH
informati_on submitted by Mr. Wildes. NMASSIE S 20210000
R. Massie

UNITED CAMPUS PARTNERS VOLUME C: A/E CONSULTANTS | PAGE 26
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Broward County Board of PNC2122559R1

County Commissioners

V¥V VENDOR REFERENCE VERIFICATION FORM - University of South Florida Health Morsani College of Medicine and Heart Institute

BREGVWARD
COUNTY

F L O R |1 DA

Vendor Reference Verification Form

Broward County Solicitation No. and Title:

Developer for Joint Government Center Campus (JGCC) (Step 1) (PNC2122559R 1)

Reference for: g imuth, Obata, & Kassabaum, Inc. (HOK)

Organization/Firm Name providing reference:
University of South Florida

Contact Name: Dayid Wildes Title: Assist. Dir., Des. + (Reference date:  4/13/2021

Contact Email: yjidesd@ usf.edu Contact Phone: 1 g13-974-0125

Name of Referenced Project: USF Health Morsani College of Medicine and Heart Institute

Contract No. Date Services Provided: Project Amount:
03/01/2016 to  06/01/2021 $ 189,000,000.00

Vendor’s role in Project: |:|Prime Vendor SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Programming, lab planning and all phases of A/E services for 430,000 GSF university medical education and research
laboratory facility. The building is a fourteen story high rise located on one city block in downtown Tampa, Florida.

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service

a. Responsive D |:| D
b. Accuracy E] |:| D
c. Deliverables [] [ []
2. Vendor’s Organization:
a. Staff expertise D D D
b. Professionalism D |:| D
c. Turnover |:| |:| D
3. Timeliness of:
a. Project D D |:|
b. Deliverables ] L] ]
4. Project completed within budget |:| |:| |:|
5. Cooperation with:
a. Your Firm ] [] []
b. Subcontractor(s)/Subconsultant(s) |:| D |:|
c. Regulatory Agency(ies) D D D
Additional Comments: (provide on additional sheet if needed)
**THIS SECTION FOR COUNTY USE ONLY***
Verifiedvia: _ EMAIL _ VERBAL Verified by: Division: Date:

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County
Procurement Code.

Note: Original from Submittal Package.

UNITED CAMPUS PARTNERS VOLUME C: A/E CONSULTANTS

4/21/2021

BidSync
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Massie, Ruth

From: Wildes, David <wildesd@usf.edu>

Sent: Thursday, May 6, 2021 9:51 AM

To: Massie, Ruth

Cc: Lafferty, Steve

Subject: RE: TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference
Verification - USF Health Morsani College of Medicine and Heart Institute

Attachments: Vendor Reference Verification Form -USF Health Morsani College of Medicine and Heart Institute.pdf

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Please see attached form with a couple of minor edits.

Thank you,
Dave Wildes

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 10:58 AM

To: Wildes, David <wildesd@usf.edu>

Subject: TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference Verification - USF
Health Morsani College of Medicine and Heart Institute

Importance: High

Hello Mr. Wildes.

| hope this finds you and your family well.

Hellmuth, Obata, & Kassabaum, Inc. (HOK) has responded to a Broward County Request for Qualifications Solicitation for
a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached

Vendor Reference Verification Form for the USF Health Morsani College of Medicine and Heart Institute Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,

BRIGVWARD

FL-I:IIDA




Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

[EXTERNAL EMAIL] DO NOT CLICK links or attachments unless you recognize the sender and know the content is safe.



Broward County Board of PNC2122559R1

County Commissioners

v

VENDOR REFERENCE VERIFICATION FORM - One Reston Town Center

BREGVWARD
COUNTY

F L O R |1 DA

Vendor Reference Verification Form

Broward County Solicitation No. and Title:

Developer for Joint Government Center Campus (JGCC) (Step 1) (PNC2122559R 1)

Reference for: g imuth, Obata, & Kassabaum, Inc. (HOK)

Organization/Firm Name providing reference:

Akridge

Contact Name: Dayid Toney Title: Senior VP Reference date:

Contact Email:  gioney@ akridge.com Contact Phone: 1 202 207 3923

Name of Referenced Project: One Reston Town Center

Contract No. Date Services Provided: Project Amount:
06/30/2015 to  02/28/2019 $ 260,000,000.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? |:|Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
architectural design services

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

RO 0

3. Timeliness of:
a. Project
b. Deliverables

N 0O

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I | I I O
I
NNN O &R RN BN

LI

Additional Comments: (provide on additional sheet if needed)

Great experience with the HOK team. Very professional and wonderful to work with.

**THIS SECTION FOR COUNTY USE ONLY***
. Construction
Verified via: _ X EMAIL VERBAL  Verified by; Ruth Massie Division: Management Date: _May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code.
RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.05
MASSIE 13:20:08 -04'00"
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Massie, Ruth

From: David Toney <dtoney@akridge.com>

Sent: Wednesday, May 5, 2021 11:20 AM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference

Verification - One Reston Town Center

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

All good.

David F. Toney Senior Vice President, Development

601 Thirteenth Street, NW, Suite 300, Washington, DC 20005
T202.207.3923 M 202.369.4018 E dtoney@akridge.com Akridge.com
AKRIDGE

Invested.

From: Massie, Ruth [mailto:RMASSIE@broward.org]

Sent: Wednesday, May 5, 2021 11:01 AM

To: David Toney <dtoney@akridge.com>

Subject: TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference Verification - One
Reston Town Center

Importance: High

Hello Mr. Toney.

| hope this finds you and your family well.

Hellmuth, Obata, & Kassabaum, Inc. (HOK) has responded to a Broward County Request for Qualifications Solicitation for
a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached

Vendor Reference Verification Form for the One Reston Town Center Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.
Best Regards,
N, F
BRIWARD
ol & | BT

FLORID A

Ruth L. Massie




Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

V¥V VENDOR REFERENCE VERIFICATION FORM - Constitution Square Mixed-Use Development, Office Buildings I-IV

BRECGVWARD

= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:

Developer for Joint Government Center Campus (JGCC) (Step 1) (PNC2122559R 1)
Reference for:  joimuth, Obata, & Kassabaum, Inc. (HOK)

Organization/Firm Name providing reference:

Stonebridge Associates, Inc.

Contact Name: Kevin Cosimano Title: Principal Reference date:  4/12/21
Contact Email:  cosimano@ stonebridge.us.com Contact Phone: 1 301 652 8193
Name of Referenced Project: Constitution Square Mixed-Use Development Office Buildings |-V
Contract No. Date Services Provided: Project Amount:

Multiple Contracts 2006 to 2021 $ 350,000,000.00

Vendor’s role in Project: |:| Prime Vendor SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

RENN NN

3. Timeliness of:
a. Project
b. Deliverables

ANENEN

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I | I I O
I
OO0 O OO OO0 oo

NN

Additional Comments: (provide on additional sheet if needed)
HOK has been our primary Architectural Services provider in the Washington Metropolitan Area for the past 15 years and led the design
team rreaatinn a canca nf nlara in NInMA that nnw riviale nthar
***THIS SECTION FOR COUNTY USE ONLY***
. Construction
Verified via: X __EMAIL VERBAL  Verified by: Ruth Massie Division: Management Date: _May 7, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code.
RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.10
MASSl E 15:41:33 -04'00"
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Massie, Ruth

From: Kevin Cosimano <cosimano@stonebridge.us.com>

Sent: Friday, May 7, 2021 2:51 PM

To: Massie, Ruth

Subject: RE: TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference

Verification - Constitution Square Mixed-Use Development Office Buildings |-V

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

| can enthusiastically confirm the information as presented was generated by me. My only emphasis would be that HOK
— both their base building and tenant interiors groups — are among the very best teams that we have dealt with over the
past 2 decades.

Regards,

Kevin

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Friday, May 7, 2021 2:45 PM

To: Kevin Cosimano <cosimano@stonebridge.us.com>

Subject: FW: TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference Verification -
Constitution Square Mixed-Use Development Office Buildings I-1V

Importance: High

Hello Mr. Cosimano.
I am just following up on this request.

Can you please take a moment to review the attached form and verify that the information provided is correct and let
me know if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

ot
BRIVWARD

R ————
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550




Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

From: Massie, Ruth

Sent: Wednesday, May 5, 2021 11:04 AM

To: 'cosimano@stonebridge.us.com' <cosimano@stonebridge.us.com>

Subject: TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference Verification -
Constitution Square Mixed-Use Development Office Buildings I-IV

Importance: High

Hello Mr. Cosimano.
| hope this finds you and your family well.

Hellmuth, Obata, & Kassabaum, Inc. (HOK) has responded to a Broward County Request for Qualifications Solicitation for
a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Constitution Square Mixed-Use Development Office Buildings I-1V Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

COUNTY

E L O R I D A
Ruth L. Massie
Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org
Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.



Broward County Board of PNC2122559R1
County Commissioners

V¥V VENDOR REFERENCE VERIFICATION FORM - Royal Caribbean Headquarters

BRECGVWARD

= COUNTY Vendor Reference Verification Form

Broward County Solicitation No. and Title:
Developer for Joint Government Center Campus (JGCC) (Step 1) (PNC2122559R 1)

Reference for: g imuth, Obata, & Kassabaum, Inc. (HOK)
Organization/Firm Name providing reference:

Royal Caribbean Group

Contact Name: Bjanca Hernandez Title: PM, Exec. Projects Reference date:

Contact Email:  phernandez@ rocl.com Contact Phone: 1 305 539 6875

Name of Referenced Project: Royal Caribbean Headquarters

Contract No. Date Services Provided: Project Amount:
02/01/2018 to $ 300,000,000.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
architecture, structural, engineering, FFE, interior design, landscaping, hardscaping

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

I I
RENN NN

3. Timeliness of:
a. Project
b. Deliverables

5 o [

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I | I I O
OO0 O NN

NNN O OO
NN

Additional Comments: (provide on additional sheet if needed)

***THIS SECTION FOR COUNTY USE ONLY***
Construction

Verified via: _X__EMAIL VERBAL  Verified by: _ Ruth Massie Division: _Management Date: _May 5, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code.
RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.05
MASSIE 12:01:39 -04'00"
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Massie, Ruth

From: Bianca Hernandez <bhernandez@rccl.com>

Sent: Wednesday, May 5, 2021 11:46 AM

To: Massie, Ruth

Subject: RE: [EXTERNAL] TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor

Reference Verification - Royal Caribbean Headquarters

External Email Wa rning: This email originated from outside the Broward County email system. Do not

reply, click links, or open attachments unless you recognize the sender’s email address (not just the name) as
legitimate and know the content is safe. Report any suspicious emails to ETSSecurity@broward.org.

Hi Ruth,

This is to confirm | completed the attached vendor reference verification form on behalf of
Royal Caribbean Group as it pertains to the Headquarters project. We were happy to have
HOK as part of the team developing the campus project. Due to these unforeseen
circumstances and the impact COVID-19 has had on the cruise industry, the Headquarter
project was put on hold and during this downtime HOK has been an excellent partner through
it all.

Regards,

Bianca Hernandez
Project Manager, Executive Projects

Royal Caribbean Group
T 305 539 6875
royalcaribbeangroup.com

©

From: Massie, Ruth <RMASSIE@broward.org>

Sent: Wednesday, May 5, 2021 11:14 AM

To: Bianca Hernandez <bhernandez@rccl.com>

Subject: [EXTERNAL] TIME SENSITIVE REQUEST: Hellmuth, Obata, & Kassabaum, Inc. (HOK) Vendor Reference
Verification - Royal Caribbean Headquarters

Importance: High

EXTERNAL EMAIL CAUTION: Use caution opening attachments or clicking links.
Hello Ms. Hernandez.

| hope this finds you and your family well.



Hellmuth, Obata, & Kassabaum, Inc. (HOK) has responded to a Broward County Request for Qualifications Solicitation for
a Developer for the Joint Government Center Campus (Solicitation No. PNC2122559R1) and has provided the attached
Vendor Reference Verification Form for the Royal Caribbean Headquarters Project.

Please take a moment to review the attached form and verify that the information provided is correct and let me know
if you would like to provide any additional information or comments.

This is a time sensitive process and we respectfully ask that you respond to this request in an expedited manner if at all
possible.

Thank you for your time and | look forward to hearing from you.

Best Regards,

BRIGWARD

COUNTY
Ruth L. Massie

Contract/Grant Administrator
Construction Management Division
115 S. Andrews Ave, Room A550
Fort Lauderdale, Florida 33301
rmassie@broward.org

Office: 954.357.5643
www.broward.org

Under Florida law, most e-mail messages to or from Broward County employees or officials are public
records, available to any person upon request, absent an exemption. Therefore, any e-mail message
to or from the County, inclusive of e-mail addresses contained therein, may be subject to public
disclosure.

CONFIDENTIALITY NOTE: This message may contain confidential or legally privileged information. If you are not the
intended recipient, you are hereby notified that any disclosure, copying, distribution, or taking any action in reliance on
these contents is strictly prohibited and may be unlawful. If you have received this communication in error, please notify
us immediately by responding to this e-mail and then delete it from your system.



Broward County Board of PNC2122559R1
County Commissioners

V' VENDOR REFERENCE VERIFICATION FORM - Miami-Dade Children's Courthouse
T
BRICVVA

> COUNTY Vendor Reference Verification Form

F L ORI DA

Broward County Solicitation No. and Title:
Developer for Joint Government Center Campus (JGCC) (Step 1) (PNC2122559R 1)

Reference for: g imuth, Obata, & Kassabaum, Inc. (HOK)
Organization/Firm Name providing reference:

Miami-Dade County Internal Services Department

Contact Name: jorge . Orol Title: Manager Reference date:  (4/15/2021
Contact Email:  jorge Orol@ miamidade.gov Contact Phone: 305.215-3955
Name of Referenced Project: Miami-Dade Children’s Courthouse

Contract No. Date Services Provided: Project Amount:
Project W40114 08/08/2005 to  01/31/2015 $ 17,244,059.00

Vendor’s role in Project: Prime Vendor |:|SubconsuItant/Subcontractor
Would you use this vendor again? Yes |:|No If No, please specify in Additional Comments (below).

Description of services provided by Vendor:
Provide all Architectural, engineering and professional services as required to design a Courthouse type building, of approximate 371,500 square feet of space, and fourteen stories high. Building to provide eighteen (18) Courtrooms,
Judges Chambers and all Department Support Offices for the 11'th Judicial Courts, in accordance with the Program as developed by Carter Goble Associates, Inc. in association with the Consulting Group of South Florida, and the

national Center for State Courts and the reactivation of the Downtown Government Center Development of regional impact (DRI). Hellmuth Obata and Kassabaum (HOK) also are providing construction Administration Services to the
completion of the Project

Please rate your experience with the Needs Satisfactory Excellent Not
referenced Vendor: Improvement Applicable
1. Vendor’s Quality of Service
a. Responsive
b. Accuracy
c. Deliverables

L]
[N

2. Vendor’s Organization:
a. Staff expertise
b. Professionalism
c. Turnover

RNN N

3. Timeliness of:
a. Project
b. Deliverables

ANENEN

4. Project completed within budget

5. Cooperation with:
a. Your Firm
b. Subcontractor(s)/Subconsultant(s)
c. Regulatory Agency(ies)

I | I I O
0 I R N
OO0 O OO OO0 oo

NN

Additional Comments: (provide on additional sheet if needed)
My impression of the entire HOK design team was nothing but positive. They always conducted themselves as responsible professionals and | am very satisfied with their work.
***THIS SECTION FOR COUNTY USE ONLY***

Ruth Massi Construction
Verified via: _X_EMAIL VERBAL  Verified by: RUth Massie Division: Management Date: _May 7, 2021

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21.119 of the Broward County

Procurement Code.
RUTH Digitally signed by RUTH
MASSIE

Date: 2021.05.10
MASSI E 16:28:02 -04'00"
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United Campus
Partners (UCP)

ContractsCentral
Evaluation Scores



Broward County Purchasing Division




Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (ie. wa*, *wa* wa*mc)
HELLMUTH OBATA & KASSABAUM

Search Reset Finish

Prime Vendors Found For Your Search

HELLMUTH OBATA & KASSABAUM INC (HOK) V50000002093 NO CONVERT 0 0 0 0 0 0 0.00




Broward County Purchasing Division

Prime Vendor Dashboard

Enter Vendor Name (or a portion of) Then Click Search: - Wilcards Are Permitted (ie. wa*, *wa* wa*mc)

United Campus Partners

Search Reset Finish

No Vendors Found For Your Search. Try Agam
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